

**Engineering Projects (India) Ltd. C.O. New Delhi  
(C&E Division)**

**Details of Contracts valuing Rs. 5 Crs. upto 25 Crs. (W.e.f October 2022 till December 2022)**

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of tenders received	No. and name of parties qualified after technical evaluation	No. and name of parties not qualified after technical evaluation	Whether contracts awarded to lowest tender/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract Rs. In Crores	Scheduled date of completion
WRO/CON/906/NBW/298	Construction of Boundary wall for proposed 100 seated Government Medical College and 500 bedded hospital and allied buildings at Nandurbar, Maharashtra	Online	15.09.2022	Two Bid System	29.09.2022	4	1. M/s J. P. Enterprises, Mumbai 2. M/s Sharad Anandroa Deore, Dhule 3. M/s A. B. Wagh, Dhule	M/s Varsha Construction, Dhule	Yes	WRO/CON/906/298/69/649 dated 08.12.2022	M/s J. P. Enterprises, Mumbai	7.51	6 months
SRO/CON/ETS/141	Construction of Academic Block (G+5 Floors) and Girls Hostel (G+5 Floors) at National Institute of Fashion Technology (NIFT), Hyderabad, Telangana State	Online	13.09.2022	Two Bid System	04.10.2022	6	1. M/s Bhrundha Infra Pvt. Ltd. 2. M/s Harshak Infrastructures 3. M/s Kuldeep Kumar Contractor 4. M/s KVM Projects 5. M/s Ravindranath Constructions Pvt. Ltd	M/s Avni Traders	Yes	SRO/CON/911/326/1879 dated 16.11.2022	M/s Bhrundha Infra Pvt. Ltd.	13	12 Months
SRO/CON/ETS/142	(a)Comprehensive development of Abbigere Lake, (b) Comprehensive development wokrs to Shivapura Lake, (c ) Comprehensive development of Nelegadaranahalli Lake Package -	Online	23.09.2022	Two Bid System	14.10.2022	5	1. M/s SRICO Projects Pvt. Ltd. 2. M/s Parichitha Constructions	1. M/s L. S. Infra 2. M/s B.Chikkanna 3. MNL & Co.	Yes	SRO/CON/955/328/1973 dated 21.12.2022	M/s Parichitha Constructions	7.86	11 Months

NERO/CON/PGCIL(2022-23)/AS/Pkg-II/418	Tender for "Township Works for construction of Residential and Non-residential buildings including external infrastructural development in various substations of Assam state associated with NER Power System Improvement Project (Intra State: Assam)." (PKG-II)	Online	10.08.2022	Two Bid System	31.08.2022	2	1. M/s Sanjib Roy, Agartala 2. M/s Allied Construction, Dimapur	Nil	Yes	NERO/CON/PGCIL/AS/939/418 Date: 01.10.2022	M/s Allied Construction, Dimapur	17.27	10 months
NERO/CON/PGCIL(2022-23)/AS/Pkg-IV/420	Tender for "Township Works for construction of Residential and Non-residential buildings including external infrastructural development in various substations of Assam state associated with NER Power System Improvement Project (Intra State: Assam)." (PKG-IV)	Online	10.08.2022	Two Bid System	31.08.2022	2	1. M/s Allied Construction, Dimapur	1. M/S Vaibhav Construction, DELHI SHAKARPUR	Yes	NERO/CON/PGCIL/AS/939/420 Date: 01.10.2022	M/s Allied Construction, Dimapur	18.88	10 months
NERO/CON/PGCIL(2022-23)/TR/Pkg-I/421	Tender for "Township Works Package-B for construction of Residential and Nonresidential buildings including external infrastructural development in various substations of Tripura state associated with NER Power	Online	10.08.2022	Two Bid System	31.08.2022	3	1. M/s Shibu Saha, Agartala 2. M/s Abhijit Das Gupta, Agartala 3. M/s Rajesh Saha, Agartala	Nil	Yes	NERO/CON/PGCIL/AS/940/421 Date: 01.10.2022	M/s Abhijit Das Gupta, Agartala	16.78	10 months
NERO/CON/PGCIL(2022-23)/TR/Pkg-I/422	Tender for "Township Works Package-B for construction of Residential and Nonresidential buildings including external infrastructural development in various substations of Tripura state associated with NER Power	Online	10.08.2022	Two Bid System	31.08.2022	2	1. M/s Rajesh Saha, Agartala 2. M/s N.G. Bhattacharjee Construction CO., Agartala	Nil	Yes	NERO/CON/PGCIL/AS/940/422 Date: 01.10.2022	M/s N.G. Bhattacharjee Construction CO., Agartala	14.89	10 months
NERO/CON/PGCIL(2022-23)/TR/Pkg-I/423	Tender for "Township Works Package-B for construction of Residential and Nonresidential buildings including external infrastructural development in various substations of Tripura state associated with NER Power System Improvement Project (Intra State: Tripura)." (PKG-III)	Online	10.08.2022	Two Bid System	31.08.2022	4	1. M/s Abhijit Das Gupta, Agartala 2. M/s Rajesh Saha, Agartala 3. M/s Sadguru Engineers And Allied, Guwahati	1. M/s Shibu Bhattacharjee, Agartala	Yes	NERO/CON/PGCIL/AS/940/423 Date: 07.10.2022	M/s Sadguru Engineers And Allied, Guwahati	5.90	10 months
NERO/CON/PGCIL(2022-23)/TR/Pkg-I/424	Tender for "Township Works Package-B for construction of Residential and Nonresidential buildings including external infrastructural development in various substations of Tripura state associated with NER Power	Online	10.08.2022	Two Bid System	31.08.2022	3	1. M/s Chinmoy Saha, Agartala 2. M/s Amit Bhaumik, Agartala 3. M/s N.G. Bhattacharjee	Nil	Yes	NERO/CON/PGCIL/AS/940/424 Date: 07.10.2022	M/s Chinmoy Saha, Agartala	7.27	10 months

NERO/CON/PGCIL(2022-23)/TR/Pkg-I/425	Tender for "Township Works Package-B for construction of Residential and Nonresidential buildings including external infrastructural development in various substations of Tripura state associated with NER Power System Improvement Project (Intra State: Tripura)." (PKG-V)	Online	10.08.2022	Two Bid System	31.08.2022	5	1. M/s Shibu Saha, Agartala 2. M/s Abhijit Das Gupta, Agartala 3. M/s Rajesh Saha, Agartala 4. M/s Sadguru Engineers and Allied Services Pvt. Ltd.,	1. M/s Chinmoy Saha, Agartala	Yes	NERO/CON/PGCIL/AS/940/425 Date: 07.10.2022	M/s Sadguru Engineers and Allied Services Pvt. Ltd., Guwahati	7.33	10 months
NERO/CON/PGCIL(2022-23)/TR/Pkg-I/426	Tender for "Township Works Package-B for construction of Residential and Nonresidential buildings including external infrastructural development in various substations of Tripura state associated with NER Power	Online	10.08.2022	Two Bid System	31.08.2022	3	1. M/s Amit Bhaumik, Agartala 2. M/s N.G. Bhattacharjee Construction CO., Agartala	1. M/s Chinmoy Saha, Agartala	Yes	NERO/CON/PGCIL/AS/940/426 Date: 01.10.2022	M/s Amit Bhaumik, Agartala	16.69	10 months
NERO/CON/698/427	Tender for Internal Partitions, HVAC System, Electrical, Fire Fighting Works and other associate works of TIES building (Quality Assessment & Value Addition Centre) and GMP Extraction Facility for National Institute of Pharmaceutical Education & Research (NIPER)",	Online	10.08.2022	Two Bid System	31.08.2022	3	1. M/s Integrated Cleanroom Technologies Pvt. Ltd.	1. M/s Fabtech Technologies International Limited 2. M/s Maestro Interior Solution I Pvt. Ltd.	Yes	NERO/CON/698/427 Date: 28.10.2022	M/s Integrated Cleanroom Technologies Pvt. Ltd.	10.49	5 Months
PCO/BBSR/908A/055	Construction of Teaching and Non-Teaching Staff Quarter for Upgraded High School at Gumma and Mohana And Upgraded +2 College at Mohana and Rayagada	Online	13.06.2022	Two Bid System	04.07.2022	3	1. M/s Urmila Builders Pvt. Ltd., Bhubaneswar, Odisha 2. M/s Jujharu Senapati, Rayagada, Odisha	1. M/s Duryodhan Swain, Bhubaneswar, Odisha	Yes	PCO/BBSR/908A/055/497 dtd. 28.10.2022	M/s Jujharu Senapati, Rayagada, Odisha	8.41	15 Months
PCO/BBSR/908C/057	Construction of Teaching and Non-Teaching Staff Quarter for Upgraded High School at Rebingia, Sundrigaon, Bataguda in Block-Baliguda and Bilabadi in Block-Khajuripada at Kandhamal Dist., Odisha	Online	20.06.2022	Two Bid System	11.07.2022	3	1.M/s Urmila Builders Pvt. Ltd., Bhubaneswar, Odisha 2. M/s Jujharu Senapati, Rayagada, Odisha	1. M/s Kalinga Combines Pvt. Ltd., Bhubaneswar, Odisha	Yes	PCO/BBSR/908C/057/499 dtd. 28.10.2022	M/s Urmila Builders Pvt. Ltd., Bhubaneswar, Odisha	8.45	15 Months
PCO/BBSR/908D/058	Construction of Teaching and Non-Teaching Staff Quarter for Upgraded High School at Daminigaon, Pisupadar, in Block-Phulbani and Kurtamgarh in Block-Tumudibandha at Kandhamal Dist., Odisha	Online	21.06.2022	Two Bid System	26.07.2022	3	1. M/s Avinash Infraventures LLP, Raipur, Chhattisghar 2.M/s Urmila Builders Pvt. Ltd., Bhubaneswar, Odisha	1. M/s Duryodhan Swain, Bhubaneswar, Odisha	Yes	PCO/BBSR/908D/058/500 dtd. 28.10.2022	M/s Avinash Infraventures LLP, Raipur, Chhattisgha	6.35	15 Months

PCO/BBSR/908E/059	Construction of Teaching and Non-Teaching Staff Quarter for Upgraded High School at Mundagaon, Gudrigaon and Gistikhole in Block-Chakapada at Kandhamal Dist., Odisha	Online	25.06.2022	Two Bid System	25.07.2022	3	1. M/s Urmila Builders Pvt. Ltd., Bhubaneswar, Odisha 2. M/s Kalinga Combines Pvt. Ltd., Bhubaneswar, Odisha 3. M/s Jagannath Dham Super Structures Pvt. Ltd., Bhubaneswar, Odisha	Nil	Yes	PCO/BBSR/908E/059/501 dtd. 28.10.2022	M/s Jagannath Dham Super Structures Pvt. Ltd., Bhubaneswar, Odisha	5.99	15 Months
PCO/BBSR/898/070	Peripheral Development Work at Panthanivas, Rourkela, Dist. Sundergarh, Odisha.	Online	30.09.2022	Two Bid System	07.10.2022	4	1. M/s Baishnab Charan Nayak, Jagatsinghpur, Odisha 2. M/s Gangadhar Jena, Paradip, Odisha	1. M/s Urmila Builders Pvt. Ltd., Bhubaneswar, Odisha 2. M/s Jagannath Dham Super Structures Pvt. Ltd., Bhubaneswar, Odisha	Yes	PCO/BBSR/898/070/515 dtd. 01.11.2022	M/s Gangadhar Jena, Paradip, Odisha	5.5	3 Months
PCO/BBSR/909/061	Construction of Integrated Infrastructure Complex at Baranga, Dist. Cuttack, Odisha. (2nd call)	Online	12.07.2022	Two Bid System	09.08.2022	9	1. M/s Prashant Builders, Ghaziabad, Uttar Pradesh 2. M/s Acharya Brothers Construction Pvt. Ltd., Bhubaneswar, Odisha 3. M/s M K Constructions, Bhubaneswar, Odisha 4. M/s Kashi Kanchan Pvt. Ltd., Ganjam, Odisha 5. M/s R.M. Construction, Gumla, Jharkhand 6. M/s Growever Infra Private Limited, Delhi 7. M/s Manorama Constructions, Bhubaneswar, Odisha	1. M/s J.P.G. Engineers Pvt. Ltd., Noida, (U.P.) 2. M/s Divine Constructions, Bhubaneswar, Odisha	Yes	PCO/BBSR/909/061/609 Dtd: 08.12.2022	M/s Manorama Construction, Bhubaneswar, Odisha.	21.51	15 Months

PCO/BBSR/933/071	Civil and Allied Works for Construction of CHP for Transportation of Coal (10 Mty) from Head End of Pipe Conveyor at Transfer House TH-2 to Silo (Under Construction) at Mahanadi Coalfields Limited (MCL) Hingula Area, Talcher, Dist. Angul, Odisha	Online	14.10.2022	Two Bid System	12.11.2022	5	1. M/s Kamalesh Construction Private Limited, Anugul,Odisha	1. M/s S.Tharitus Engineering Contractors, Tamilnadu 2.M/s Pravasa Pipelines Private Limited,Gurugram ,Haryana 3.M/s Assa Project & Engineering PVT.LTD 4.M/s SCS Constructions India PVT LTD,Bhubaneswar,Odisha	Yes	PCO/BBSR/933/071/616 Dtd: 12.12.2022	M/s Kamalesh Construction Private Limited, Anugul,Odisha	19.37	6 Months
------------------	---	--------	------------	----------------	------------	---	---	---	-----	---	--	-------	----------