

**Engineering Projects (India) Ltd. C.O. New Delhi
(C&E Division)**

Details of Contracts valuing Rs. 5 Crs and above (w.e.f January 2023 till March 2023)

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Sr. No.	Tender No.	Item/Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	No. and name of parties qualified after technical evaluation	No. and name of parties not qualified after technical evaluation	Whether contracts awarded to lowest tender/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract Rs. In Crores	Scheduled date of completion
1	ERO/CON/941/1285	Tender for Turnkey Labour/ Petty contract for "Electrical & Telecommunication Works in connection with Development of Infrastructure for Integrated Maintenance of MEMU, DEMU & other Coaching Stock in SER (Phase-1) at Anara, South Eastern Railway	Online	02.12.2022	Two Bid System	23.12.2022	4	1. M/s M.N. Electricals 2. M/s Ms. Pati Power Construction	1. M/s. Allied Knowledge Sol. Pvt. Ltd 2. M/s Sarada Prasad Swain	Yes	ERO/CON/941/1285, Dtd.:22.03.2023	M/s Ms.Pati Power Construction	5.44	12 Months
2	ERO/CON/890/1287	Infrastructural Development Works of Government Upper Primary & Primary Schools in the Malda & Patamunda at Koira Block in Sundargarh district, Odisha (Package-10),Part 2 of 3 (10B)	Online	12.01.2023	Two Bid System	27.01.2023	4	1. M/s AM Civil Contractor Pvt.. Ltd. 2. M/s Asoka Projects Pvt. Ltd	1. M/s Kamal Kum Agrawal 2. M/s MS Abhishek Kaliprasanna Puhana	Yes	ERO/CON/890/1287, Dtd.:23.03.2023	M/s Asoka Projects Pvt. Ltd	7.42	04 Months
3	ERO/CON/890/1288	Infrastructural Development Works of Government Upper Primary & Primary Schools in the Malda & Patamunda at Koira Block in Sundargarh district, Odisha (Package-10),Part 3 of 3 (10C)	Online	13.01.2023	Two Bid System	20.01.2023	3	1. M/s.Kamal Kumar Agrawal 2. M/s AM Civil Contractor Pvt.. Ltd.	1. M/s MS Abhishek Kaliprasanna Puhana	Yes	ERO/CON/890/1288, Dtd.:23.03.2023	M/s.Kamal Kumar Agrawal	6.96	04 Months
4	ERO/CON/890/1286	Infrastructural Development Works of Government Upper Primary & Primary Schools in the Malda & Patamunda at Koira Block in Sundargarh district, Odisha (Package-10), Part 1 of 3 (10A)	Online	12.04.2023	Two Bid System	27.01.2023	4	1. M/s.Sushree Sarada Construction Pvt. Ltd.	1. M/s Utkal Type Foundry and Machineries Pvt. Ltd. 2. M/s Allied Knowledge Solutions Pvt. Ltd. 3. M/s Ms Kapil Deb Rout.	Yes	ERO/CON/890/1286, Dtd.:23.03.2023	M/s.Sushree Sarada Construction Pvt. Ltd.	6.89	04 Months
5	PCO/BBSR/935/082	Construction of Fish Landing Center at Kalupadaghat in Khordha District, Odisha	Online	19.01.2023	Two Bid System	02.02.2023	3	1. M/s Urmila Builders Pvt. Ltd., Bhubaneswar, Odisha	1. M/s Duryodhan Swain, Bhubaneswar, Odisha 2. M/s Gangadhar Jena, Paradip, Jagatsinghpur, Odisha	Yes	PCO/BBSR/935/082/864, Dtd.:17.03.2023	M/s Urmila Builders Pvt. Ltd., Bhubaneswar, Odisha	14.60	15 Months
6	PCO/BBSR/935/083	Construction of Fish Landing Center at Sorana in Khordha District, Odisha	Online	19.01.2023	Two Bid System	02.02.2023	3	1.M/s Urmila Builders Pvt. Ltd., Bhubaneswar, Odisha	1. M/s Duryodhan Swain,Bhubaneswar, Odisha 2.M/s Gangadhar Jena, Paradip, Jagatsinghpur,Odisha	Yes	PCO/BBSR/935/083/865, Dtd.:17.03.2023	M/s Urmila Builders Pvt. Ltd., Bhubaneswar, Odisha	15.91	15 months
7	PCO/BBSR/952/096	Construction of New Community Health Centre (CHC) Building & Block Public Health Unit (BPHC) Unit at CHC Khajuripada in Kandhamal District, Odisha	Online	07.07.2023	Two Bid System	21.02.2023	3	1. M/s Baishnab Charan Nayak, Jagatsinghpur, Odisha 2. M/s Gangadhar Jena, Paradip,Odisha	1. M/s Avinash Infraventures LLP., Raipur, Chhatisgarh	Yes	PCO/BBSR/952/096/893, Dtd.:21.03.2023	M/s Gangadhar Jena, Paradip,Odisha	10.68	15 Months

8	PCO/BBSR/958/094	Construction of Compressive Rehabilitation Unit at Keonjhar and SIEP-SPOKE Centre at Joda and Telkoi in Keonjhar District, Odisha	Online	21.02.2023	Two Bid System	14.03.2023	3	1. M/s Saroj Construction, Bhubaneswar, Odisha 2.M/s Gangadhar Jena, Paradip, Odisha 3. M/s Baishnab Charan Nayak, Jagatsinghpur, Odisha	Nil	Yes	PCO/BBSR/958/094/918, Dtd.: 28.03.2023	M/s Gangadhar Jena,Paradip, Jagatsinghpur, Odisha	16.23	15 Months
9	PCO/BBSR/958/095	Construction of Compressive Rehabilitation Unit at Baripada and SIEP-SPOKE Centre at Rairangpur and Karanjia in Mayurbhanj District, Odisha	Online	21.02.2023	Two Bid System	14.03.2023	3	1.M/s Saroj Construction, Bhubaneswar, Odisha 2.M/s Gangadhar Jena, Paradip, Odisha	1. M/s Ranjeet Swain	Yes	PCO/BBSR/958/095/919, Dtd.: 28.03.2023	M/s Saroj Construction, Bhubaneswar, Odisha	15.81	15 Months
12	SRO/CON/ETS/150	Supply of Ready-mix Concrete (RMC) including pouring, vibrating, finishing, curing and establishing lab inside the site premises for Construction of New Technology Centre at Sriperumbudur, Tamil Nadu	Online	26.12.2022	Two Bid System	11.01.2023	3	1. M/s Sakthi Associates, Chennai 2. M/s SPS Construction & Engineering works, Bhilai.	1. M/s R.Kanna, Proprietor, Madurai	Yes	SRO/PMD/855/331/157, Dtd.: 25.02.2023	M/s Sakthi Associates, Chennai	7.96	08 Months