

Engineering Projects (India) Ltd. C.O. New Delhi														
(Contracts Division)														
Details of Contracts valuing Rs. 5 Crs upto 25 Crs (w.e.f January 2025 till March 2025)														
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Sr. No.	Tender No.	Item/Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	No. and name of parties qualified after technical evaluation	No. and name of parties not qualified after technical evaluation	Whether contracts awarded to lowest tender/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract Rs. In Crores	Scheduled date of completion
1	PCO/BBSR/977/198	Construction of E-Type Staff Quarter (S+2) For ICDS Staff Quarter at Sundergarh, Odisha. (2nd Call)	E-Tender	09.10.2024	Two Bid System	23.10.2024	2	1.M/s Ashish Agarwal, Sundergarh,Odisha 2.M/s ISAR Engineers Pvt. Ltd. Sundergarh,Odisha	-	Yes	PCO/BBSR/977/198/664 dated 03.01.2025	M/s Ashish Agarwal, Sundergarh,Odisha	5.06	450 days
2	PCO/BBSR/982/202	Construction of 100 Seated Hostel under PM-JANMAN Scheme at UG High School, Hikiri, Block-Bissam Cuttack and Majhiguda, Block - K. Singhpur, Rayagada District, Odisha	E-Tender	17.10.2024	Two Bid System	05.11.2024	2	1.M/s Sujit Kumar Jena, Bhubaneswar, Odisha 2.M/s Jujharu Senapati, Rayagada, Odisha	-	Yes	PCO/BBSR/982/202/669 dated 07.01.2025	M/s Jujharu Senapati, Rayagada, Odisha	5.67	15 Months
3	PCO/BBSR/982/205	Construction of 100 Seated Hostel under PMJANMAN Scheme at Bhubani, Block - Gumma and Toranipani, Block-Mohana, District - Gajapati, Odisha	E-Tender	22.10.2024	Two Bid System	06.11.2024	2	1.M/s Sujit Kumar Jena, Bhubaneswar, Odisha 2.M/s Jujharu Senapati, rayagada, Odisha	-	Yes	PCO/BBSR/982/205/670 dated 07.01.2025	M/s Sujit Kumar Jena, Bhubaneswar, Odisha	5.75	450 days
4	SRO/CON/ETS/267	Construction of Road work, External Development, Ladsce & Hardscape work for Construction of New Technology Centre at Sriperumbudur , Tamil Nadu	E-Tender	02.12.2024	Two Bid System	09.12.2024	2	1. M/s Indumathi Infra Projects 2. M/s Manipal Energy and Infratech Ltd. 3. Appaji Builders	-	Yes	SRO/CON/855/396 dated 09.01.2025	M/s Indumathi Infra Projects	7.92	04 months
5	EPI/CO/CON/986/874	Tender for construction of Infrastructure Development at RRC Nurpur (Himachal Pradesh) , 14th BN NDRF	E-Tender	03.01.2025	Two Bid System	20.01.2025 27.01.2025 (extended)	7	1. M/s. Sunehari bagh Builders Pvt Ltd. 2. M/s Qubik Infra Pvt. Ltd. 3. M/s Grover Devcpn Pvt. Ltd. 4. M/s KDN Infrastructure Pvt. Ltd. 5. M/s Ravi Singla Engineers and Contractors 6.M/s Satinder Mahajan	1. M/s Mudgal Construction Company.	Yes	EPI/CO/CON/986/874 dated 07.03.2025	M/s Sunehari bagh Builders Pvt Ltd	12.28	18 Months
6	EPI/CO/CON/NDRF-AGARTALA/877	Tender for construction of Infrastructure Development at RRC Agartala (Tripura)	E-Tender	10.01.2025	Two Bid System	27.01.2025	8	1. M/s S T Enterprise 2. M/s N G Bhattacharjee Construction CO. 3. M/s Golden Traders 4. M/s Oval Projects Engineering Ltd. 5. M/s Rajesh Saha 6. M/s Shibu Saha Construction	1. M/s Qubik Infra Pvt. Ltd. 2. M/s Ashutosh Bandyopadhayaya	Yes	EPI/NE/CON/NDRF-AGARTALA/993/467/877 dated 20.03.2025	M/s S T Enterprise	13.72	18 Months
7	EPI/CO/CON/968/878	Tender for Design, Engineering, supply, Erection, Testing and commissioning of Treansformer Bay extension of existing 220KV switchyard and associated works on EPC mode for the project SITC of FGD sustem for 500MW unit no. 6 of Ukai TPS with 3 years comprehensive O&M Contract.	E-Tender	08.01.2025	Two Bid System	24.01.2025 31.01.2025 (extended) 07.02.2025 (extended) 14.02.2025 (extended)	3	1. M/s HEC Infra Projects Limited 2. M/s Mavin Switchgears and Controls Private Limited 3. M/s Shiralee Electricals	-	Yes	EPI/CO/CON/968/878 dated 18.03.2025	M/s HEC Infra Projects Limited	13.78	10 Months