

Engineering Projects (India) Ltd. C.O. New Delhi (Contracts Division)														
Details of Contracts valuing Rs. 5 Crs and above (w.e.f April 2026 till June 2026)														
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Sr. No.	Tender No.	Item/Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	No. and name of parties qualified after technical evaluation	No. and name of parties not qualified after technical evaluation	Whether contracts awarded to lowest tender/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract Rs. In Crores	Scheduled date of completion
1	EPI/CO/CON/1038/946	Tender for Construction of Archery Academy in Mayurbhanj District, Odisha including Architectural Consultancy Services.	E-tender	16.04.2026	Two bid System	27.04.2026	4	1. M/s. Sanjib Roy	1. M/s. Jagannath Mahapatra 2. M/s. Kalinga Cambines Pvt. Ltd. 3. M/s. Oval Projects Engineering Pvt. Ltd.	Yes to L1	EPI/CO/CON/1038/946 dated 19.05.2026	M/s. Sanjib Roy	₹19,78,67,553/-	18 Months
2	EPI/NE/CON/NU/1000/498	Construction of Academic Building for Department of Geology & Management Studies at NU, Kohima Campus, Meriema, Pkg. VIII on EPC basis.	E-tender	25.03.2026	Two bid System	09.04.2026	3	1. M/s Litapu Kinimi 2. M/s Neikho-O Mere Co.	M/s Endeavour Enterprise	Yes to L1	EPI/NE/CON/NU/1000/498 dated 25.06.2026	M/s Neikho-O Mere Co.	₹ 15,18,97,950/-	24 Months
3	EPI/NE/CON/NU/1000/499	Construction of Academic Building for Department of History & Archaeology, Psychology at NU, Kohima Campus, Meriema Pkg. IX on EPC basis	E-tender	27.03.2026	Two bid System	11.04.2026	4	1. M/s Litapu Kinimi 2. M/s Neikho-O Mere Co.	1. M/s Endeavour Enterprise 2. M/s Neibou Rio	Yes to L1	EPI/NE/CON/NU/1000/499 dated 25.06.2026	M/s Neikho-O Mere Co.	₹ 15,18,98,950/-	24 Months
4	EPI/NE/CON/NU/1000/500	Construction of staff Qtrs. Type - A at NU, Construction of Staff Qtrs. Type - B at NU, Construction of Transit Quarters. for Mens and Construction of Transit Quarters for Womens, Kohima Campus Meriema, Pkg. X on EPC Basis	E-tender	13.04.2026	Two bid System	07.05.2026	5	1. M/s Litapu Kinimi 2. M/s Neikho-O Mere Co. 3. M/s Angh Enterprise	1. M/s Neibou Rio 2. M/s Endeavour Enterprise	Yes to L1	EPI/NE/CON/NU/1000/500 dated 25.06.2026	M/s Neikho-O Mere Co.	₹ 15,92,10,000/-	24 Months
5	EPI/NE/CON/NU/1000/501	Construction of Research Scholar Boy's Hostel and Construction of Research Scholar Girls Hostel at NU, Kohima Campus, Meriema, Pkg. XI on EPC basis.	E-tender	27.03.2026	Two bid System	11.04.2026	4	1. M/s Litapu Kinimi 2. M/s Neikho-O Mere Co.	1. M/s Endeavour Enterprise 2. M/s Neibou Rio	Yes to L1	EPI/NE/CON/NU/1000/501 dated 25.06.2026	M/s Neikho-O Mere Co	₹ 17,94,20,400/-	24 Months
6	EPI/NE/CON/NU/1000/503	Construction of Research Scholar Boy's Hostel and Transit Qtrs. Men at NU SAS Campus Medziphema, Pkg. XIII on EPC basis.	E-tender	12.12.2025	Two bid System	27.12.2025	5	1. M/s Litapu Kinimi 2. M/s I. Kronu & Co. 3. M/s Angh Enterprise	1. M/s Endeavour Enterprise 2. M/s Trident Enterprise	Yes to L1	EPI/NE/CON/NU/1000/503 dated 13.04.2026	M/s Angh Enterprise	₹ 12,57,30,000/-	24 Months