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ENGINEERING PROJECTS (INDIA) LTD. 
(A. Govt. of India Enterprise) 

SOUTHERN REGIONAL OFFICE, CHENNAI 
 

NOTICE INVITING e-TENDER (NIT) 
 

NIT No: SRO/CON/ETS/193         Date: 18.01.2024. 
 
Tender for “MEP works including CCTV, Networking and swimming pool works for  
the project of Provision of Administrative and Logistic Infrastructure under WP-07 
and WP-5b At Naval Station Rambilli Visakhapatnam – MEP-01” 

 
Engineering Projects (India) Ltd. invites an online item Rate tenders through e-tendering from 

the eligible contractors / firms who fulfill the eligibility criteria as per the brief particulars of scope 

for the “MEP works including CCTV, Networking and swimming pool works for the project of  

Provision of Administrative and Logistic Infrastructure Under WP-07 and WP-5b At Naval 

Station Rambilli Visakhapatnam – package-01 in Single Stage , two bid system (Techno-

commercial bid & Price Bid) for the following works: 

 

Sl. 
No 

Name of Work Estimated cost 
Including GST @ 
18% & all other 
taxes  
in Rs 

Completion 
Period 

Earnest Money 
Deposit (EMD) 
In Rs 

Tender fees  
 In Rs 

1.  “MEP works 
including CCTV, 
Networking and 
swimming pool works 
for the project of 
Provision of 
Administrative and 
Logistic 
Infrastructure under 
WP-07 and WP-5b 
At Naval Station 
Rambilli 
Visakhapatnam – 
MEP-01” 

Rs  
22,03,47,000.00 
 (Rupees Twenty 
Two Crores 
Three Lakhs and 
Fourty Seven 
Thousand only) 
including GST 
and labour cess. 

26 (Twenty Six) 
months + 
24 Months 
Defect Liability 
Period from 
issue of 
completion 
certificate by 
client for said 
buildings. 

Rs.  
32,03,500.00 
(Rupees 
Thirty Two  
Lakhs Three 
Thousand and 
Five Hundred  
only)   
 

  

Rs. 5,900/-  
(Rupees 
Five 
Thousand and 
Nine Hundred 
Only) 
Including GST 
@ 18%  

 
 
Estimated cost is based on MES SSR – 2020 for scheduled items and prevailing market rate for 
Non-Scheduled items.   
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a) The scope includes Detailed design and preparation GAD and working drawings for MEP items 

as per available / supplied MEP drawing  (or) specification as per the direction of EIC of EPI 

b) The scope includes completed internal electrical works including fixtures as per BOQ and 

drawing supplied by DGNP/EPI 

c) The scope includes completed Internal and External Firefighting , Fire alarm and Fire deduction 

System including fixtures as per BOQ and drawing supplied by DGNP/EPI 

d) The scope includes completed Internal and External  water supply  and Plumping System 

including fixtures as per BOQ and drawing supplied by DGNP/EPI 

e) Scope includes  Pumps , Electrical Panel, EOT cranes , Transformers, cold storage etc as per 

BOQ as complete as required  

f) The scope includes External electrification , external water supply, as complete as reqruied 

g) Scope includes HOT/COOLING APPLIENCES / AIR CONDITIONING: All Air cooled packaged 

air conditioners / VRV / VRF /TFA type ACs of capacity shall be provided as specified in BOQ 

and as enumerated in these particular specifications. 

h) Scope includes complete PA systems & Networking for all the buildings mentioned in ACC. 

i) The scope including Provide a complete video surveillance and management system, including 

engineering, components, installation and commissioning. 

j) The scope includes completed  lighting, audio and video system for Auditorium  as per supplied 

BOQ and Drawings by EPI / DGNP 

k) The scope includes completed  Hospital Operation theater and clean room works ( excluding 

civil )  

l) All the required patch work after installation of MEP items RCC, CIVIL, and finishing work for 

completion of buildings as mentioned below. 

m) The swimming pool system primarily consists of supply, installations, test and commissioning 

the  equipment’s and connected works such as quartz sand filter, pump unit, ionizer unit, pool 

cleaning arrangements, drain system, control panel, pool piping, pool accessories and chlorine 

stabilizers all as per the specifications given hereinafter.  

n) The scope include complete installation , testing , trail run, commissioning and handing over to 

client for all the MEP item as per BOQ and Drawings. 

o) The scope exclude supply of laundry items , medical furniture’s,  medical gas for Hospital. 

p) All "As Built" Drawings of equipment, civil/ structural, electrical , HVAC, CCTV, Networking and 

swimming pool items etc  

q) The following buildings are in the scope of this tender:- 

1. Water supply 
2. Electrical( internal& external) 
3. HVAC 
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4. Fire fighting 
5. PA system 
6. Networking 
7. CCTV 
8. Lightening protection 
9. EOT cranes 
10. Panels 
11. Transformer 
12. Swimming pool MEP 
13. Other item rate tenders 

 
 

Project site Information 
 
Location  : Rambilli, Visakhapatnam. Andhra Pradesh. 
Near Railway Station : Anakapalli Railway Station (Approx 25 KM) Railway Station 
Nearest Airport : Visakhapatnam International Airport, Vizag (Approx 62 km) 

 

The details of scope of work are given in the tender document. 
 
Time schedule of Tender activities: 
 
(i) Last Date & Time of online submission of Tenders on or before 08.02.2024 03.00PM. 

 
(ii) Date & Time of online opening of Tender (Techno-Commercial Bid): 08.02.2024 at 03.00PM 

 
(iii) Date of Pre-bid Meeting on 25.01.2024 at 11.00 AM, at Project Coordination Office (PCO), 

Visakhapatnam and video conference. 
 

(iv) Last date submission of original BG /DD /insurance bond towards EMD& Tender fee: 15.02.2024 
upto 5.00 PM 

 
Interested Bidders are requested to submit their queries to sro.contracts@epi.gov.in   on or 
before 24.01.2024 at 4.30 PM 
 
 

 
Integrity Pact (IP) & Details of Independent External Monitor (IEM) 

 

This tender is covered under Integrity Pact. The particulars of IEM (independent External Monitor) of 
EPIL is as under: 
 
1. Shri. Arun Kumar Sharma 
Email id: Sharmaak6@gmail.com 
 
2. Shri. Animesh Chauhan 
Email id: animeshchau@gmail.com 
 
The Integrity Pact (IP) as per format given at Annexure- XIV of Volume – 1 of this tender document is 
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to be submitted in Rs.100/- stamp paper (duly signed and stamped by the authorized signatory who 
signs in the offer) along with Techno Commercial Bid. Only those bidders who have entered such an 
IP with EPIL would be competent to participate in the bidding. In other words, entering this pact would 
be a preliminary qualification 

 
 

1.1 TECHNICAL PRE-QUALIFICATION CRITERIA: 
Bidders who fulfill the following requirements are eligible to participate in this Tender. The Joint 

Ventures are not accepted. Also Certificate submitted in JV/ Consortium not accepted. 
 

1.1.1 a) The bidders must have experience of having successfully completed / substantially 
completed following “similar works” during the last Seven (07) years ending last day of the 
month previous to the one in which applications invited should be either of the following:  

 
One similar work costing minimum EIGHTY PERCENT (80%) of the estimated cost put to the 
tender. 

OR 
 

Two similar works, each costing minimum FIFTY PERCENT (50%) of the estimated cost put to 
the tender. 

OR 
 

Three similar works, each costing minimum FORTY PERCENT (40%) of the Estimated Cost 
put to the tender. 
 
 
The “similar works shall mean Completion MEP Works for  any Administrative buildings/ 
Defense works/ Airports / Hospital / institutional / Industrial / Commercial projects which 
shall include PHE works, Electrical, Fire Fighting, HVAC, Networking and  with or without 
swimming pool , etc.” 

 
1.1.2 The experience certificate in this regard should be issued by officer not below the rank of 

Executive Engineer / Project Manager / Unit Officer. 
 
1.1.3 The substantially completed works shall be the works where at least ninety percent (90%) 

billing of total awarded value has been achieved. The certified bill value of work by 
client/certificate issued from client shall form the basis of evaluation. 

 
1.1.4 For evaluation purpose, the completion cost of works mentioned in the Completion Certificate 

shall be enhanced by Seven Percent (7%) per annum till the end of month prior to date of NIT. 
The cost of free issue materials, if any, shall not be included in the completion cost of works. 

 
1.1.5 The experience certificates issued by Government Organizations / Semi Government 

Organizations / State Government Public Works Department / Central Government / Public 
Sector Undertakings / Autonomous Bodies / Municipal Bodies / Public Limited Companies listed 
on BSE/NSE and Private Party shall be accepted for assessing the eligibility of tender. 
However, the certificates issued by a Public Limited Company & Private Party must be 
supported by work order & TDS certificates for completed value.  
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Relevant Experience certificates and other documents as mentioned above fulfill the qualifying 
criteria duly self-attested by the tenderer shall be uploaded on online submission, The 
Completion certificate from Clients shall be in the name of the company who is submitting the 
tender. The bidder has to produce original documents for verification at the time of opening of 
tender or as and when demanded. The tender of any bidder shall be rejected if on detailed 
scrutiny, documents submitted along with the tender are found to be unsatisfactory. The 
decision of EPI in this regard shall be final and binding on the bidder. 

 
EPI reserves its right to take appropriate action including disqualification of tenderer(s) as may 
be deemed fit and proper by EPI at any time without giving any notice to the Bidder in this 
regard. The decision of EPI in the matter of disqualification shall be final and binding on the 
Bidders.   

 
1.1.6 It is desired that the bidder visits the site before submitting the bid to assess the Ground 

condition and working conditions at site. Incase bidder decide not to visit site, they shall be 
responsible for all the consequences there of. Bidder has to submit a self-declaration with the 
bid in respect of the same. 

 
1.1.7 Bid Capacity: The bidding capacity of the contractor should be equal to or more than the 

estimated cost of the work put to Tender. The Bidding capacity shall be worked out by the 
following formula: 

Bidding Capacity=[AxNx1.5]–B 

Where, 
 
A=Maximum turnover in construction works executed in any one year during the last 
seven years considering the completed as well as works in progress. The value of 
completed works shall be brought to current costing level by enhancing at a simple 
rate of 7% per annum. 
 
N=Number of years prescribed for completion of work for which bids have 
been invited. 
 
B=Value of existing commitments and ongoing works to be completed during 
the period of completion of work for which bids have been invited. 
 
 The Bidders are requested to furnish the existing commitments on Works under 
execution along with stipulated period for completion of remaining for each of 
the work should be furnished in an affidavit on non‐judicial stamp paper of 
value of Rs. 100/‐duly certified that the particulars furnished are corrected as 
per the Proforma in Annexure‐A. 

 
1.1.8 The bidders shall visit the project site to Study / assess the tendered work and also 

acquaint themselves of the prevailing local conditions before submitting their bid. Bidder 
has to upload filled site visit form duly signed by bidder representative  
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1.1.9 Subletting of works is not allowed (100% Subletting (Back-to-back) is not allowed). 
Bidder should provide self‐undertaking for the same. 

 
1.1.10 Bidder should submit the copy of Police verification report / Police Clearance 

Certificate / Character Certificate from police authority of the area where the 
registered office of the firm is located (or) notarized copy of valid passport of 
proprietor/each partner/each Director. 

 
1.2 Commercial Pre-Qualification criteria:  

 
1.2.1 The average annual financial turnover on Construction Works should be atleast 50% of the 

estimated cost put to tender during the immediate last three consecutive financial years 
ending 31.03.2023. Turnover certificate duly certified by a Chartered Accountant along with 
UDIN issued by ICAI is also to be submitted. 
  

1.2.2 Should not have incurred any losses in more than two years during the immediate last Five 
consecutive financial years, ending 31.03.2023. Bidder to submit audited copies of Annual 
report/Balance Sheet and Profit & Loss account statement for the last five financial years 
ending on 31.03.2023. i.e. for financial year of 2018-19, 2019-20, 2020-21 , 2021-22 and 
2022-23. 

 
NOTE: Bidder should submit a certificate from Statutory Auditors / Registered CA 
clearly mentioning that the figures of turnover are from ‘Construction works only’ 
during the immediate last three consecutive Financial Years for 2020-21, 2021-22 and 
2022-2023. 

 
1.2.3 Should submit a Banker’s Certificate from Commercial Bank of the amount equal to 40% of 

the estimated cost put to tender. The banker’s certificate should not have been issued earlier 
than three (3) months of last date of submission of tender. 

Or 
Net Worth certificate of Minimum 10% of the estimated cost put to tender issued by certified 
Chartered Accountant with Unique Document Identification Number (UDIN). The net worth 
certificate shall be of the last financial year ending on 31st March 2023. 
 
The Bankers certificate & Net worth certificate shall be in the format prescribed in the 
enclosed Annexure -VII. 

 
1.2.4 Should have valid Permanent Account Number of Income Tax (Copy of PAN to be enclosed). 

 
1.2.5 Should have Goods and Service Tax (GST) Registration No. (Copy of GST Registration 

certificate to be enclosed). In case the bidder do not have valid GST registration number in 
the state of Andhra Pradesh, the same shall be obtained by the successful bidder within one 
month from the date of LOI or before release of 1st R/A bill whichever is earlier. 

 
1.2.6 The bidder should have valid PF & ESI Registration and should submit all pages of ESI & PF 

Certificates duly signed by concerned authorities, along with copies of latest ESI & PF 
Payment Challans. 
 



Signature of the bidder with seal Page 9 of 67 EPI 

1.2.7 The (Public procurement policy) policy is meant for procurement of only goods produced and 
services rendered by Micro Small Enterprises (MSEs). However, trader / distributors/ sole 
agency Works Contract are excluded from the purview of Public Procurement Policy for MSEs 
Order 2012 

 
Hence, Exemption for submission tender fee and EMD is not allowed for this tender. 
 

1.2.8 The bidder has to submit undertaking regarding details of Constitution of firm / Company 
along with the details of its Directors as per enclosed Annexure‐IX. Incase, the bidder fails to 
submit Constitution of firms with the bid along with the details of its firm Directors as per 
Annexure‐D their bid will be rejected. 

 
1.2.9 Any bidder from a country which shares a land border with India will be eligible to participate 

in this tender only if bidder is registered with the Competent authority i.e. Registration 
committee constituted by the Department of Promotion of Industry and Internal Trade (DPIIT). 

 
Even though an applicant may satisfy the eligibility criteria, EPI reserves the right to reject the 
tender documents if he has record of poor performance such as abandoning work, not 
properly completing the work, delay in completion of work, poor quality of work, financial 
failure / weakness etc.  
 
1.2.9.1 The credentials of the Bidders with respect to Technical & Financial criteria shall be 
verified and inspection of the works, if required, to be carried out by EPI. If not found satisfactory 
by EPI, their bid will be considered non-responsive and rejected. 

 
1.2.10 Notwithstanding anything stated in tender, EPI reserves the right to assess the capabilities 

and capacity of the tenderer to perform the contract, in the overall interest of EPl. lncase, 
tenderer's capabilities and capacities are not found satisfactory, EPI reserves the right to 
reject the tender. If any credentials submitted by the bidder are found false/fraud, the bidder 
shall be debarred from future tender of EPI, besides rejection of bid and forfeit the full said 
Earnest Money absolutely. 

 
1.2.11 The Bidder should not have been blacklisted or Debarred in any State Govt./Municipal 

Corporations/Central Govt./any State Govt. Organizations, Urban Local Body and/or its 
Undertaking company during last 10 years ending last day of the previous month of date of 
NIT. Bidder has to submit a notarized self‐declaration with the bid in respect of the same that 
“He has not been reprimand in past 10 years for poor performance and also he has not been 
debarred by any of his client/ in any State Govt./Municipal Corporations/Central Govt./any 
State Govt. Organizations, Urban Local Body for poor performance, unprofessional/ slow 
work leading to cancellation of his ongoing assignment”. 

 
1.2.12 Bidder should submit the Affidavit as Annexure – A (enclosed with NIT) on Rs.100/-non-

judicial stamp paper for the details of completed and ongoing works.  
 

1.2.13 List of Approved makes is enclosed in Volume -II. In special circumstances and due to non-
availability of approved make product, bidder may propose equivalent make meeting entire 
Technical requirement, specification along with required details in support of the same. The 
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same would be analyzed and accepted if found suitable and shall be used in works after 
obtaining the prior approval of Engineer in-charge of EPI/Client. 

   
1.2.14   Agency must open its own office for co-ordination at site location. 

 
1.3 Evaluation of the bidders: 

 
Evaluation of the Bidders shall be subject to through verification of their documents related 
with credentials and BG and if required inspection of similar type works carried out / in 
progress by them, through a Technical Committee of experts to be constituted by EPIL. Price 
Bid is to be submitted in online mode separately, and price bid of technically qualified 
bidders will only be opened. Price bids of all eligible bidders will be opened only after 
receiving the confirmations of Credentials & BG from the concerned Department/Bank. 
 

1.4 Tender documents comprising of the following are available on the website of EPI:www.epi.gov.in 
& CPP Portal:https://etenders.gov.in/eprocure/app 

 
1.4.1 Volume – I: 

 
Notice Inviting e-Tender (NIT), Special Instructions to Bidder for e-Tendering, Addendum to ITT, 
Additional Condition of Contract, Letter of Undertaking, Form of tender, Memorandum, Bidder 
Information, Bid Capacity Calculation, Affidavit for list of executed & ongoing, Integrality Pact ( In 
stamp paper), Firm registration and Declaration for local content, Tender Acceptance Letter, 
Banker certificate / Solvency Certificate ,other documents as per qualification criteria.,  Instruction 
to Tenderer (ITT) & General Conditions of Contract (GCC),. 

 
1.4.2 Volume – II:        

 
DGNP Condition of contract, Tender Drawings and Technical Specifications with Scope of Work. 
 

1.4.3 Volume – III:  
 

Bill of Quantity (BoQ) 
 

 
1.5 In order to participate, the bidder should have Digital Signature Certificate (DSC) from one of 

the authorized Certifying Authorities. 
 

1.6 Interested bidders have to necessarily register themselves on the portal 
https://etenders.gov.in/eprocure/app to participate in the bidding under this invitation for bids. It 
shall be the sole responsibility of the interested bidders to get them registered at the aforesaid 
portal for which they are required to contact. 

 
For any technical related queries please call at 24x7 Help Desk 
Number 0120‐4001002,0120‐4001005,0120‐6277787 
 
International Bidders are requested to prefix+91 as country code 
Technical‐support‐eproc@nic.in 
Policy Related‐cppp‐doe@nic.in 
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They may obtain further information regarding this tender from General Manager (Contracts) at the 
address given at Clause No 1.29  below from 10:00 hours to 17:00 hours on all working days till 
the last date of online submission of Bidding Documents.  
 
No special character like! @, #, $, %, &, *, _ to be include while saving the file/uploading. 

 
For proper uploading of the bids on the portal namely https://etenders.gov.in/eprocure/app 
(hereinafter referred to as the ‘portal’), it shall be the sole responsibility of the bidders to apprise 
themselves adequately regarding all the relevant procedures and provisions as detailed at the 
portal as well as by contacting M/s CPPP., directly, as and when required, for which contact 
details are mentioned above. The EPI in no case shall be responsible for any issues related to 
timely or properly uploading/submission of the bid in accordance with the relevant provisions of 
Section Instruction to Bidders of the Bidding Documents. 

 
1.7 Bidders can download the bid document from the portal without registering or paying 

document fees in advance, any time from 17.00 on 18.01.2024. However, interested bidders 
have to pay tender fees for participating in the tendering and submitting the bid. For this 
purpose, the interested bidders shall be required to pay Rs. 5,900/- including GST @ 18% 
as non-refundable document fees in the form of Online payment to “Engineering Projects (India) 
Ltd.” payable at Chennai. However, tenders submitted without or insufficient tender fees shall be 
rejected 
 

THE GSTIN OF EPI FOR CHENNAI IS 33AAACE0061C1ZK 
 
EPI BANK DETAILS FOR TENDER FEE PAYMENT AS FOLLOWS: 
  
NAME OF THE BANK : INDIAN OVERSEAS BANK.  
BRANCH: 116, THIYAGARAJA ROAD, T.NAGAR, CHENNAI  
NAME OF THE ACCOUNT HOLDER : ENGINEERING PROJECTS (INDIA) LIMITED  
ACCOUNT NO: 009102000006493  
IFSC: IOBA0000091 

 
1.7.1  EMD ‐ The bid must be accompanied by an Earnest Money Deposit (EMD) of Rs.  

32,03,500.00 (Rupees Thirty Two  Lakhs Three Thousand and Five Hundred  only)      . This 
can be either in the form of Insurance Surety Bond or Account Payee Demand Draft or 
Fixed Deposit Receipt or Banker’s cheque in an acceptable form for the full amount of 
EMD payable favouring “Engineering Projects (India) Limited” payable at New Delhi or Bank 
Guarantee of any Nationalized Bank/ Scheduled Bank / Commercial bank supporting with 
SFMS conformation as per bank details mentioned above as per the enclosed format or 
payment online as above mentioned account details. The EMD shall be valid for minimum 
period of 150 days (One hundred fifty) from the last day of submission of tender. The 
earnest money (if any) will be forfeited without any prejudice to any right or remedy, in 
case the Bidder withdraws his Tender during the validity period or incase he changes his 
offer to his benefits, which are not acceptable to EPI. The bid shall be valid for 90 days 
from last date of submission of the tender. The validity period may be extended on mutual 
consent. (EMD BG format is enclosed as Annexure-XV) 

 
EPI BANK details for BG payment as follows: 
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Account no: 200001601125 
IFSC: INDB0000012 
Name of the Bank : IndusInd Bank Limited. 
Branch: M-56 Greater Kailash -II( Main market ) 

 

The bidder should also upload the scanned copies of all the above-mentioned original 
documents as Bid Annexure during Online Bid-Submission in addition to PQ documents 
listed in NIT clause, Addendums and corrigendum’s duly signed and stamped 

In case of EMD BG bidder must submit SFMS message sent by their issuing bank as a part of 
the bid with EMD. 

 
1.7.2 The bid must be accompanied by Tender fee and Earnest Money Deposit (EMD). Tenders 

submitted without EMD or inadequate amount of EMD shall be rejected. 

 
1.8 E-Bids must be uploaded and submit along with scanned copies of relevant documents 

pertaining to Clause no.4.0 under Single Stage Two Envelope Bidding Procedure on the CPP 
Portal online or before last date and time of online bid submission. Late bids will not be 
accepted. Under the above procedure, only the first envelope (Technical Part) shall be 
opened in the presence of the bidders’ representatives who choose to attend in person at the 
address given below on schedule date and time of bid opening or may be viewed by the 
bidders by logging into the portal as per features available to them. Second envelope i.e., 
Price part shall be opened of technically qualified bidders. 

 
1.9 The Terms & Conditions contained in this NIT and tender documents shall be applicable. In 

case of any unscheduled holiday taken place on the last day of submission of tender, then 
working day will be treated as scheduled day and time for submission of Tender. 

 
1.10 EPI reserves the right to extend the date of submission of the tender or cancel the tender or 

accept any tender or reject any or all tenders or split the work of tender or annul this tendering 
process without assigning any reason and liability what so ever and to re-invite tender at its 
sole discretion. 

 
1.11 The rates quoted by the bidder shall be firm and fixed for the entire period of completion and 

till handing over of the work. No revision to rates or any escalation shall be allowed on 
account of any increase in prices of materials, labour, POL and Overheads etc. during the 
entire contract period or extended contract period. 

 
The rates quoted by bidder shall be included all applicable taxes, duties, cess & GST etc. 
However, ESI, EPF will be payable at actual after receipt of deposited challans. 

 
1.12 The corrigendum or addendum, extension, cancellation of this NIT, if any, shall be hosted on 

the EPI’s website as well as CPP portal https://etenders.gov.in/eprocure/app the bidders are 
required to check these websites regularly for this purpose, to take into account before 
uploading/submission of tender. All Corrigendum and addendum are to be uploaded duly 
signed & stamped with tender documents as bid Annexure. 
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1.13 All corrigendum and Addendum shall be part of the tender document and are to be submitted duly 
signed and stamped by tenderer. Even if tenderer fails to submit corrigendum and addendum duly 
signed by him, it will be deemed that the tenderer have gone through such corrigendum / 
addendum, if any, and no claim shall be entertained by EPI on account of any omission / error on 
his part 

 
1.14 The price bid of those bidders whose bid has been technically accepted on the basis of 

documents submitted shall be opened with prior intimation to them. However, it is made clear 
that the price bid of the eligible bidders will be opened only after receiving  the confirmation of 
credentials & BG from the concerned department/Bank. 

 
1.15 Incase, of e-tender, where two or more firms are bidding lowest, the CPWD rule 4B of 

General Rules and Directions of GCC shall be followed. 
 

1.16 EPI reserves the right to delete any item after awarding the work due to design change / soil 
condition changes. 

 
1.17 Material recovered from excavation / dismantling should be properly stacked and handed over 

to EPI/DGNP, as the property of EPI/DGNP. 
 

1.18 Make In India: 
 

Bidders to use as much as possible the material / services from MSME. Contractors to use as 
much as possible, the material/service from MSEs & Local suppliers / Manufacturers for 
promotion of Make in India.  
 
For Promotion of Public Procurement (Preference to Make in India) order 2017 (amended on 
28.05.2018) GOI Guideline for procurement, the equivalent Indian makes of materials 
conforming to requisite quality in addition to List of Makes/Brands may be considered subject 
to approval of Client/ EPI Engineer In charge. 

 
All the bidders (Class–I local supplier, Class‐II local Supplier, Non‐Local Supplier) shall be 
required to provide a certificate from the statutory auditor or cost auditor of the company (in 
the case of companies) or from a practicing cost accountant or practicing chartered 
accountant (in respect of supplies other than companies) giving the percentage of local 
content in their bid as per Annexure‐X irrespective of whether they are availing or not availing 
purchase preference under public procurement (Preference to Make in India) Policy. 
 

1.18.1 Policy is meant for procurement of only goods produced and services rendered by Micro 
Small Enterprises (MSEs). However, trader / distributors/ sole agency /  Works Contract 
are excluded from the purview of Public Procurement Policy for MSEs Order, 2012  

 
1.18.2 Definitions :  

i. „Local content‟ means the amount of value added in India in the total value of the item procured) 
excluding net domestic indirect taxes) minus the value of imported content in the item (including all 
customs duties) as a proportion of the total value, in percent.  
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ii. „Class-I local supplier‟ means supplier or services provider, whose goods, services or works 
offered for procurement, meets the minimum local content i.e. 50% of total value of the goods, 
services or works.  
iii. „Class-II local supplier‟ means supplier or services provider, whose goods, services or works 
offered for procurement, meets the minimum local content i.e. 20% of total value of the goods, 
services or works.  
iv. „Non- Local supplier‟ means a supplier or service provider, whose goods, services or works 
offered for procurement, has local content less than that prescribed for „Class-II Local Supplier‟ as 
mentioned above. 
 
 

1.18.3 Purchase preference will be given to Class-I local supplier as the case may be as detailed 
below : 

 
I. Among all qualified bids the lowest bid will be termed as L1. If L1 is „Class-I Local Supplier‟ 

the contract for full quantity will be awarded to L1. 
II. II. If L1 is not „Class-I Local Supplier‟, the lowest bidder among the „Class-I Local supplier 

„, will be invited to match the L1 price subject to „Class-I 17 of 35 Local supplier‟s quoted 
price falling within the margin of purchase preference (L1+20%) and the contract shall be 
awarded to such „Class-I Local supplier‟ subject to matching the L1 price. 

III. In case such lowest eligible „Class-I Local supplier‟ fails to match the L1 price, the „Class-I 
Local supplier‟ with the next higher bid within the margin of purchase (L1+20%) preference 
shall be invited to match the L1 price and so on and contract shall be awarded accordingly. 
In case none of the „Class-I Local supplier‟ within the margin of purchase preference 
(L1+20%) matches the L1 price, the contract may be awarded to the L1 bidder. 

 
1.18.4 Class-II Local Supplier‟ will not get purchase preference in any procurement, undertaken by 

procuring entities 
1.18.5 The Class-I local supplier/Class-II local supplier at the time of tender shall provide self-

certification on their Company letter head as per Annexure LC-I. 
1.18.6 False declarations will be breach of the code of integrity under Rule 175 (I) (i)(h) of the General 

Finance Rules for which a bidder or its successors can be debarred for upto two years as per 
rule 151 (iii) of the General Financial Rules along with such other actions as may be 
permissible under law 

1.18.7 A supplier / vendor who has been debarred by any procuring entity for violation of Public 
Procurement order shall not be eligible for preference under this order for procurement by any 
other procuring entity for the duration of the debarment. 

1.18.8 All the bidders (i.e. Class I local suppliers, Class II local supplier, Non local supplier) shall 
provide the percentage of local content in their bid irrespective of whether they are availing or 
not availing Purchase preference under Public Procurement (Preference to Make in India) 
policy. 

1.18.9 All the bidders (Class –I local supplier, Class-II local Supplier, Non-Local Supplier) shall be 
required to provide a certificate from the statutory auditor or cost auditor of the company (in the 
case of companies) or from a practicing cost accountant or practicing chartered accountant (in 
respect of supplies other than companies) giving the percentage of local content in their bid as 
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per Annexure – LC-1 & LC-2 of NIT irrespective of whether they are availing or not availing 
purchase preference under public procurement (Preference to Make in India) Policy 

 
1.19 In case of any discrepancy between the downloaded tender documents from the website and 

the uploaded copy by the tenderer, the tender documents appearing in the website being 
uploaded by EPI with the tender shall hold good for contractual as well as legal purposes. The 
tenderer shall furnish a declaration to this effect that “no addition/deletion/corrections have 
been made in the downloaded tender document being uploaded by him and it is identical to 
the tender document appearing on the Website. In case of any discrepancy between the 
downloaded tender documents from the website and the uploaded copy by me/us, the tender 
documents appearing in the website being uploaded by EPI with the tender shall hold good 
for contractual as well as legal purposes”. 
 

1.20 Disqualification 
 

The tenderers may note that they are liable to be disqualified and not considered for the 
opening of Price Bid if; 
 

1.20.1 Non‐Submission of Tender Fee and EMD as per NIT Condition. 
1.20.2 Representation in the forms, statements and attachments submitted in the pre‐ qualification 

document are proved to be incorrect, false and misleading. 
1.20.3 EPI reserves its right to take appropriate action including disqualification of tenderer(s) as may be 

deemed fit and proper by EPI at any time without giving any notice to the Bidder in this regard. 
The decision of EPI in the matter of disqualification shall be final and binding on the Bidders. 

1.20.4 If bidder have submitted incompletely filled in formats without attaching certified supporting 
documents and credentials to establish their eligibility to participate in the Tender. 

1.20.5 If the tenderers attempt to influence any member of the committee. EPI reserves its right to take 
appropriate action including disqualification of tenderer(s) as may be deemed fit and proper by EPI 
at any time without giving any notice to the contractor in this regard. The decision of EPI in the 
matter of disqualification shall be final and binding on the Tenderers. 

1.20.6 If documents are not uploaded by the bidder as per instructions/due to special characters while 
saving files,  the files are unable to download the bids will be disqualified. 

1.20.7 The Bidder is expected to examine all instructions, forms, terms and specifications in the bidding 
documents. Failure to furnish all information required by the bidding documents or submission of a 
bid not substantially responsive to the bidding documents in every respect will be at the bidder’s 
risk and may result in the rejection of its bid. 

1.20.8 In case of existing contractors of EPI, if progress is not satisfactory in any of the project their bid 
will be rejected. 

1.20.9 The credentials of the Bidders with respect to Technical & Financial criteria shall be verified and 
inspection of the works, if required will be carried out by EPI. If not found satisfactory by EPI, their 
bid will be considered non‐responsive and rejected. 
 

1.20.10 To the satisfaction of EPI / DGNP, They have record of poor performance during the past 10 
years such as abandoning the work, rescinding of contract for which the reasons are attributable 
to the non ‐ performance of the contract, inordinate delay in completion, consistent history of 
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litigation / arbitration awarded against the contractor or any of its constituents or financial failures 
due to bankruptcy etc. in their on‐going / past projects. 
 
The Tenderer / Legal Entity / Vendor who currently holds any litigation / dispute with EPI shall not 
participate in this tender, in pursuance thereof, the Director(s) / Legal Entity who holds office in 
multiple companies in whatsoever manner relating to the litigant / disputant with EPI shall not 
participate in this tender and incase a tenderer is found to conceal or neglect this stipulation in 
securing this work the purchase order or LOI issued to him shall stand automatically withdrawn. 

 
Note: If any tenderer withdraws his tender before the said period or issue of letter of 
acceptance/intent, whichever is earlier, or makes any modifications in the terms and 
conditions of the downloaded tender which are not acceptable to the EPIL, then the EPIL 
shall, without prejudice to any other right or remedy, be at liberty to forfeit entire amount of 
Earnest Money as aforesaid. 

 
1.21 Tenderer shall submit the scanned copies of duly signed and stamped documents as 

per clause. No. 4 of Addendum to ITT below as a part of Technical bid online. Only 
Online mode will be accepted for tender submission. No documents are required to be 
submitted offline by the bidders. 
 

1.22 Bidder’s Confirmation 
 

Bidder confirms that they have read and understood and have copies of the ‘Tender 
Documents’ and have visited the site and their offer will be based on the ‘tender Documents’ 
and caters to all the works, requirements, etc. thereof. All corrections/cuttings are to be 
signed by the bidder. 
 

1.23 In the event, this agreement with the DGNP is terminated or DGNP instruct to 
Cancel/terminate the Work Order, the agreement between EPIL and Contractor will 
automatically stand terminated and that he should take away T&P and surplus materials from 
site of work after the joint measurements are taken of the same. 
 

1.24 Procurement Restriction for Foreign Products 
 
Bidder should follow the circular for Restrictions on Public Procurement from certain 
countries by Ministry of Finance vide press note Posted On: 23 JUL 2020 10:14PM by PIB 
Delhi 
 
Bidder shall submit following Certificate along with tender. 
 
“I have read the clause regarding restriction on procurement from a bidder of a countries 
shares a land border with India and on sub-contracting to Bidders from such countries; I 
certify that this bidder is not from such a country or, if from such a country, has been 
registered with the Competent Authority and will not subcontract any work to a Bidder from 
such countries unless such Bidder is registered with the Competent Authority. I hereby 
certify that this bidder fulfills all requirements in this regard and is eligible to be considered. 
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{Where applicable, evidence of valid registration by the Competent Authority shall be 
attached}” 
 

1.25 FALSE STATEMENT 
Incase any of the credentials are provided to false / fabricated, not only tender will be 
rejected and action shall be initiated to debar the bidder for future participation in EPIL 
tender. 

 
In case, at a later stage, it is found that the Bidder has submitted incorrect, false details and 
credentials resulting in apprehensions on the capabilities of Bidder with regard to quality & 
timely completion of works, financial capabilities etc. EPI can terminate this agreement solely 
at their option. In this eventuality the Bidder shall be liable for the losses suffered by EPI / 
DGNP and the Bidder shall have no claim on EPI/DGNP, whatsoever. 

 
The tender / bid of any tenderer/bidder shall be rejected if in the detailed scrutiny documents 
submitted along with the tender/bid are found to be unsatisfactory /forged. The decision of 
EPI in this regard shall be final and binding on the tenderer/bidder. 

 
No bidder will be allowed at any time on any ground whatsoever, to claim revision of or 
modification in the rates quoted by him. There presentation of the bidder that computation / 
typographical or clerical error etc. has been committed in the bid and request for reversion 
on such plea shall not been entertained after opening of the bid. 
 

1.25. Only Online mode will be accepted for tender submission. No documents are required to be 
submitted offline by the bidders. The bidders have to submit, the scanned copy of Tender 
fee receipt after depositing the tender fee online in EPI’s Bank Account along with the 
online bid.  
 
The scanned copy of Earnest Money deposit as mentioned in the NIT (Insurance Surety 
Bond, Bank Guarantee, DD, Bankers Cheque etc) shall be submitted by the bidders with 
their online bid. However, the original of the same shall be submitted by the bidder at the 
later stage as and when required by EPI.  

 
1.26 Validity of Tender 

The validity of offer(s) submitted by Tenderer shall be ninety (90) days from the last date of 
submission of the Tender" The earnest money will be forfeited without any prejudice to any 
right or remedy, in case the Contractor withdraws his offer(s) during the validity period or in 
case he changes his offer to his benefits, which are not acceptable to EPl" The validity 
period may be extended on mutual consent. 
 

1.27 Post tender clarification will not be sought in case of non‐submission of Tender Fee or EMD 
of requisite amount as per NIT condition or unconditional letter of Acceptance or Affidavit for 
Correctness of documents/information or Basic Qualification Criteria Documents. In such case 
the bidder shall be rejected summarily without seeking any further clarification/documents. 

 
1.28 Contract Agreement 



Signature of the bidder with seal Page 18 of 67 EPI 

The Bidder shall enter into a Contract Agreement with EPI within 21 days of the date of 
Letter of Intent or within such extended time, as may be granted by EPI. The cost of stamp 
papers, stamp duty, registration, if applicable on the contract, shall be borne by the Bidder. 
In case, the Bidder does not sign the agreement as above or does not start the work within 
10 days of the issue of Letter of Intent, his earnest money is liable to be forfeited and letter of 
intent consequently will stand withdrawn. 

 
1.29 All correspondence with regard to the above shall be to the following address 

(By Post/ In Person) 
General Manager (Contracts), 
Engineering Projects (India) Ltd. 
3D, EC Chambers, 92 GN Chetty Road 
T.Nagar, Chennai – 600 017 

  Tel No. – 044 – 28156421, 28156886 
   E-mail – sro.contracts@epi.gov.in 
 

 
 
Contact details for site related / pre-bid meeting /Technical Queries / site visit: 

 
Shri Sharon Satyanadh Ganji GM 
Engineering Project (India) Ltd, 
(A Govt of India Enterprise) 
Kurmanapalem, Near A+ Hospital, 
VISAKHAPATNAM,  
ANDHRA PRADESH 530046 
E-mail – pco-vizag@epi.gov.in 

 
 

 
 

For more information on EPI, visit our website at: https://epi.gov.in/auth/tender.php 

For more information on the e-tender visit website e-procurement portal 
/websitehttps://etenders.gov.in/eprocure/app 

 
GM (Contracts) 
Date: 18.01.2024 
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2.0 SPECIAL INSTRUCTIONS TO BIDDERS FOR e-TENDERING. 
 
 

2.1.1 Some Bidding related Information for this Tender (online Bid) 
 

The entire bid submission would be online only and submitted in CPP Portal 
i.e.https://etenders.gov.in/eprocure/app. 

 

Broad outline of submissions are as follows: 
 

 Submission of Bid‐Parts/Envelopes 

 Technical‐Part (as per clause no. 4.0- Addendum to ITT) 
 Financial‐Part 

 
Submission of Bid: 

 
The Bidder should upload the scanned copies of all the original documents & Annexure  
as mentioned in NIT Clause No.4.0 and Bid - Annexures during online Bid-
submission. 

 
2.1.2 However original documents of EMD if required by EPIL, shall be provided  to the following 

address: 
General Manager (Contracts), 
Engineering Projects (India) Ltd. 
3D, EC Chambers, 92 GN Chetty Road 
T.Nagar, Chennai – 600 017 
 E-mail –sro.contracts@epi.gov.in 

 
If the envelopes is not sealed and marked as instructed above, the Employer assumes no 
responsibility for the misplacement or premature opening of the contents of the BID submitted 
and consequent losses, if any, suffered by the Bidder. 

 
2.1.3 Bids submitted by fax, telex, telegram or e-mail shall not be entertained and shall be 

summarily rejected. 
 

2.1.4 BID Due Date 
 

Technical & Financial BID comprising of the documents listed at clause 4.0 of the tender shall 
be submitted online through e-procurement portal CPPP on or before the date mentioned in 
data sheet.  
 
E-Procurement Portal shall not allow submission of any Bid after the prescribed date and time 
mentioned in page no. 4 of NIT.. Physical receipt of same shall not be accepted.  
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For any technical related queries please call at 24x7 Help Desk 

Number 0120-4001002,0120-4001005,0120-6277787 

International Bidders are requested to prefix+91 as country code 

Technical support-eproc@nic.in 

Policy Related cppp-doe@nic.in 

 
 

 
2.2 BIDDER’S GUIDE FOR EPIL PORTAL: 

 
Please refer  
 
Appendix 1 ‐ Bidder Registration Module & 
 
Appendix 2 ‐ Bid Submission Module for assistance in online bidding procedure. 
 
Please note that at the end the bid must be final submit, otherwise the same will not be 
considered. 
 
For any assistance regarding the Tender Document and/or term and conditions the bidders 
may contact at EPIL at the following address / email. 
 

General Manager (Contracts), 
Engineering Projects (India) Ltd. 
3D, EC Chambers, 92 GN Chetty Road 
T.Nagar, Chennai – 600 017 
 E-mail –sro.contracts@epi.gov.in 

 
 
 

For any assistance during bid submission, system settings etc.  bidders may contact at 
CPPP: 
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3 ADDITIONAL CONDITIONS OF CONTRACT 

 
The following Additional Conditions of Contract shall be read in conjunction with General 
Conditions of Contract of EPI. If there are any provisions in these Additional Conditions of 
Contract, which are at variance with the provisions of General Conditions of Contract, the 
provisions in these Additional Conditions of Contract shall take precedence. 

 
3.1.0 INTRODUCTION 

 
 “MEP works including CCTV, Networking and swimming pool works for the 
project of Provision of Administrative and Logistic Infrastructure under WP-07 
and WP-5b At Naval Station Rambilli Visakhapatnam – MEP-01” Following clauses 
of Additional Conditions of Contract (ACC) shall be applicable for this contract. These 
Additional Conditions of Contract shall be read in conjunction with General Conditions of 
Contract, Instructions to Tenderers (ITT)), Notice Inviting Tender (NIT), Bill of Quantities 
(BOO), Tender conditions and Technical specifications & Other Tender Documents. 

 
3.2.0 APPROACHES TO WORKSITE 

The land is made available to the bidder(s)/contractor(s) free from all encumbrances as DGNP 
provided to EPI. The contractor shall make his own arrangement for approach to work site 
including borrow/ disposal area and for movement of men, materials, machineries, other 
equipment etc. required for carrying out the work under this contract. 

 
The access roads/ path to the work site may not be available at all places and at all time. The 
contractor shall plan his work as per the availability of access roads / path at site. All drainage 
of works area and all weather truck able haulage roads as required by the contractor shall be 
constructed and maintained during the construction period by the contractor at his own cost, 
including portions of the road already existing. if required after obtaining approval in writing of 
the GE to the layout of such approaches, to convey men, materials, plants and machinery 
required for the satisfactory completion of work and on completion of work the site shall be 
cleared of all temporary approaches. The tendered rates shall, interalia, be deemed to include 
for the aforesaid contingencies. 

 
SITE VISIT AND COLLECTING LOCAL INFORMATION: 
 
Before tendering, the tenderer is advised to visit the site, its surroundings to assess and satisfy 
themselves about the local conditions such as the working and other constraints at site, approach to 
the site, availability of water & power supply, application of taxes, cess duties and levies as applicable, 
nature of ground, soil and sub-soil condition, underground water table level, accommodations they may 
require etc., river regime, river water levels, other details of river, streams & any other relevant 
information required by them to execute complete scope of work. The tenderer may obtain all 
necessary information as to risks, weather conditions, contingencies & other circumstances 
(insurgencies etc.), which may influence or affect their tender prices.  Tenderer shall be deemed to 
have considered site conditions to get satisfied himself in all respect before participating the tender. 
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In addition to the above, the contractor / firms are requested to prepare a proposed methodology and 
program of construction, backed with equipment planning and deployment, duly supported with broad 
calculations and quality control procedures proposed to be adopted, justifying their capability of 
execution and completion of the work as per technical specifications within the stipulated period of 
completion as per milestones based upon their site visit and collected information and has to be 
submitted.  
 
 

3.3.0 SCOPE OF WORK: 

The project site for the work is clear and readily available. 
 
a) The scope includes Detailed design and preparation GAD and working drawings for MEP items 

as per available / supplied MEP drawing  (or) specification as per the direction of EIC of EPI 

b) The scope includes completed internal electrical works including fixtures as per BOQ and 

drawing supplied by DGNP/EPI 

c) The scope includes completed Internal and External Firefighting , Fire alarm and Fire deduction 

System including fixtures as per BOQ and drawing supplied by DGNP/EPI 

d) The scope includes completed Internal and External  water supply  and Plumping System 

including fixtures as per BOQ and drawing supplied by DGNP/EPI 

e) Scope includes  Pumps , Electrical Panel, EOT cranes , Transformers, cold storage etc as per 

BOQ as complete as required  

f) The scope includes External electrification , external water supply, as complete as reqruied 

g) Scope includes HOT/COOLING APPLIENCES / AIR CONDITIONING: All Air cooled packaged 

air conditioners / VRV / VRF /TFA type ACs of capacity shall be provided as specified in BOQ 

and as enumerated in these particular specifications. 

h) Scope includes complete PA systems & Networking for all the buildings mentioned in ACC. 

i) The scope including Provide a complete video surveillance and management system, including 

engineering, components, installation and commissioning. 

j) The scope includes completed  lighting, audio and video system for Auditorium  as per supplied 

BOQ and Drawings by EPI / DGNP 

k) The scope excludes completed  Hospital Operation theater and clean room works ( excluding 

civil )  

l) All the required patch work after installation of MEP items RCC, CIVIL , and finishing work for 

completion of buildings as mentioned below. 

m) The swimming pool system primarily consists of supply, installations, test and commissioning 

the  equipment’s and connected works such as quartz sand filter, pump unit, ionizer unit, pool 

cleaning arrangements, drain system, control panel, pool piping, pool accessories and chlorine 

stabilizers all as per the specifications given hereinafter.  
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n) The scope include complete installation , testing , trail run, commissioning and handing over to 

client for all the MEP item as per BOQ and Drawings. 

r) The scope exclude The scope exclude supply of laundry items , medical furniture’s,  medical 

gas for Hospital. 

o) All "As Built" Drawings of equipment, civil/ structural, electrical , HVAC, CCTV, Networking and 

swimming pool items etc  

p) The following buildings are in the scope of this tender:- 

1. Water supply 
2. Electrical( interal& external) 
3. HVAC 
4. Fire fighting 
5. PA system 
6. Networking 
7. CCTV 
8. Lightening protection 
9. EOT cranes 
10. Panels 
11. Transformer 
12. Swimming pool MEP 
13. Other item rate tenders 

 
The awarded Contractor has to establish a fully furnished site office (having attached toilet facility) 
at the premises of the Site Location before starting the construction work. 
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Over All Layout 
 
 
 
 
Phase-01 Building 

1. Administrative Building -01 
2. Port Control Tower ( opposite to  Near Temple site) 
3. MI Room 
4. Station Health Office 
5. Naval Provost Building 
6. Commander Yard Craft 
7. Administrative Building -02 
 

Overall ( Civil, Architectural and MEP )  completion period for phase -01 buildings -365 
days i.e upto 16.08.2024 

 
 
Phase-02 Buildings 

1. Secondary School 
2. Naval KG School  
3. Bus stop 
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4. 40 Bedded Hospital 
5. Nursing hostel 
6. Gas Manifold 
7. Bio medical waste 
8. Mortuary  
9. Swimming Pool 
10. Gymnasium 
11. Grand stand 
12. Toilet Block 
13. Athletic track 
14. Volleyball and basket ball 
15. Auditorium 
16. Ware house 
17. Submarine repair yard 
18. Submarine store 
19. CS repair yard 
20. Engineering Service building 
21. STP  
22. External Roads  
23. External Services 
 
 
The said buildings are located in 8 pockets as mentioned below 
 

• Pocket -01: School area including bus stop 
• Pocket -02 : Admin building area 
• Pocket -03 : Submarine repair yard area  
• Pocket -04 : Port Control Tower  
• Pocket -05: Commander of Yard Craft 
• Pocket-06: Hospital and allied services (in PLA area) 
• Pocket -07 : Sports and Auditorium area (in PLA area) 
• Pocket -08 : Warehouse and STP area (in PLA area) 
 
Other Important details of the works is under follows 
 
 

Overall  ( Civil, Architectural and MEP ) completion period for project in total including 
phse-01 , phase -02 buildings , STP and other infrastructure works  - 915  days i.e upto 
20.02.2026 

 
 

Sl.no Item Description Numbers Details of item 

1 

External Electrification 

Transformer 
Transformer 
HT panel VCB 
LT panel 

  

01 Each 

01 Each 

01 Each 

26 Each 

  

1500KVA, 11KV/433V 

1250KVA, 11KV/433\V 

350MVA, 11KV, 3 Phase,  

50 Cycle 
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2 
External Water Supply 450 Rm 

915 RM 

DI pipe 200mm dia 

DI pipe 100mm dia 

3 
EOT Crane 3 

3 

15/2 Ton (SRY Bldg) 

5/1 Ton (SRY-1, Ware Hpuse-1 & SRY Workshop) 

 
Note:  
1. If client instructed to procure some of materials directly by EPI. In that case EPI will reduce 

scope of purchase from concern line item / complete purchase line items without any extra 
claim.   

2. However, the quantity of this order shall remain shame even after adding the new building/ 
reduction of purchase item.  

3. The contractor has to submit procurement schedule within 10days from date of Issue of LOI. 
 
 

3.4.0 ORDER OF PRECEDENCE: 

 
Clause 42.1 of GCC stands amended as under: 
In case of difference, contradiction, discrepancy, dispute with regard to Conditions of Contract, 
Specifications, Drawings, Bill of Quantities and Rates quoted by the Contractor and other 
documents forming part of the contract, the following shall prevail in order of precedence. 

 
3.4.1 Contract Agreement which includes NIT, Special Instructions to Tenderer, and Memorandum. 
3.4.2 Letter of Intent / detailed letter of Work Order  
3.4.3 Bill of Quantity / Schedule of Quantities 
3.4.4 Additional Conditions of Contract (ACC) 
3.4.5 General Conditions of Contract (EPI GCC). 
3.4.6 Tender Drawings 
3.4.7 Condition of Contract (DGNP),  
3.4.8 Technical Specification (DGNP) 
3.4.9 IAFW  

3.4.10  MES  technical specifications & MES SSR latest edition  
3.4.11 National Building Code (Latest Edition) 
3.4.12 BIS specifications 

 
3.5.0 TIME SCHEDULE & PROGRESS 

 
The clause No. ’43.2’ of General Conditions of Contract (GCC) of this Tender document shall 
be read as under: 

 
The contract period for completion of entire work under scope shall be 26(Twenty Six) months 
from the “COMMENCEMENT OF CONTRACT PERIOD” as specified. The contractor should 
complete pilling works including testing of piles as per scope of BOQ within above specified 
period. 

 
Overall ( Civil, Architectural and MEP ) completion period for phase -01 buildings -365 days 
i.e upto 16.08.2024 
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Overall ( Civil, Architectural and MEP )  completion period for project in total including 
phase-01 , phase -02 buildings , STP and other infrastructure works  - 915  days i.e upto 
20.02.2026 
 
 
 

3.6.0 COMMENCEMENT OF CONTRACT PERIOD 

 
The date of commencement of work shall be reckoned from the 10th day from the date of issue 
of Letter of Intent. 

 
3.7.0 DEFECT LIABILITY PERIOD: 

 
Defect Liability Period as per GCC Clause No: 74.0 is stands amended as below.  
 
The Contractor shall be responsible for the rectification of defects in the works for a period of 
24 Months from the date completion certificate is issued by the Garrison Engineers- ATV for 
said buildings. 
 
 

 
3.8.0 SECURITY DEPOSIT CUM PERFORMANCE BANK GUARANTEE 

 
 Clause 9.0 of GCC is amended as blow: 
 
3.8.1 The successful Bidder shall have to submit 5.0% (Five Point Zero Percentage) of the 

contract value of the accepted tender within 21 days from the date of LOI. If required, any 
extension of time beyond 21 days and upto 60 days may be granted by the Competent 
Authority. However a panel rate of interest @12% per annum shall be charged for the delay in 
submission of SDPG after 21 (twenty one) days ie from 22nd day to the date of submission of 
SDPG but within 60 days after the date of issue of LOI. Further, if 60th day happens to be 
declared holiday in the concerned office of EPI, submission of SDPB can be accepted on the 
next working day. The SDPG shall be submitted in the form of Bank Guarantee (format 
enclosed) from any Nationalized bank/scheduled Bank /commercial bank or in the form of 
Insurance Surety Bonds or account payee Demand draft or Fixed deposit or online payment in 
an acceptable form. The SDPG shall be initially valid upto 90days after the end of Defect 
Liability period (DLP). In case , the time off or completion of work gets extended, the contractor 
shall get the validity of SDPG extended to cover such extended time for completion of work 
plus DLP plus 90 days. 

 
3.8.2 In case even after 60 days from the date of LOI, bidder fails to submit the SDPG of the requisite 

amount, LOI will stand withdrawn and EMD of the bidder shall be forfeited. 
 

3.8.3 In case Client increase/reduce the SECURITY DEPOSIT CUM PERFORMANCE BANK 
GUARANTEE percentage, the contractor shall submit the modified/amended SD PBG without 
any demur and protest. The contractor shall submit the modified/amended BG within 20 days 
from the intimation by EPIL, failing which; EPI shall be liable to deduct the amount from the 
Running Bills. 
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3.8.4 This bank guarantee shall remain valid up to 90 (ninety) days after the end of defects liability 
period 

 
3.9.0 RETENTION MONEY  

 
Following clauses shall be read in conjunction with Clause no. 10.0 of GCC. 

 
3.9.1 Retention Money shall be deducted at 5% from each bill subject to the maximum of 5% of final 

contract price. 
3.9.2 The Retention Money shall be refunded to the Contractor after expiry of defects liability period 

(referred to in Clause No. 74) or on payment of the amount of the final bill whichever is later. 
Refund of Retention money GCC clause stands good. 

3.9.3 If the amount of Retention Money deduction in cash is more than Rs.10.00 lakhs (Rupees Ten 
lakhs only), the excess amount can be refunded to Contractor against submission of Bank 
Guarantee of equivalent amount from a Nationalised bank / Scheduled Bank in the prescribed 
proforma of Performance Guarantee of EPI 

 
 

3.10.0 SECURED ADVANCE:  Clause no. 35 of GCC stands good. 

3.2.1 In case contractor would like to avail the secured advance in such case, the necessary 
documents including invoices should be submitted in line with Client contract conditions and the 
decision of client in this regard is final. 

 
3.11.0 Mobilization Advance: Clause no 8.0 of GCC stands read in conjunction with below.  

 
Client condition of Mobilization stands good  
  

3.11.1  Mobilisation Advance: (a) Interest bearing mobilization advance for maximum 5% (Five percent) of 
contract sum shall be given to the Contractor if he/they so desires and on in specific written request, 
in two instalments, on production of a non-revocable Bank Guarantee (s), for the amount at least 
110% of the advance on an approved form from a Nationalised/ Scheduled Bank. The Bank 
Guarantee (s) shall indemnify the Government against non-refund of mobilization advance and also 
against default on Contractor’s part in performance of the Contract.  

 
3.11.2 The rate of interest shall be 12.0% per annum, simple interest. 

 
3.11.3 Recovery of mobilization   is amended below 

 
 The 10% advance shall be repaid with percentage deductions from the interim payments 

certified by the Engineer under the Contract. Deductions shall commence in the next Interim 
Payment Certificate following that in which the total of all such payments to the contractor has 
reached not less than 15 percent of the Contract Price or 3 months from the date of payment of 
advance, whichever period concludes earlier, and shall be made at the rate of 15% of the 
amounts of all Interim Payment Certificates until such time as the advance has been repaid, 
subject to the condition that the entire advance shall be completely repaid prior to the last 
payment due. 
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3.12.0 PAYMENT CONDITIONS: -  

 
Clause no 37.0 of GCC stands good and the following clauses are also part of that, 
 

3.11.1 Interim bills in the form of monthly running bills prepared by the contractor in soft as well as 
Hard copies shall be based on the quantities executed and measured. 

 
3.11.2 Any deduction made towards, safety, ESHS, Quality issues etc. will be deducted from 

contractor on prorata basis. 
 

3.11.3 The Contractor shall become entitled for payment of RA bills / Final bill etc., by the certification 
EIC. The Contractor shall have no claim on EPI in case the payments are delayed due to any 
reason whatsoever. 

 
3.11.4 The Contractor shall become entitled to payment after certification of RA Bills by EPI 

and DGNP/GE. However, the final RA Bill Payment will be made after receipt of EPI‟s 
corresponding payment(s) from the DGNP/GE as per GCC. Submission of each RA Bill 
should not be less than 10% of work order value 

 
3.12.0 METHOD OF MEASUREMENT 
 

Following clauses shall be read in conjunction with Clause no 36.0 of GCC  
 

Mode of measurement shall be as per relevant clauses of technical specification of this 
tender. In case the same is not available the relevant IS 1200 in conjunction with IS 3385 
shall be adopted. In case the same is also not available, the standard procedure adopted in 
CPWD shall be adopted. In case the same is not available in CPWD also, the 
measurement of the work done will be based on the mutual agreement between EPI/ 
DGNP/GE and contractor. In all the above cases, the interpretation of EPI / DGNP/GE will 
be final and binding to the contractor. 
 

3.12.1 The length of boring shall be measured as per client approved measurements. 
3.12.2 The excess quantity of concrete & Reinforcement steel Fe500D-CRS more than allowable 

wastage shall be recovered from contractor as per relevant ACC clauses. 
3.12.3 Removable/ dismantling and disposal of Loose concrete above the cut-off level shall be under 

the scope contractor. If contractor fails to remove the cut-off level to pile cap embedded portion 
concrete, EPI will execute the same in bidder’s risk and cost.  

3.12.4 The concrete compact volume only measured for payment. Wastage should be within the limit 
of ACC Clause no 3.19.0 & 3.20.0 

 
 
 
3.13.0 TAXES AND DUTIES: 
 

The following shall be also read in conjunction with clause no 13 of GCC: 
 
3.13.1 The bidder/Contractor must be registered with GST and should have valid GSTIN number of 

the respective state of the project. 
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3.13.2 The bidder/contractor must submit as an compliances of GST Act, the invoices in GST 
compliant format. 
 

3.13.3 Contractor’s price/rates shall be inclusive of GST and other taxes and cess. Contractor shall 
submit to EPI the GST compliant tax invoice/debit note/revised tax invoice on the basis of which 
EPI will claim the input tax credit in its return. Since this is a works contract, the GST rate shall 
be as applicable presently. 
 

3.13.4 GST charged in the tax invoice/debit note/revised tax invoice by the contractor shall be 
released separately to the contractor only after contractor files the outward supply details in 
GSTR-1 on GSTN portal and input tax credit of such invoice is matched with time of filing the 
monthly return. TDS under GST shall be deducted at prevailing rates on gross invoice value 
from the running bills). 
 

3.13.5 Labourcess / LWF- Labour welfare fund shall be deposited by EPI @ 1% of value of work done 
or as applicable from to time as per the directions of Government of Andhra Pradesh by EPI. 
However, all the documentations and labour records shall be maintained properly by the 
contractor. It shall be produced to EPI / DGNP/ Govt Authorities as and when is required. 
 

3.13.6 Seigniorage/Royalty Charges: The rate quoted by bidder shall be inclusive of all royalty / 
signorages. If any royalty/ fee is payable to local authority, such royalty/ fee shall also be borne 
by the Contractor. Disposal shall be carried out strictly as per the regulations of local authority. 
However, the above materials shall not be removed out of Site premises without prior written 
authorization of the Project Manager. 
 

3.13.7 The contractor shall keep necessary books of accounts and other documents for the purpose of 
this condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of EPI and shall also furnish such other information/document as EPI may 
require from time to time. 
 

3.13.8 The contractor shall keep necessary books of accounts and other documents for the purpose of 
this condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of EPI and shall also furnish such other information/document as EPI may 
require from time to time. 
 

3.13.9 In case of any reduction in rate of taxes in future or the project getting exemption status prior to 
the last date of Bid submission or afterwards, the contractor shall pass on the benefit to EPIL 
immediately, failing which EPIL shall have the right to recover the differential amount from the 
amounts due to the contractor. Further in case of any increase in rate of taxes in future or the 
project losing exemption status prior to last date of bid submission or afterwards, the said 
increase of taxes shall be paid / reimbursed to the contractor, subject to the conditions that the 
client reimburses the said increased taxes to EPIL. 

 
3.14.0 INSURANCE 
 

 The following shall be also read in conjunction with GCC clause no. 17  
 
3.14.1 EPI shall take Contractor All Risks (CAR) policy, THIRD PARTY INSURANCE, marine cargo 

policy and Capital Plant and Machinery Policy for the whole project. THE CONTRACTOR shall 
assist EPI in follow up with insurance company in case of any claim related to CONTRACTOR’s 
scope of work. The Expenditure towards the insurance premium will be deducted from 
contractor running bill on prorata basis for corresponding work order value. EPI is not liable to 
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pay any claim of the CONTRACTOR if it is not paid by insurance company due to any reasons 
whatsoever. 
 

3.14.2 Workmen’s Compensation Policy:-GCC clause no. 17 and 18.0 is modified as here under 
Contractor has to obtain workmen compensation Policy for the scope of work till completion of 
project. If the bidders does not submit the policy within One month from site handing over, EPI 
will avail the policy and expenditure towards the same will be deducted from the bidder with EPI 
overheads of 10% 
 

3.14.3 All men, materials, machinery, tools and plants, infra-structure, resources etc., as required for 
execution of “Works” shall be provided and arranged by CONTRACTOR for their portion of 
work. The amount/rate quoted in their offer by CONTRACTOR to EPI includes all charges, all 
direct and indirect cost of works, materials, labour, plant & equipment, all taxes , duties, levies, 
royalties, and labour welfare cess etc., all transportation charges including for cartage of issue 
material, electricity and water charges, site   offices expenses, labour camp, bank guarantee 
charges, insurance charges( upto any port of India for imported materials only) , EPF/CPF/ 
Statutory contributions, preparation of all required design & detailed engineering and all 
required drawings etc., other expenses whatsoever, incurred on execution, completion and 
maintenance of the “Works” as per ‘Tender Documents’ and their own overheads and profit etc. 
CONTRACTOR shall comply with all the requirements laid down as per ‘Tender Documents’ as 
per terms, conditions, specifications, drawings, documents etc. given in the ‘Tender 
Documents’ for the completion, handing over, maintenance period etc. for the project. The 
contractor will not be allowed to take out equipment’s from the site without the written 
permission of DGNP/EPI.  
 

3.14.4 The contractor has to adhere to follow Environmental, Social, Health and Safety (ESHS), 
COVID-19 Manual, further guidelines released by Govt. time to time., etc. The rate quoted by 
the contractor is inclusive of constructing temporary approach road to site, Compliance of 
Environmental, Social, Health and Safety (ESHS), COVID -19 Guidelines, etc.as required for 
completion of work. Non conformity of Environmental, Social, Health Safety (ESHS), etc., will 
be viewed seriously and the EPI has rights to impose fines on the contractor as per (ESHS), 
manuals of EPI / IS codes. 
 

3.14.5 The Contractor has to submit method statements before starting of the execution of works for 
approval of EPI / DGNP and same approved.  

 
3.15.0 PRICE VARIATION: 

 
Clause 16.0 of GCC of EPI stands good. 
 

3.15.1 No escalation / price variation clause shall be applicable on this contract. All rates as per Bill of 
Quantities (BOQ)/Price-Bid quoted by Contractor shall be firm and fixed for entire contract 
period as well as extended period for completion of the works. No claim on account of any Price 
Variation / Escalation on whatsoever ground shall be entertained at any stage of works. 

3.15.2 If client instructed to procure some of materials directly by EPI. In that case EPI will 
reduce scope of purchase from concern line item / complete purchase line items without 
any extra claim.   

3.15.3 Price reduction for such line will be calculated as per MES electrical rate analysis( for an 
example for MEP work cost : 70% material cost  and 30 % labour cost)  

3.15.4 However, the quantity of this order shall remain shame even after adding the new 
building/ reduction of purchase item 
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3.16.0 QUANTITY VARIATION: 
 
Following clauses shall be read in conjunction with Clause no 69.1 of GCC  

 
3.16.1 The quantities given in the contract are tentative and may change to any extent (both in plus 

side and minus side). The quoted rates for individual items shall remain firm irrespective of any 
variations in the individual quantities. 

3.16.2  EPI reserves the right to delete any item after awarding the work due to design change / soil 
condition changes. 

3.16.3 No compensation becomes payable in case the variation of the final executed contract value is 
within the limit of plus / Minus (+/-) 20% Twenty Percentage) of awarded contract value. 

3.16.4 But, if client approves rate revision towards quantity variation the same shall be passed on to 
contractor by deducting EPI tender margin for the particular package subjected to approval by 
EPI. 

 
3.17.0 PAYMENT AGAINST EXTRA / SUPPLIEMENTARY ITEMS: 

 
 Following clauses shall be read in conjunction with Clause no 69.0 of GCC  
  
3.17.1 No extra items shall be executed unless and until written instructions are issued by the project 

manager. Any extra item (including variation in specifications of listed item) executed by the 
contractor without the permission in writing shall not be payable. In case of extra items, 
contractor shall furnish detailed breakup of the rate of extra item with supporting documents 
with detailed cost break up duly signed by construction manager, which shall be got approved 
from the project manager. 
 

3.17.2 Detailed cost breakup shall include basic cost of work, calculated as per market rates (material 
+ labour + transport + equipment +wastage = total + overheads and profit upto 10% extra on 
total+ applicable taxes / duties). 
 

3.17.3 Once EPI receives the approval and corresponding payment from client, the same shall be 
passed on to contractor as per above clause. 

 
 

3.18.0 MATERIAL ISSUED BY EPI  : CONCRETE FOR WORKS  
 

3.18.1 EPI will supply concrete for the following at free of cost but the wastage shall be restricted to 
the limit mentioned in IS code. 
  

3.18.2 Any concrete requirement like PCC or RCC, the contractor has to submit the concrete 
requirement requisition before 3 to 4 days ahead of pouring .  
 

3.18.3 As per DGNP, EPI will supply the cement for batching at recoverable basis and ITC for 
purchase of cement shall not pass on to contractor. Hence the contractor has to work out the 
quoting price accordingly.  The wastage shall be calculated as per IS code. 
 

3.18.4 If the contractor delayed the pouring of concrete beyond the initial setting time/ 2 hours, idle 
charges and running cost for Concrete pump and transit mixer shall be deducted from 
contractor running bill as per EIC direction. 

3.18.5 EPI is not responsible for any delay due to breakdown of Batching plant, Machinery and any 
interrupted power supply. No claim shall be made by the contractor in this regard. 
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3.18.6 After production of concrete from batching plant as per the pour card, the work rejected due to 

any reason like bad workmanship, improper shuttering work, weather action etc. shall be 
deducted from contractor running bill as per EIC direction. 
 

3.18.7 The contractor is fully responsible for cleanliness of batching plant location and maintaining the 
environmental rules for batching plant as per NAVY/ DGNP standard 

 
 

3.11.0 MATERIAL ISSUED BY EPI – CEMENT ON CHARGABLE BASIS  
 

3.11.1 The contractor should arrange the cement for flooring, plastering, tiling and other civil 
works other than PCC and RCC.  
 

3.11.2 If the client instructed to supply the cement by EPI for such a kind of works, EPI will procure the 
cement and supply to the contractor on chargeable basis.  EPI will pass on the ITC of cement 
to contractor.  

 
3.11.3 The cement shall be issued on recoverable/ chargeable basis; the consumption cement shall 

be calculated as co-efficient mentioned in IS codes. 
3.11.4 As per condition with contract of EPI and DGNP, EPI has to supply the cement to contractor for 

all kind of cementitious works (including concrete, plastering, flooring, water proofing etc..) 
3.11.5 The Contractor has to provide cement requirement in well advance i.e at least 10 days before 

the commencement of the activity. 
3.11.6 The contractor has to submit weekly stock report to EIC of EPI. 
3.11.7 The wastage of cement shall be calculated as per IS code. 

 
 

Sl. 
No. 

Material Allowable 
wastage 

(%) 

Recovery rate for 
excess consumption 

(Rs /KG) 
1 Cement for all type of works  3.0% As per actual purchase 

cost plus 10% 
 

 
3.11.8 The storage cement is under scope of the contractor. 
 

 
3.12.0 MATERIAL ISSUED BY EPI - REINFORCEMENT STEEL on free of cost: 

 
Clause no 45.20 of GCC stands good and in addition to that the following shall be 
applicable. 

 
High strength deformed TMT (CRS) bars of Grade Fe-500D shall be procured by EPI and shall 
be issued to the piling contractor at free of cost. The reinforcement shall be properly tied and 
fixed to prevent any displacement and distortion while concreting is in progress. Clear cover 
shall be as shown on drawings to reinforcement including binders/helical. The reinforcement of 
piles shall be extended to the length shown on drawings as dowel bars from cut off level. 
 

3.12.1 EPI shall supply Reinforcement steel from approved supplier of Client / Consultant. 
3.12.2 The Contractor has to submit written request for quarterly steel requirement as per approved 

Bar bending Schedules of EPI / DGNP/GE. 
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3.12.3 EPI shall place the purchase order to approved supplier or vendor and same shall copy of 
purchase order shall be given to contractor for coordination and taking delivery from supplier / 
vendor. The contractor has to check the weighment of reinforcement steel before unloading 
from the vehicle and same should be acknowledged by contractor. 

3.12.4 The contractor has to unload the material and should be stacked at steel yard as per GCC 
clause no. 45.20.  

3.12.5 The Contractor has to provide approach road for movement of Trucks at site. 
3.12.6 For reinforcement purchase ITC shall be directly availed by EPI. Hence bidder should quote the 

rate accordingly. 
3.12.7 Allowable wastage for TMT/ Reinforcement steel Fe 500D –CRS as given below:  
 

Sl. 
No. 

Material Allowable 
wastage 

(%) 

Recovery rate for 
excess consumption 

(Rs /KG) 
1 TMT/ Reinforcement steel Fe 500D 5% As per actual purchase 

cost plus 10% 
 

 
3.12.8 The contractor has to submit reconciliation statement along with each and every Running 

account bill, failing which the bill shall not be processed. In case, the contractor has consumed 
the excess reinforcement steel more than approved measurement of client / consultant the 
same shall be recovered from contractor running account bills by beyond the allowable 
wastage as mentioned above EPI as stated in ACC. 

3.12.9 The contractor may arrange the own procurement of High strength deformed TMT (CRS) bars 
of Grade Fe-500D from the approved make as per instruction of EIC of EPI. 

 
3.13.0 Structural steel / Galvanized sheets and fabric reinforcement for super structure works: 
3.13.1 EPI shall provide the Structural steel / Galvanized sheets and fabric reinforcement on 

recoverable / chargeable basis  
3.13.2 The contractor is responsible for storage of the materials and contractor has to submit weekly 

stock report to EIC of EPI. 
3.13.3 The contractor has to unload the material and should be stacked at steel yard as per GCC 

clause no. 45.20.  
3.13.4 The Contractor has to provide approach road for movement of Trucks at site. 
3.13.5 Allowable wastage for MS liner shall be as per IS code:  
3.13.6 If any additional welding and cutting is required, the piling contractor has to arrange and 

complete the work at his own cost. 
3.13.7 The Contractor has to carry out the erection work as per the specification of drawings and as 

per direction of EIC of EPI/DGNP/GE. 
3.13.8 Allowable wastage for structural steel and Galvanized sheet and fabric reinforcement:  
 

Sl. 
No. 

Material Allowable 
wastage 

(%) 

Recovery rate for 
excess consumption 

(Rs /KG) 
1 for structural steel and Galvanized 

sheet and fabric reinforcement 
5% As per actual purchase 

cost plus 10% 
 

 
 
3.14.0 WATER & ELECTRICITY –  
 

Clause no 44.0 of GCC stands good, 
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The contractor shall note that, EPI applied for electricity local authority and in the meantime 
contractor has to arrange own / rental DG set for construction power as well as for office 
purpose. 
 
The contractor shall note that water will be issued at one source on chargeable basis and 
contractor has to make own arrangement for transporting& storage of water  
 

  
3.15.0 COMPENSATION FOR DELAY : 
 

Clause no. 72.1 of GCC stands good. 
 

3.16.0 CANCELLATION / DETERMINATION OF CONTRACT IN FULL OR PART 
Clause no 72.2 of GCC stands good 

 
3.17.0 CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT TAKEN 

Clause no 72.3 of GCC stands good 
 
 
3.18.0 TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY 

Clause no 72.4 of GCC stands good 
 

3.19.0 Contractor has to submit the schedules of deliverables including material procurement plan for 
EPI/DGNP approval. In the event of failure of contractor to adhere to approved procurement 
schedule. EPI shall purchase the required material on behalf of contractor with its own cost and 
the cost of procurement including freight, loading, unloading plus EPI overhead charges @10% 
of the landed cost of material at site shall be debited from contractor with any payable amount 
or from subsequent RA bill. 

 
3.20.0 The CONTRACTOR shall be fully responsible to complete the “Works” in workmen like manner 

to the satisfaction of DGNP and EPI by maintaining high standard of quality and precision as 
per ‘Tender documents’, Agreements, Terms & Conditions, Specifications, Drawings etc., within 
the contractual completion period and within their contract value. In case Owner reduces or 
increases scope of work related to CONTRACTOR’s portion of work, the same shall be binding 
on CONTRACTOR and the CONTRACTOR has to execute the same at rates paid by the 
Owner less EPI’s margin. 

 
3.21.0 Issues related to interpretation and claims, if any, related to CONTRACTOR’s scope of work, 

arising out of contract between EPI and DGNP shall be referred with full justification by 
CONTRACTOR to EPI for settlement with Owner including arbitration with Owner, if 
inescapable, and outcome of such a settlement shall be binding on CONTRACTOR. EPI at its 
option may associate the CONTRACTOR in the above process of settlement for 
CONTRACTOR’s portion of work. The cost & expenses on arbitration with DGNP/GE/Owner 
shall be shared by EPI and CONTRACTOR in proportion of CONTRACTOR’s contract price 
and EPI's margin towards its overheads & profits. In case the award/settlement with the Owner 
is in favour of EPI, ninety percent of the award/settlement amount shall be shared between EPI 
and CONTRACTOR in proportion of CONTRACTOR’s contract price with EPI and EPI's 
MARGIN towards its overheads & profits. The balance ten percent of the award/settlement 
amount shall be retained by EPI towards its administrative charges. In case the 
award/settlement is against EPI, the entire damages/counterclaims imposed, if any, shall be 
borne by CONTRACTOR alone and the CONTRACTOR shall have no claim whatsoever 
against, EPI in such a settlement. Further, EPI shall have no liability towards any claim of the 
CONTRACTOR, which is not paid by the DGNP/GE/Owner. 
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3.29.0 COMPLETION AND TAKING OVER 

As soon as the project is finally completed, the Contractor shall inform EPI and EPI shall in 
turn inform to DGNP/GE/Owner. DGNP shall nominate a Board of Officers for checking/ 
verification of completed work as per the scope of work for final taking over the project. 

 
3.30.0 A final certificate of rectification of all defects pointed out by the handing over taking over 

board shall be obtained by party 
 
3.31.0 FINAL BILL: The final bill will be submitted by the contractor within 90 days from the date 

of acceptance of completion of work accompanied by the following documents: 
3.31.1 Completion certificate (or) Final Acceptance Certificate issued by the EPI / DGNP/ GE 

specifying the handing over of the work including list of inventories (fittings & fixtures). 
3.31.2 No claim certificate by the contactor. 
3.31.3 Duly approved by the DGNP/ GE ‘As built’ drawings in required sets. 
3.31.4 Certified measurements. 
3.31.5 All statutory approvals from various state / central govt. local bodies, if required for completion 

& handing over of the work as included in scope of Contractor. 
3.31.6 Manufacture’s guarantee of various machines / equipment’s installed as part of works. 
 
3.32.0 DRAWINGS: 

 
3.32.1 The detailed drawings, specifications available with EPI and same will be made available to the 

contractor during execution of work at site.  
 

 
3.33.0 TECHNICAL STAFF FOR WORK: 

Following Technical staff is required to be deployed in conjunction with Technical Staff 
Requirement as per clause 27.0 of GCC.  
 

Requirement of Technical Staff Minimum 
experience 

(Years) 

Rate of Recovery 
Qualification Number 

Project  Manager - Mechanical / 
Electrical  

1 10 Rs. 75,000/- per 
Month 

Planning Engineer- Mechanical / 
Electrical  

1 10 Rs. 75,000/- per 
Month 

Project electrical engineers 3 05 Rs. 45,000/- per 
Month 

Project Mechanical engineers 2 05 Rs. 45,000/- per 
Month 

Jr Engineer Electrical / Mech ( 
including  QA/QC, Billing cum 
Survey  ) 
 

4 
 

03 Rs. 25,000/- per 
Month 

 Site supervisor/ Foremen ( 
Electrical /Mech) 

4 
 

 

03 Rs. 25,000/- per 
Month 

Requirement of Non-Technical 
Staff / office Staff 

   

Site Admin Assistant / Executive  
- For contractor  -01 
- For EPI -01 

2 01 Rs. 25,000/- per 
Month 
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Site electrical helper and electricians 
- For contractor  -01 
-For EPI -01 

2 01 Rs. 20,000/- per 
Month 

Office boy (time period upto 
completion period of  this contract) 
- For contractor  -01 
-For EPI -01 

2 
( out of 

which 1 for 
EPI ) 

01 Rs. 20,000/- per 
Month 

Cook for EPI’s bachelor 
accommodation  (time period upto 
completion period of  this contract) 
- For contractor  -01 
-For EPI -01 

02 01 Rs. 20,000/- per 
Month 

Housekeeping helpers for EPI site 
office and contractor office of this 
package (time period upto 
completion period of  this contract) 
- For contractor  -01 
-For EPI -01 

02 01 Rs. 15,000/- per 
Month 

 
Note:(i) Man power/Resources need to be increased by Contractor as and when required by 

project. 
(ii) Site supervisor/ Foremen/ Safety Stewards to be deployed as and when required at 

site. 
 
3.34.0 FURNISHED OFFICE ACCOMMODATION & MOBILITY AND COMMUNICATION TO BE 

PROVIDED BY CONTRACTOR TO EPI: 
 
The Sub-Clause 28.3 of the Clause No. 28 of General Conditions of Contract (GCC) is deleted. 
 

 
Sl. No. Description of items Unit Amount (Rs.) / 

recovery amount 
    

1 Office  LS 1,00,000/- 
2 Printing cartridge and office stationary LS 2,000/- per  Month 
3 Store room / warehouse for 

construction materials 
Minimum 
– 3000 

sq.ft 

 

4 DG set 33 KVA 
For EPI- 01 
For contractor - 01 

2 nos  20,000/-  per  Month 

 
3.34.1 In case of urgency, EPI shall procure the same and the expenditure shall be recovered after 

placing the work order on contractor from RA bills. 
 

3.35.0 LABOUR CAMP: 
 

3.35.1 The Contractor shall be responsible for accommodation, feeding and sanitary necessities, for 
their employed persons. The Contractor shall make his own arrangement for labour camp for 
his labour. No labour camp shall be allowed inside the project site. Employer shall not provide 
land for labour camp. 

3.35.2 In case, Employer may provide the Contractor with a space for building a temporary site office 
and/or warehouse, which shall not be used for housing any labour or supervisory force of the 
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Contractor. Within 2 weeks of the completion of the Contract, the Contractor shall remove and 
hand over to Employer the  space made available in a clean and tidy condition. 

3.35.3 If contractor plan to use the EPI installed labour camp , EPI will debit the construction of 
labour camp on prorata basis. However the maintenance and supply of water and 
electricity will under the scope of the contractor. 

3.35.4 Colony / shelters to be constructed shall be situated at suitable heights where there is no 
danger of water (waste or rainy) accumulation; as such accumulated water ultimately leads to 
breeding ground for mosquitoes. Shelters constructed shall protect labourers / workers from 
rain, cold and heat. The material used for construction of shelters should be environmental and 
human health friendly. The size of the each shelter should be such that there is no cramping or 
overcrowding. 

3.35.5 Electric supply should be provided at camps for illumination purpose. Adequate potable and 
other water for the use of the camp residents should be provided. The quantity shall be decided 
considering the number of persons residing in the camp. The provisions shall not be less than 
10 liters of pure and Wholesome water per head per day for drinking purposes and 100 liters of 
clean water per head per day for bath and washing purposes. 

3.35.6 There should be proper access to the shelters. Labours residing at camp should be 
encouraged to maintain their camp clean by providing waste bins and waste disposal system. 
Facility should be created to drain out waste water. Drainage of camps/colony shall be 
connected to drainage system or soak tanks to avoid water accumulation. 

3.35.7 Adequate toilets and washing facilities shall be provided for the labourers inside the camp. The 
Contractor shall make arrangement for conservancy and sanitation in the labour camps 
according to the rules of the local public health and medical authorities and shall generally 
follow the requirements of "Model Rules for the Protection of Health and Sanitary Arrangements 
for Workers" employed by C.P.W.D. 

3.35.8 Safety & Health related posters shall be placed in the camp to increases safety and health 
awareness amongst the laborer. The Contractor shall at all times take the necessary 
precautions to protect the Contractor’s Personnel residing at the camp from insect and pest 
nuisance, and to reduce their danger to health. 

 
3.35.9 The Contractor shall comply with all the regulations of the local health authorities, including use 

of appropriate insecticide. First-aid facility shall be provided in the camp also few workers 
should be trained to render first-aid. 

3.35.10 Recreation facilities should be provided in the camp to entertain labourers so that after 
hard work they remain in camp.  

3.35.11 The Contractor shall implement a comprehensive and effective vector control programme for 
the camp site which shall include all necessary measures to prevent the camp site from 
becoming favourable to the breeding or harbouring of mosquitoes or other vectors. 

3.35.12 Vector control shall consist of : 
• Checking for mosquito breeding at least once a week. 
• Larviciding all stagnant water using insecticides or anti-mosquito oil at least once a fortnight. 

3.35.13 Thermal fogging at least once a fortnight and if the Site is located within a malaria – sensitive 
area, residual spraying of the walls at monthly intervals shall be required. The Contractor shall 
comply with and pay all charges levied by any Government or Public Authority with jurisdiction 
on matters of pollution or hygiene. 

 
3.36.0 LABOUR SAFETY PROVISION: 

Clause no 22.0 of GCC stands good and in addition to that the following shall be applicable 
 
3.36.1 The contractor has to adhere to follow Environmental, Social, Health and Safety (ESHS), 

COVID-19 Manual, etc. The rate quoted by the contractor is inclusive of constructing temporary 
approach road to site, Compliance of Environmental, Social, Health and Safety (ESHS), COVID 
-19 Guidelines, etc.as required for completion of work. Non conformity of Environmental, 
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Social, Health Safety (ESHS), etc., will be viewed seriously and the EPI has rights to impose 
fines on the contractor as per (ESHS), manuals of EPI / IS codes. 

 
3.37.0 TESTS AND INSPECTION: 

Clause no 53.1 of GCC stands good and in addition to that the following shall be applicable 
 
3.37.1 Lab / testing equipment for pilling works have to be procured and installed by contractor. 

Later on expenditure can be shared after other contractor deployed. 
 
3.38.0 BLASTING:  

 
3.38.1 Port Control Tower substructure works may need the blasting works. So the contractor has 

to engage the licensed blasting holder for this works. 
3.38.2 The contractor shall be responsible of obtaining necessary permits for blasting , EPI will 

provide the supporting for the same 
3.38.3 The contractor has to arrange own safety arrangement for blasting works 

 
 

3.39.0 GATE PASS AND PERMITS:   
Client conditions of gate pass entry as follows 
 

3.39.1 Photo passes will be issued to the contractor, his agent, employees, representative and 
work people etc. The contractor shall get the antecedents of the people likely to be 
employed by him verified from Civil Police and the police verification report shall be 
enclosed with the application requesting for issue of passes. The application for issue of 
passes shall contain the information like name and address of the person likely to be 
employed, Contract Agreement Number, date of commencement and completion. The 
application must have endorsement of concerned Garrison Engineer. The passes issued 
initially will be valid for one month and thereafter renewed for every three months. The 
contractor shall apply for issue of passes well in advance. The passes will be issued on 
payment of Rs 5/- each. In case of loss of pass, a fine of Rs 1000/- for each pass lost will 
be charged for the first loss. Rs2500/- for the second loss and Rs 3500/- for the third & 
pass will not be reissued. The contractor shall return any specific / all the passes issued to 
him on completion of the work or at any time on demand by the department. The contractor 
shall be responsible for the conduct and actions of his workmen, agents & representatives. 

 
3.39.2 The contractor, his agents, representative, workmen, etc and his materials, carts, trucks or 

other means of transport, etc, will be allowed to enter through and leave from only such 
gate or gates and at such times as the GE`s or authorities in-charge of the restricted areas 
may at their sole discretion permit to be used. The contractor’s authorised representative is 
required to be present at the place of entry and exit for the purpose of identifying his carts, 
trucks, etc to the personnel in-charge of the security of restricted area 
 
 

3.39.3 Contractor shall provide / construct a separate gate as directed by GE and users for entry 
of his labour. A shed as required at entry point shall also be provided / constructed by 
contractor. A separate entry shall be created for entry of materials / vehicles / Equipment’s 
etc., at the location as directed by Engineer-in-Charge. 
 

3.40.0 TOOLS AND PLANTS / MONITORING AND MEASURING EQUIPMENT (MMEs) 
 
The minimum requirement of Plant and Machineries are mentioned below, however bidder should 
deploy all necessary plant and machineries required to complete the work without any extra cost to  
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3.41.0 DISQUALIFICATION: 
 
The tenderers may note that they are liable to be disqualified and not considered for the 
opening of Price Bid if;  

 
a)  Representation in the forms, statements and attachments submitted in the pre- 

qualification document are proved to be incorrect, false and misleading.  

b)  They have record of poor performance during the past 10 (ten) years such as abandoning 
the work, rescinding of contract for which the reasons are attributable to the non-
performance of the contractor, inordinate delay in completion, consistent history of 
litigation / arbitration awarded against the contractor or any of its constituents or financial 
failures due to bankruptcy etc. in their ongoing / past projects.  

c)  They have submitted incompletely filled in formats without attaching certified supporting 
documents and credentials to establish their eligibility to participate in the Tender.  

d)  If the tenderers attempt to influence any member of the selection committee.  
EPI reserves its right to take appropriate action including disqualification of tenderer(s) as 
may be deemed fit and proper by EPI at any time without giving any notice to the contractor 
in this regard. The decision of EPI in the matter of disqualification shall be final and binding 
on the Tenderers. 

 
3.42.0 TERMINATION: 

 
EPI GCC clause no 72.2 stands good 

 
3.43.0 FORCE MAJEURE CLAUSE: 

  
EPI GCC clause no  72.2  stands good 

 
3.44.0 CONCILIATION AND ARBITRATION: 

 
General Conditions of Contract (GCC) Sub Clause no.76.1 and 76.3 of Arbitration Clause no.76.0 are 

amended as given below. Sub Clause no.76.2 will remain unchanged. 
 

3.44.1 Conciliation and Arbitration: 
Before resorting to arbitration as per the clause given below, the parties if they so agree 
may explore the possibility of conciliation as per the provisions of Part III of the 
Arbitration and Conciliation Act, 1996 as amended by Arbitration and Conciliation 
(Amendment) Act, 2015. When such conciliation has failed, the parties shall adopt the 
following procedure for arbitration: 
 

3.44.2 Except where otherwise provided for in the contract, any disputes and differences 
relating to the meaning of the Specifications, Design, Drawing and Instructions 
herein before mentioned and as to the quality of workmanship or materials used in 
the work or as to any other questions, claim, right, matter or things whatsoever in 
any way arising out of or relating to the Contract, Designs, Drawings, Specifications, 
Estimates, Instructions, or these conditions or otherwise concerning the works of the 
execution or failure to execute the same whether arising during the progress of the 
work or after the completion or abandonment thereof shall be referred to the Sole 
Arbitrator mutually agreed and appointed by both the parties as per the provisions of 
Arbitration and Conciliation Act, 2015 or any statutory modification or re-enactment 
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thereof and the rules made thereunder. The person approached for appointment as 
Arbitrator shall disclose in writing circumstances, in terms of Sub-Section (1) of 
Section (12) of the Arbitration and Conciliation Act, 1996 as amended by Arbitration 
and Conciliation (Amendment) Act, 2015 as follows: 

  
(i) such as the existence either direct or indirect, of any past or present relationship 

with or interest in any of the parties or in relation to the subject-matter in dispute, 
whether financial, business, professional or other kind, which is likely to give rise 
to justifiable doubts as to his independence or impartiality; and 

 
(ii) which are likely to affect his ability to devote sufficient time to the arbitration and 

in particular his ability to complete the entire arbitration within a period of twelve 
months. 

 
3.44.3 The Arbitrator shall be appointed within 30 days of the receipt of letter of invocation 

of arbitration duly satisfying the requirements of this clause.  
 

a) If the arbitrator so appointed resigns or is unable or unwilling to act due to any 
reason whatsoever, or dies, the parties may mutually appoint a new arbitrator in 
accordance with these terms and conditions of the contract, to act in his place 
and the new arbitrator so appointed may proceed from the stage at which it was 
left by his predecessor. 
 

b) It is a term of the contract that the party invoking the arbitration shall specify the 
dispute/ differences or questions to be referred to the Arbitrator under this clause 
together with the amounts claimed in respect of each dispute. 
 

c) The Arbitrator may proceed with the arbitration ex-parte, if either party, in spite of 
a notice from the arbitrator, fails to take part in the proceedings. 
 

d) The work under the contract shall continue as directed by the Engineer-In-
Charge of EPI, during the arbitration proceedings. 
 

e) Unless otherwise agreed, the venue of arbitration proceedings shall be at the 
venue given in the ‘Memorandum’ to the ‘Form of Tender”. 
 

f) The award of the Arbitrator shall be final, conclusive and binding on both the 
parties. 
 

g) Subject to the aforesaid, the provisions of the Arbitration and Conciliation Act, 
1996 as amended by Arbitration and Conciliation (Amendment) Act, 2015 or any 
statutory modifications or re-enactment thereof and the Rules made there under 
and for the time being in force shall apply to the arbitration proceedings and 
Arbitrator shall publish his Award accordingly. 

 
3.45.0 JURISDICTION: 

Clause no.76.3 are amended as under,  

3.45.1 The courts in Chennai alone will have jurisdiction to deal with matters arising from the 
contract. 

 
3.46.0 MAKE IN INDIA: 
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Contractors to use as much as possible, the material/service from MSEs & Local 
suppliers/Manufacturers for promotion of Make in India 

 
3.46.1 For Promotion of Public Procurement (Preference to Make in India) order 2017 (amended 

on28.05.2018) GOI Guideline for procurement, the equivalent Indian makes of materials 
conforming to requisite quality in addition to List of Makes/Brands may be considered 
subject to approval of DGNP/GE/EPI Engineer In charge. Also “local supplier\bidder at the 
time of tendering, bidding or solicitation shall be required to provide self-certification in his 
letterhead that the item offered meets the minimum local content and shall give the details 
of the location(s) at which the local value addition is made”. 
 
Bidder to comply with Ministry of Finance, Department of Expenditure, Public 
Procurement Division Circular No. F.No.6/18/2019-PPD dated 23.07.2020 
 
 

3.47.0 PF & ESI CONTRIBUTION & RETURNS: 
 

3.47.1 Contractor shall submit a copy of latest PF& ESI returns and inspection reports from 
statutory authorities along with a copy of challans for having deposited PF & ESI 
contributions every month. 

 
3.47.2 PF & ESI Rate of interest and share contribution of employee and employer shall be as per 

Government of India latest Guidelines. 
 
3.47.3 Contractor shall fully comply all other formalities as per the PF & ESI statutory provisions 

and submit a copy of the same for replying to Statutory authorities in case of any 
complaints. 

 
3.47.4 It is the responsibility of contractor to undertake necessary care and make arrangement for 

transportation and treatment of his employee at ESI Hospital or any tie up hospitals of 
ESIC. 

 
3.47.5 Contractor should assist and guide his employees for claiming lawful benefits from ESI. 

 
 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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Addendum to ITT 

 
 
4.0 Mode of submission of tender is through e-Bids only.  

 
Kindly refer “Special instructions to Bidders for e-Tendering” for downloading & uploading of tender 
documents as per NIT. 
 
Tenderer shall submit duly stamped & signed scan copy of following documents online: 
 
a) Copy of Tender fee receipt and EMD payment. 

b) Power of Attorney / Letter of Authorization (Notarized) 

c) Banker’s Certificate / Net worth Certificate(Annexure H) 

d) Details of similar works executed along with completion certificate & copy of Work order for 

qualification as per PQ criteria.  

e) LIST OF EXISTING COMMITMENT AND ON GOING WORKS.(Annexure–A) with (affidavit with 
Rs.100 stamp paper 
 

f) CA certified Turnover Certificate for “construction works” for  the last three years ending up to 
31.03.2023 with UDIN Number & CA Certified audited annual report/balance sheets and profit and 
loss accounts along with schedules for the last Five years ending up to 31.03.2023 with UDIN 
Number 
 

g) Copy of PAN Card Certificate  & GST Registration certificate 

h) Copy of PF & ESI Registration. 

i) List of Plant and Equipment’s available with bidder  

j) Details of manpower available with Bidder.  

k) Company ‘s Registration Certificate/Memorandum and Articles of Association/ Partnership Deed 

/Affidavit  

l) Form of Tender , Letter of Undertaking & Memorandum  (Should be in Bidders letter head) 

m) A notarized self-certification by bidder that “He has not been reprimanded in past 10 years for poor 
performance and also he has not been debarred by any of his client for unprofessional/ slow work 
leading to cancellation of his ongoing assignment”. 
 

n) Form of Affidavit to be notarized Annexure-VI) 

o) Self-certification in respect of local content for Public Procurement (Preference to Make In India) 

order 2017 (amended on 28.05.2018) GOI Guideline as per clause no.2.0 of NIT.(Annexure-X) 

p) Self-certification in respect of follow the circular for Restrictions on Public Procurement from 
Certain countries by Ministry of Finance vide press note Posted On: 23 JUL 2020 10:14PM 
By PIB Delhi (Refer NIT Clause 1.23 of NIT) 
 

q)  All Annexure from I to XVI  
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Annexure-I 

5.0 Bidders Information 

Company Name*  

Registration Number*  

Registered Address*  

Name of Partners/Directors  

Bidder type* 
Indian/Foreign 

 

City*  
State*  
Country*  
Postal code*  
PAN/TAN/GST Number* (PAN/TAN number must have 10 characters. 

e.g.AESTG2458A) 
For bidders who do not have PAN/TAN number may 
Enter TEMPZ9999 as the PAN/TAN number. 

Company’s Establishment year  

Company’s Nature of business*  

Company’s Legal 
Status*Limited company/ 
Undertaking /Joint 
Venture / Partnership/others 

 

Company Category* Micro unit as 
per DGNP/ Small unit as per 
DGNP/ Medium unit as per DGNP/ 
Ancillary unit / Project of affected 
person of this company / SSI / 
others 

 

Contact Details 
Enter Company’s Contact Person Details 
Title* 
Mr/Mrs/Dr/Shree/Ms 

 

Contact Name*  
Date of Birth*(DD/MM/YYYY)  

Correspondence Email* (Correspondence Email ID can be same as your Login ID. All 
The mail correspondence will be sent Only to the 
Correspondence Email ID.) 

Designation  
Phone*  

Mobile*  
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Annexure-II 
 
 

6.0 BANKER DETAILS 

 
PANNO*  

GSTNO*  

ACTIVEBANKA/CDETAILS*  

A/CNO*  

A/CTYPE*  

BRANCHADDRESS*  

IFSC*  

 
* Mandatory information (must be filled by the bidders) 

 
 
 
 
 
 
 

Signature of the Tenderer 
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Annexure-III 
     FORM OF TENDER 

( TO BE SUBMITTED IN BIDDERS LETTER HEAD) 
 

To 
General Manager (Contracts), 
Engineering Projects (India) Ltd. 
3D, EC Chambers, 92 GN Chetty Road 
T.Nagar, Chennai – 600 017 
 
Sub: Tender for “MEP works including CCTV, Networking and swimming pool 
works for the project of Provision of Administrative and Logistic Infrastructure 
under WP-07 and WP-5b At Naval Station Rambilli Visakhapatnam – MEP-01” 

 
 

REF:SRO/CON/ETS/194 Dated:18.01.2024 
 
 
1. We hereby tender for execution of work as mentioned in “Memorandum” to this “Form of 

Tender” as per Tender Documents within the time schedule of completion of work as per 
separately signed and accepted rates in the Bill of Quantities quoted by us for the whole work 
in accordance with the Notice Inviting Tender, Conditions of Contract, Specifications of 
materials and workmanship, Bill of Quantities Drawings, Time Schedule for completion of jobs, 
and other documents and papers, all as detailed in Tender Documents. 

 
2. It is agreed that the time stipulated for jobs and completion of work in all respects and in 

different stages mentioned in the “Time Schedule for completion of jobs” and signed and 
accepted by us is the essence of the contract. We agree that in case of failure on my/our part 
to strictly observe the time of completion mentioned for jobs and the final completion of work 
in all respects according to the schedule set out in the said “Time schedule for completion of 
jobs” and stipulations contained in the contract, the recovery shall be made from us as 
specified therein. In exceptional circumstances extension of time which shall always be in 
writing may, however be granted by EPI at its entire discertain for some items, and We agree 
that such extension of time will not be counted for the final completion of work as stipulated in 
the said “Time schedule of completion of jobs”. 

 
3. We agree to pay the Earnest Money, Security Deposit cum Performance Guarantee, 

Retention Money and accept the terms and conditions as laid down in the “Memorandum” to 
this “Form of Tender”. 

 
4. Should this Tender be accepted, We agree to abide by and fulfill all terms and conditions 

referred to above and as conditioned in Tender Documents else where and in default thereof, 
allow EPI to forfeit and pay EPI, or its successors or its authorized nominees such sums of 
money as are stipulated in the Tender Documents. 

 
 
5. We hereby pay the earnest money amount as mentioned in the “Memorandum” tothis “Form 

of Tender” in favour of Engineering Projects (India) Limited payable at place as mentioned in 
the “NIT”. 



Signature of the bidder with seal Page 47 of 67 EPI 

6. If we fail to commence the work within 10 days of the date of issue of Letter of intent and/or 
We fail to sign the agreement and/or We fail to submit Security Deposit cum Performance 
Guarantee, we agree that EPI shall, without prejudice to any other right or remedy, be at 
liberty to cancel the Letter of Intent and to forfeit the said earnest money as specified above. 

 
7. We are also enclosing here with the Letter of Undertaking on the prescribed proforma as 

referred to in condition of NIT. 
 
 
 

Date the .................................... day of   
 
 
 

SIGNATUREOFTENDERER    
 

NAME(CAPITALLETTERS):    
 

OCCUPATION          
 

ADDRESS          

 

 
             
 
 
 
 
 

SEALOFTENDERER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Signature of the bidder with seal Page 48 of 67 EPI 

 Annexure-IV 

8.0 MEMORANDUM 
 
Name of Project: Tender for “MEP works including CCTV, Networking and swimming 
pool works for the project of Provision of Administrative and Logistic Infrastructure 
under WP-07 and WP-5b At Naval Station Rambilli Visakhapatnam – MEP-01” 
 
 

NIT No.: SRO/CON/ETS/194 Dated:18.01.2024 
 
 

S.N
O 
. 

 
Description 

 
Cl.No. 

Values/Description to be applicable for 
relevant clause(s) 

i. Name of work NIT “MEP works including CCTV, Networking 
and swimming pool  for the project of 
Provision of Administrative and Logistic 
Infrastructure under WP-07 and WP-5b At 
Naval Station Rambilli Visakhapatnam –
MEP-01” 

ii. Client NIT Director General Naval Projects, Visakhapatnam 

 
iii. Type of Tender NIT Item Rate tender 
iv. Earnest Money 

Deposit 
NIT Rs.  32,03,500.00 

(Rupees Thirty Two  Lakhs Three Thousand and 
Five Hundred  only)   
 

v. Estimated Cost NIT Rs  22,03,47,000.00 
 (Rupees Twenty Two Crores Three Lakhs and 
Fourty Seven Thousand only) including GST and 
labour cess. 

vi. Time for 
Completion of 
work 

NIT 26(Twenty Six) months from the 10
th 

day of issue 
of LOI & Defect Liability Periods 24 months. 

vii. Mobilization 
Advance 
(Interest Bearing) 

3.11.0 of ACC Client condition stands good.  

 

Interest for Mobilization shall be 12% PA simple 
interest. 

 
viii. Recovery of 

Mobilization 
Advance 

3.11.0 of ACC Clause no 8.0 of GCC stands good.  

 

ix. Schedule of 
Rates applicable 

69.0 of GCC MES SSR2020 and prevailing Market Rate 

x. Validity of Tender 1.25 of NIT 90days from the last date of submission of Tender 

xi. Security Deposit 
cum 
Performance 

9.0 of GCC & 
3.8.0 of ACC 

The successful bidder shall have to submit SDPG 
equitant to 5.0% (Five Point Zero Percentage) of 
the contract value of the accepted tender within 21 
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Guarantee (twenty-one) days from the date of issue of Letter of 
intent (LOl). lf required, any extension of time beyond 
21 days and upto 60 days may be granted by the 
Competent Authority. However, a penal rate of 
interest @ 12% per annum shall be charged for the 
&lay in submission of SDPG after 21 (twenty one) 
days i.e. from 22nd day to the date of submission of 
SDPG but within 60 days after the date of issue of 
LOl. Further, if 60th day happens to be declared 
holiday in the concerned office of EPl, submission of 
SDPG can be accepted on the next working day.  

xii. Retention Money 10.0 of GCC 
& 3.9.0 of 

ACC 

5% (Five percent only) of Basic contract value 
which shall be deducted from each RA Bill. The 
retention money shall be released after expiry of 
defect liability period. 

xiii. Time allowed for 
starting the work 

43.0 of GCC 10(Ten) days from the date of issue of LOI. 

xiv. Defect Liability 
Period 

74.0 of GCC 12 months after handing over to client. 

xv. Arbitration 76.0 of GCC & 
3.44 of  
ACC 

As per clause no.76.0 of GCC& 18 of ACC 

xvii. Jurisdiction 76.3 of GCC & 
3.45 of 
ACC 

As per clause no.76.0 of GCC & 18 of ACC 
Courts in Chennai 

 
SIGNATUREOFBIDDER 
 
NAME(CAPITALLETTERS):   

 

OCCUPATION   
 

ADDRESS   
 
   SEALOFBIDDER 
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Annexure-V 
 

LETTER OF UNDERTAKING 

(TO BE TYPED ON LETTER HEAD) 
 

TO 
General Manager (Contracts), 
Engineering Projects (India) Ltd. 
3D, EC Chambers, 92 GN Chetty Road 
T.Nagar, Chennai – 600 017 
 

Sub: Tender for “MEP works including CCTV, Networking and swimming pool 
works for the project of Provision of Administrative and Logistic Infrastructure 
under WP-07 and WP-5b At Naval Station Rambilli Visakhapatnam – MEP-01” 

 
 

REF: SRO/CON/ETS/194 Dated:18.01.2024 
 

Sir, 
UNDERTAKING FOR ACCEPTANCE OF TENDER CONDITIONS 

 

1. The Tender Documents for the work as mentioned in “Memorandum” to “Form of 
Tender” have been issued to us by ENGINEERING PROJECTS(INDIA) LIMITED and 
we here by unconditionally accept the tender conditions and Tender Documents in its 
entirely for the above work. 

 
2. The contents of clause 1.2 and 1.3 of the Tender Documents (Instructions to Tenderers) 

have been noted wherein it is clarified that after unconditionally accepting the tender 
conditions in its entirely, it is not permissible to put any remarks(s) / condition(s) 
(except unconditional rebate on price, if any) in the ‘Price-Bid’ enclosed in“Envelope-2” 
and the same has been followed in the present case. Incase this provision of the 
Tender is found violated at any time after opening “Envelope-2”, We agree that our 
tender shall be summarily rejected and EPI shall, without prejudice to any other right 
or remedy beat liberty to forfeit the full said Earnest Money absolutely. 

 

3. The required Earnest Money for this work is enclosed herewith. 
 
Yours faithfully, 
 
 

……………………………………… 
Authorized Signatory 

Seal of Tenderer 
 

Dated:…………………. 
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Annexure-VI 

10.0 PROFORMA FOR AFFIDAVIT 

(To be submitted by bidder on non-judicial stamp paper of Rs.100/-(Rupees Hundred only) duly attested by 
Notary Public) (To be submitted in Envelop-1 i.e. Technical bid) 

Affidavit of Mr. ...............................................S/o……………………………………………………..R/o 
............................................. 

I, the deponent above named do hereby solemnly affirm and declare as under: 

1. That I am the Proprietor/Authorized signatory of M/s 
 …………………………………………………………………….. Having its Head Office/Regd. Office 

at................................................................................ 
 
2. That the information/documents/Experience certificates submitted by 

M/s.............................................along with the tender for (Name of work)................To EPl are genuine, 
true and nothing has been concealed. 

 
3.  I shall have no objection in case EPl verifies them from issuing authority (ies). I shall also have no 

objection in providing the original copy of the document(s), in case EPI demand so for verification. 
 
4.  I here by confirm that in case, any document, information &/ or certificate submitted by me found to 

be incorrect / false / fabricated, EPI at its discretion may disqualify / reject / terminate the bid/contract 
and also forfeit the EMD /All dues. 

 
5.  l shall have no objection in case EPI verifies any or all Bank Guarantee(s) under any of the clause(s) 

of Contract including those issued towards EMD and Performance Guarantee from the Zonal Branch 
/office issuing Bank and l/We shall have no right or claim on my submitted EMD before EPl receives 
said verification. 

 
6. That the Bank Guarantee issued against the EMD issued by (name and address of the Bank) is 

genuine and if found at any stage to be Incorrect/false/fabricated, EPI shall reject my bid, cancel pre-
qualification and debar me from participating in any future tender for three years. 

 
I……………………………………..……………….,  the  Proprietor  /  Authorized   Signatory  of 
M/s.......................................do here by confirm that the contents of the above Affidavit are true to my knowledge 
and nothing has been concealed there from ...................................................................................... and 
that no part of it is false. Verified at ……………………this……………………day of……………………….. 

 
 

DEPONENT 
ATTESTED BY (NOTARY PUBLIC) 
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ANNEXUREVII 
 

11.0  
 BANKERS' CERTIFICATE FROM A SCHEDULED BANK 

 
 
This is to certify that to the best of our knowledge and information that M/s / Shri 

………………………………… having marginally noted address  ……………………………… ……. As a 

Customer of our bank are  / is respectable and can be treated as good for any engagement upto a limit 

of Rs ………………………….. ( Rupees ……………………………….. only)   

 
This certificate is issued without any guarantee or responsibility on the bank or any of the officers. 

Date :         
  

Authorized Signatory of the banker 
Name & Seal 

 
Note:  

1. Bankers certificate should be on letter head of the bank, addressed to tendering Authority 
2. In case of partnership firm, certificate should include names of all the partners as recorded with 

the bank 
 
 
 

(OR) 
 
 
 

 
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 

 
 
"lt is to certify that as per the audited balance sheet and profit & loss account during the financial year 

............., the Net Worth of M/s .... (Name & Registered Address of individual firm company), as on .... 

(the relevant date) is Rs. ...... after considering all liabilities. lt is further certified that the Net Worth of 

the company has not eroded by more than 30 % in the last three years ending on (the relevant date)." 

Unique Document identification Number (UDIN) ____________________ 

 
Signature of Chartered Accountant ………………………. 
Name of Chartered Accountant …………………………….. 
Membership No. of lCAl …………………… 
Date and seal  
 
 
 



Page 53 of 67 
 

 
 

ANNEXURE  VIII 
 
 

BID CAPACITY 

Name of the Work: Tender for “MEP works including CCTV, Networking and 
swimming pool works for the project of Provision of Administrative and Logistic 
Infrastructure under WP-07 and WP-5b At Naval Station Rambilli Visakhapatnam –
MEP-01” 
 

NIT No: SRO/CON/ETS/194Dated : 18.01.2024 
 

ESTIMATED COST PUT TO TENDER: Rs  22,03,47,000.00 
 (Rupees Twenty Two Crores Three Lakhs and Fourty Seven Thousand only) including GST and 
labour cess. 
Note : The bidding capacity of the contractor should be equal to or more than the estimated cost 
of the work put to Tender. The bidding capacity shall be worked out by the 
Following formula: 

 
Bidding Capacity=[AxNx1.5]–B 
 
Where, 
A=Maximum turnover in construction works executed in any one year during the Seven years 
considering the completed as well as works in progress. The value of completed works shall be 
brought to current costing level by enhancing at a simple rate of 7% per annum. 
N=Number of years prescribed for completion of work for which bids have been invited. 
B = Value of existing commitments and ongoing works to be completed during the period of 
completion of work for which bids have been invited. The Bidders are requested to furnish the 
existing commitments on Works under execution along with stipulated period for completion of 
remaining for each of the work should be furnished in an affidavit on non‐judicial stamp 
paper of value of Rs.100/‐ duly certified that the particulars furnished are corrected as per the 
Proforma in Annexure‐A.(Format enclosed) 
 

 
BID CAPACITY CALCULATION BY BIDDER 

 
 
  

SIGN &STAMP OF BIDDER 
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ANNEXURE‐A 

AFFIDAVIT 
(To be typed on Rs.100/‐non‐judicial stamp paper) 

 
I/We.......................................aged..............years son of ................................... do 
Hereby solemnly affirm and declare as follows for and on behalf of the Firm: 

LIST OF EXISTING COMMITMENT AND ON GOING WORKS 
Sr. 
No. 

Name of 
Works 

Client 
Name & 
Addres
s 

Work 
Order 
Value 
(in 
Rs) 

Work 
Execute

d till 
Date 
(Rs) 

Balance 
Amount of 
work to be 
completed

(Rs) 

Balance 
period  

to 
complete 

the 
works 
(Total 

months) 

Work to be 
completed in 
26  months 

(Rs) 

     (4–5)   

1 2 3 4 5 6 7 8 

        
        
        
        
        
        
        
        
        
        
        
        
   

Balance Commitments during 26 months 
as per NIT 

 
 
Rs 

 

 It is certify that the above particulars furnished are true and correct. If any 
information given is found to be concealed at a later date, the Contract will be 
terminated forth with without prejudice to the rights thereon consequential 
termination and the bidder will be blacklisted. I/We agree for debarring tendering 
for one year if any facts are suppressed. 

 
 

                          SIGNAND STAMP OF BIDDER 
Signature of Notary Public 
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ANNEXURE  IX 

UNDERTAKING 
(To be submitted by Bidder on its company Letter Head) 

 
To, 
 
Engineering Projects (India)Ltd. 
(A Govt. of India Enterprise) 
3D, EC Chambers, 92 GN Chetty Road 
T.Nagar, Chennai-600017 
Office Phone No. 044-28156886 
 
 
Ref: Tender for “MEP works including CCTV, Networking and swimming pool works 
for the project of Provision of Administrative and Logistic Infrastructure under WP-
07 and WP-5b At Naval Station Rambilli Visakhapatnam – MEP-01” 
 
 

          NIT No: SRO/CON/ETS/194 Dated:18.01.2024 
 

This is to confirm that the following persons are the present Directors of the company /firm: 

1. 
2. 
3. 
4. 
. 
It is further confirmed that none of the above Directors is associated with any other 
company / firm which is quoting for the above referred tender of EPI. 
 
The details of constitution of M/s …………………………………………………………………is 
submitted along with this annexure. 
 
Incase, at any later stage the above information is found incorrect, EPI can cancel our 
BID/LOI/Contract Agreement and may take any suitable action deemed fit against our company. 
 
 
 
 

Authorized Signatory CEO / Proprietor/MD 
 

Date: 
 
 

Name &Seal of the Company 
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ANNEXURE-  X 
 

Undertaking- Local content  
(To be submitted by bidder on its Company Letter Head for contracts value up to Rs.10 Crores) 
 

      NIT No: SRO/CON/ETS/194 Dated:18.01.2024 
 
Ref: Tender for “MEP works including CCTV, Networking and swimming pool works 
for the project of Provision of Administrative and Logistic Infrastructure under WP-
07 and WP-5b At Naval Station Rambilli Visakhapatnam – MEP-01” 

 
 

 
 
 
We …………………..(Name of the bidder) undertake that we meet the mandatory minimum local 

content requirement as per Public Procurement (Preference to Make in India) – Local Content policy 

against EPI NIT No………… dated…….,The percentage of local content in the bid is ………………..% 

and the items offered in the bid meets the minimum local content and shall give details of the location 

(s) at which the local value addition is made”. 

 
Date: 
 

Authorized Signatory 
 
 
 
 
Name & Seal of the 
Company 
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ANNEXURE-  XI 

 
12.0 INTEGRITY PACT 
 

Between 
Engineering Projects (India) Ltd. (EPI) hereinafter referred to as “The Principal”, 

And 
…………………………………………………..  hereinafter referred to  as“The Bidder” 
 

Preamble 
 
The Principal intends to award, under laid down organizational procedures, contracts/s for 
……………………………………… The principal values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness / transparency in its relations with 
its Bidder(s) and / or Contractor(s). 
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs) who 
will monitor the tender process and the execution of the contract for compliance with the principles 
mentioned above. 

Section 1 – Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe 

the following principles:- 
 

a. No employee of the Principal, personally or through family members, will in connection with 
the tender for , or the execution of a contract, demand, take a promise for or accept, for self 
or third person, any material or immaterial benefit which the person is not legally entitled to. 

 
b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 

Principal will in particular, before and during the tender process, provide to all Bidder(s) the 
same information and will not provide to any Bidder(s) confidential / additional information 
through which the Bidder(s) could obtain an advantage in relation to the tender process or 
the contract execution. 

 
c. The Principal will exclude from the process all known prejudiced persons. 

 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal 
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

Section 2 – Commitments of the Bidder(s)/ Contractor(s) 
 
(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to prevent 

corruption. The Bidder(s)/ Contractor(s) commit themselves to observe the following principles 
during participation in the tender process and during the contract execution. 

 
a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer,  

promise  or  give  to  any  of  the  Principal’s  employees  involved  in  the  tender process or 
the execution of the contract or to any third person any material or other benefit which he/she 
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is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the tender process or during the execution of the contract. 

b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed agreement 
or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non- submission of bids or 
any other actions to restrict competitiveness or to introduce cartelization in the bidding 
process. 

 
c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act; 

further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information or document provided by the Principal as 
part of the business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 

 
d. The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractors(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any. Further details 
as mentioned in the “Guidelines on Indian Agents of Foreign  Suppliers” shall be disclosed by 
the Bidder(s)/Contractor(s).Further, as mentioned in the Guidelines all the payments made to 
the Indian agent/representative have to be in Indian Rupees only. 

 
e. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any and all payments 

made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 

 
f. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any transgressions with 

any other company that may impinge on the anti corruption principle. 
 

g. Bidder(s) /Contractor(s) who have signed the Integrity Pact shall not approach the Courts 
while representing the matter to IEMs and shall wait for their decision in the matter. 

 
(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above or 

be an accessory to such offences. 
    
 Section 3 - Disqualification from tender process and exclusion from future Contracts 

 
(1) If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression 

through a violation of Section 2, above or in any other form such as to put their reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the 
tender process or to terminate the contract, if already signed for such reason. 

 
(2) If the Bidder/ Contractor has committed a serious transgression through a violation of section – 2 

such as to put his reliability or credibility into question, the principal is entitled also to exclude the 
Bidder/ Contractor from future contract award processes. The imposition and duration of the 
exclusion will be determined by the severity of the transgression. The severity will be determined 
by the circumstances of the case, in particular the number of transgressions, the position of the 



Page 59 of 67 
 

transgressors with the company hierarchy of the Bidder and the amount of the damage. The 
exclusion will be imposed for a minimum of 6 months and maximum of 3 years. 

(3) If the Bidder/ Contractor can prove that he has restored/ recouped the damage caused by him 
and has installed a suitable corruption prevention system, the Principal may revoke the exclusion 
prematurely. 

 

(4) A transgression is considered to have occurred if in light of available evidence no reasonable 
doubt is possible. 

Section 4 – Compensation for Damages 
 
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award 

according to Section 3, the Principal is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit/ Bid Security. 

 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and 
recover from the Contractor liquidated23.06.2023damages of the Contract value or the amount 
equivalent to Performance Bank Guarantee. 

 
 

Section 5 – Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last three years with any 

other Company in any country conforming to the anti-corruption approach or with any Public 
Sector Enterprise in India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process. 
 

 
Section 6 – Equal treatment of all Bidders / Contractors / Subcontractors 

(1) In case of joint venture, all the partners of the joint venture should sign the Integrity Pact. In case 
of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption of 
Integrity Pact by the sub-contractor and submit duly signed Integrity Pact by all the sub-
contractors. 

 
(2) The Principal will enter into agreements with identical conditions as this one with all Bidders and 

Contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or 

violate its provisions. 
Section 7 – Criminal charges against violating Bidder(s) / Contractor(s) / 

Subcontractor(s) 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will 
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inform the same to the Chief Vigilance Officer. 
 
Section 8 – Independent External Monitor 
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 

approval by Central Vigilance Commission. The task of the Monitor is to review independently 
and objectively, whether and to what extent the parties comply with the obligations under this 
agreement. 

 
(2) The Monitor is not subject to instructions by the representatives of the parties and performs his/ 

her functions neutrally and independently. The Monitor would have access to all Contract 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders/Contractors as confidential. He/ she reports to the Chairman, EPI. 

 

(3) The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without restriction to 
all Project documentation of the Principal including that provided by the Contractor. The 
Contractor will also grant the Monitor, upon his/her request and demonstration of a valid interest, 
unrestricted and unconditional access to their project documentation. The same is applicable to 
Sub-contractors. 

 
(4) The Monitor is under contractual obligation to treat the information and documents of the 

Bidder(s)/ Contractor(s)/ Sub-contractor(s) with confidentiality. The Monitor has also signed 
declarations on „Non-Disclosure of Confidential Information‟ and of „Absence of Conflict of 
Interest‟. In case of any conflict of interest arising at a later date, the IEM shall inform Chairman, 
EPI and recues himself / herself from that case. 

 
(5) The Principal will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the contractual 
relations between the Principal and the Contractor. The parties offer to the Monitor the option to 
participate in such meetings. 

 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/she will so 

inform the Management of the Principal and request the Management to discontinue or take 
corrective action, or to take other relevant action. The monitor can in this regard submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties that 
they act in a specific manner, refrain from action or tolerate action. However, the independent 
External Monitor shall give an opportunity to the Bidder/ Contractor to present its case before 
making its recommendations to the Principal. 

 
(7) The Monitor will submit a written report to the Chairman, EPI within 8 to 10 weeks from the date 

of reference or intimation to him by the Principal and, should the occasion arise, submit 
proposals for correcting problematic situations. 

 
(8) Monitor shall be entitled to compensation on the same terms as being extended to / provided to 

Independent Directors on the EPI Board. 
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(9) If the Monitor has reported to the Chairman EPI, a substantiated suspicion of an offence under 
relevant IPC/ PC Act, and the Chairman EPI has not, within the reasonable time taken visible 
action to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor 
may also transmit this information directly to the Central Vigilance Commissioner. 

 
(10) The word „Monitor‟ would include both singular and plural. 
(11) Independent External Monitor shall be required to maintain confidentially of the information 

acquired and gathered during their tenure/ role as independent Monitor. Any breach in this 
regard would be subject to the legal judicial system of India. 

Section 9 – Pact Duration 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months 
after the last payment under the contract, and for all other Bidders 6 months after the contract has 
been awarded. Any violation of the same would entail disqualification of the bidders and exclusion 
from future business dealings. 
If any claim is made / lodged during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged / determined by Chairman of 
EPI. 
 

Section 10 – Other provisions 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 

Office of the Principal, i.e. New Delhi. 
 

(2) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made. 

 
(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners 

or consortium members. 
 
(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intentions. 

 
(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 

 
 

_________________________                                ___________________________ 
 

(For & On behalf of the Principal) (For & On behalf of Bidder) 
 
 

(Office Seal) (Office Seal) 
 

Place ----------------- 
 

Date -------------- 
Witness 1: 

 
(Name & Address)  ------------------------------------------- 



Page 62 of 67 
 

 
------------------------------------------- 

 
------------------------------------------- 

 
Witness 2: 
(Name & Address) ------------------------------------------- 

 
------------------------------------------- 
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          ANNEXURE-  XII 
TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
 

Date: 

TO 
General Manager (Contracts), 
Engineering Projects (India) Ltd. 
3D, EC Chambers, 92 GN Chetty Road 
T.Nagar, Chennai – 600 017 
 

Sub: Tender for “MEP works including CCTV, Networking and swimming pool 
works for the project of Provision of Administrative and Logistic Infrastructure 
under WP-07 and WP-5b At Naval Station Rambilli Visakhapatnam – MEP-01” 

 
 

  REF: SRO/CON/ETS/194 Dated:18.01.2024 
 
Dear Sir, 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’ from the web site(s) namely: 
___________________________________________________________________ 

as per your advertisement, given in the above‐mentioned website(s). 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents (including all documents like annexure(s), schedule(s), etc.,), which form part of the 
contract agreement and I / we shall abide hereby by the terms / conditions / clauses contained 
therein. 

3. The corrigendum(s) issued from time to time by your department/ organization too have 
also been taken into consideration, while submitting this acceptance letter. 

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 
document(s) / corrigendum(s) in its totality / entirety. 

5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 
Department/Public sector undertaking. 

6. I / We certify that all information furnished by our Firm is true & correct and, in the event, 
that the information is found to be incorrect/untrue or found violated, then your department/ 
organization shall without giving any notice or reason therefore or summarily reject the bid or 
terminate the contract, without prejudice to any other rights or remedy including the forfeiture of 
the full said earnest money deposit absolutely. 

Yours Faithfully, 

 

(Signature of the Bidder, with Official Seal) 
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ANNEXURE XIII 
 

SITE  VISIT REPORT 
To,  

General Manager (Contracts), 
Engineering Projects (India) Ltd. 
3D, EC Chambers, 92 GN Chetty Road 
T.Nagar, Chennai – 600 017 
 
 

Sub: Tender for “MEP works including CCTV, Networking and swimming pool 
works for the project of Provision of Administrative and Logistic Infrastructure 
under WP-07 and WP-5b At Naval Station Rambilli Visakhapatnam – MEP-01” 

 
 

  REF: SRO/CON/ETS/194 Dated:18.01.2024 
 
 

 
 
Dear Sir,  
 
I/We__________________________________ undersigned visited the project site on 

_______________ and collected all the required information and data regarding availability of material 

and noted the environmental condition.  

 

Yours faithfully  

 

 

(Signature of the Tenderer)  

Seale of Tenderer  

Date: 
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         Annexure–XIV 
 

 
Declaration for no additions/deletion/corrections made in the downloaded tender document 

 
(To be submitted by Bidder on its company Letter Head) 

 
To, 
 
General Manager (Contracts), 
Engineering Projects (India) Ltd. 
(A Govt. of India Enterprise) 
3D, EC Chambers, 92 GN Chetty Road 
T.Nagar, Chennai-600017 
Office Phone No. 044-28156886 
 
SUB: Tender for “MEP works including CCTV, Networking and swimming pool 
works for the project of Provision of Administrative and Logistic Infrastructure 
under WP-07 and WP-5b At Naval Station Rambilli Visakhapatnam – MEP-01” 

 
  REF: SRO/CON/ETS/194 Dated:18.01.2024 
 
 

 
No addition/deletion/corrections have been made in the downloaded tender document being uploaded 

by M/s ____________________ and it is identical to the tender document appearing on the Website. 

In case of any discrepancy between the downloaded tender documents from the website and the 

uploaded copy by me/us, the tender documents appearing in the website being uploaded by EPI with 

the tender shall hold good for contractual as well as legal purposes. 

 
 
 

Signature of the Tenderer 
 
 
 

    
          Seal of Tenderer 

                Date : 
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          Annexure –XV 
 

PROFORMA FOR BANK GURANTEE IN LIEU OF EARNEST MONEY DEPOSIT 
 
In consideration of Chairman & managing Director, Engineering Projects (India) Limited, (A Govt. of 
India Enterprise), Core-3, Scope Complex, Lodhi Road, New Delhi Pin- 110003. (hereinafter called 
the EPI) having agreed to accept bank Guarantee of Rs................... in lieu of EARNEST MONEY 
DEPOSIT from ..................................................................... (hereinafter called the Supplier/ 
Contractor/ Sub-Contractor, which expression shall include its heirs, successors and assignees) in 
respect of the Tender for................................................................................... 
 
We, ........................................ bank having its registered/head office at 
................................(hereinafter referred to as the Bank) do hereby agree and undertake to pay to 
EPI without demur or protest an amount not exceeding Rs............................. on demand by EPI. 
 
We the above said Bank further agree and undertake to pay the said amount of Rs.......................... 
without any demur on demand within 48 hours. Any demand made on the Bank by EPI shall be 
conclusive as regards the amount due and payable by the Bank under this guarantee. 
 
We the above said Bank further agree that the guarantee herein contained shall be in full force and 
in effect until ............................................................... date .............................. Unless a demand or 
claim under this guarantee is made on us in writing on or before....................................... date 
............................... , we shall be discharged from all liabilities under this guarantee thereafter. 
 
We, the above said Bank, further agree that EPI shall have full liberty, without our consent and 
without affecting in any manner our obligation to verify, modify or delete any of the conditions. We, 
the above said Bank, lastly undertake not to revoke this guarantee during its currency except with 
the prior consent of EPI in writing. 
 
Dated………………..…..this day of……………..202x. 
 
For and on behalf of the Bank 
 
NOTE: on a Non-Judicial stamp paper of Rs. 100/- (Rupees One hundred only) 
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ENGINEERING PROJECTS (INDIA) LIMITED

(A Govt. of India Enterprise) 

INSTRUCTIONS TO TENDERERS

1.0 MODE OF SUBMISSION

The Tender is to be submitted in two separate sealed covers marked as under : 

ENVELOPE-1 :-

This ENVELOPE shall contain the following : 

i) Earnest Money Deposit as per clause 2.0 of ‘Instructions to Tenderers’ (ITT). 
ii) Letter of Undertaking for un-conditional acceptance of the tender conditions 

as per proforma given in ITT.
iii) Pre-Qualification Documents and Credentials as per clause 19.0 of ITT. 
iv) Volume-I (ITT, General Conditions of Contract), 

Volume-II (Notice Inviting Tender, Additional Conditions of Contract, 
Specifications, Drawings) and Corrigendum/ Addendum, if any, duly filled in, 
signed and stamped on each page by tenderer. Cutting or over-writing, if any, 
shall be signed and stamped by the person signing the Tender. All pro-forma 
forming part of Tender Documents shall be filled in, signed and stamped by 
the tenderer. 

v) Copy of power of attorney / partnership deed, duly attested by Notary Public 
authorizing the person who signs the Tender. 

vi) Any other information as required to be submitted along-with the Tender. 

This envelope shall be marked as : 

ENVELOPE-1 “TECHNO-COMMERCIAL BID” FOR (Name of work as 
mentioned in “Notice Inviting Tender”)

NIT No.  :  __________________________________ 
DUE ON : __________________________________ 
FROM     : (Name of the Contractor) 

ENVELOPE – 2 :-

This ENVELOPE shall contain only the Volume-III comprising of PRICE-BID.

This envelope shall be marked as : 

ENVELOPE-2 : ‘PRICE-BID’ FOR (Name of Work as mentioned in 
“Notice Inviting Tender”) 

NIT No.  :  __________________________________ 
DUE ON : __________________________________ 
FROM     :  (Name of the Contractor) 
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Both the envelopes / packets shall be individually sealed and kept in an outer 
envelope marked as : 

TENDER FOR (Name of Work as mentioned in “Notice Inviting Tender”) 

NIT No.  :  __________________________________ 

DUE ON : __________________________________ 

FROM     : (Name of the Contractor) 

The outer envelope shall be duly sealed and shall be delivered at place of 
submission of Tender by the date and time fixed for receipt of Tender as 
mentioned in “Notice Inviting Tender”. The Tenders received after the date and 
time of Tender receipt shall not be considered and shall be returned to the 
tenderer unopened. EPI shall not be responsible for any postal or other delays, 
whatsoever and tenderer should take care to ensure the submission of Tender at 
place of receipt of Tender by due date and time fixed for Tender receipt. All the 
envelopes shall be addressed to the authority who has invited the Tender as 
mentioned in “Notice Inviting Tender”. 

1.1 First the Envelope-1 of the tenderer shall be opened. Tenderers who un-
conditionally accept the tender conditions, deposit the required Earnest Money 
and whose Techno-Commercial Bid along with PQ Documents is found suitable 
shall be considered for the opening of their Price Bid and Envelope-2 of such 
tenderers shall only be opened. The Tenders not accompanied by requisite 
Earnest Money and / or not conveying un-conditional acceptance of tender 
conditions or whose Techno-Commercial Bid and PQ Documents are not found 
suitable, shall be rejected and such tenderer shall not be allowed to attend Price 
Bid opening i.e. opening of Envelope-2. 

1.2 Once the tenderer has given an unconditional acceptance to the tender 
conditions in its entirety, he is not permitted to put any remark(s) / condition(s) 
(except unconditional rebate on price, if any) in / along with the ‘Price-Bid’ / 
Tender.

1.3 In case the condition 1.2 mentioned above is found violated at any time after 
opening of Tender, the Tender shall be summarily rejected and EPI shall, without 
prejudice to any other right or remedy, be at liberty to forfeit the full said Earnest 
Money absolutely. 

2.0 EARNEST MONEY DEPOSIT 

Earnest Money Deposit of amount as mentioned in “NIT/ITT/Memorandum” to 
“Form of Tender” required to be submitted alongwith the Tender shall be in the 
form of Demand Draft payable at place as mentioned in “NIT/ITT” in favour of EPI 
Limited from any Nationalized / Scheduled Bank or in the form of Bank 
Guarantee from any Nationalized / Scheduled Bank in enclosed format. The 
EMD Bank Guarantee shall be valid for a minimum period of 150 (One Hundred 
Fifty) days from last day of submission of Tender. The EMD shall be governed by 
Clause 7.0 of General Conditions of Contract. 

3.0 EPI reserves the right to reject any or all the Tenders in part or full without 
assigning any reason whatsoever thereof. EPI does not bind themselves to 
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accept the lowest Tender. EPI reserves the right to award the work to a single 
party or to split the work amongst two or more parties as deemed necessary 
without assigning any reason thereof. The Contractor is bound to accept the 
portion of work as offered by EPI after split up at the quoted / negotiated rates. 

4.1  FOR ITEM RATE TENDERS  

4.1.1 The tenderers should quote the rates for items tendered by them in figures as 
well as in words and the amounts in figures only. The amount for each item 
should be worked out and the requisite totals and page totals given.

4.1.2 All corrections/cuttings should be signed by the tenderer. Each page of the 
Tender should be signed by the tenderer. In the event of discrepancy between 
rate in figures and words the rate quoted in words shall be treated as correct. In 
case there is discrepancy between rate and amount worked out, the rate quoted 
shall be taken as correct and not the amount. 

4.1.3 Price shall be entered against each item in Bill of Quantities where quantities or 
LS (lump-sump) has been mentioned. The cost of item against which the 
Contractor has failed to enter a rate or price shall be deemed to be covered by 
rates and prices of other items in the Bill of Quantities and no payment shall be 
made for the quantities executed for items against which rate has not been 
quoted by Contractor.  No rate is to be quoted against items for which no quantity 
is given. However, the Contractor has to quote rate against “LS” items. 

4.2 FOR PERCENTAGE RATE TENDERS   

4.2.1. In case of Percentage Rate Tenders, tenderer shall fill up in the Schedule / Bill of 
Quantities, percentage Below/Above/Par (in figures as well as in words) to total 
estimated cost given in Schedule / Bill of Quantities, he will be willing to execute 
the work. The tenderer should quote a unique single percentage plus / minus 
over the total estimated amount given in Schedule / Bill of Quantities. In case 
more than one schedule is given, stipulating quoting of separate percentages 
(plus or minus) over the estimated amount of each schedule, the tenderer can 
quote separate percentages for each such schedule. Under no circumstances, 
tenderer is allowed to quote separate percentages for individual items, trades or 
group of items. In case tenderer quotes separate percentages for individual 
items, trades or group of items instead of to the total amount of schedule(s), the 
Tender shall be rejected and earnest money of the tenderer shall be forfeited in 
totality.

4.2.2 In case of Percentage Rate Tenders, the tenderer shall also work out the total 
amount of his offer after adding percentage (plus or minus) over the total 
schedule amount and the same should be written in figures as well as in words in 
such a way that no interpolation is possible.

4.2.3 In case of Percentage Rate Tenders, only percentage quoted shall be 
considered. Any tender containing item rates is liable to be rejected. Percentage 
quoted by the tenderer in Percentage Rate Tender shall be accurately filled in 
figures and words. All corrections/cuttings should be signed by the tenderer. 
Each page of the Tender should be signed by the tenderer. In the event of 
discrepancy between percentage rate in figures and words, the percentage rate 
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quoted in words shall be treated as correct. In case there is discrepancy between 
percentage rate and amount worked out the percentage rate quoted shall be 
taken as correct and not the amount. For any other discrepancy, the decision of 
Tender Scrutiny Committee of EPI shall be final & binding on the tenderer 
including rejection of Tender and forfeiture of EMD. 

5.0 The Tenders shall be strictly as per the conditions of contract. Tenders with any 
additional condition(s)/modification(s) shall be rejected. 

6.0 The witnesses to the Tender / Contract Agreement shall be other than the 
tenderer / tenderers competing for this work and must indicate full name, 
address, status/occupation with dated signatures. 

7.0 The acceptance of Tender will rest with EPI. Tenders in which any of the 
prescribed conditions are not fulfilled or found incomplete in any respect are 
liable to be rejected. 

8.0 Canvassing whether directly or indirectly in connection with Tenders is strictly 
prohibited and the Tenders submitted by the Contractors who resort to 
canvassing will be liable to rejection. 

9.0 On acceptance of Tender, the name of the accredited representative(s) of the 
Contractor who would be responsible for taking instructions from Engineer-In-
Charge or its authorised representative shall be intimated by the Contractor with 
in 07 days of issue date of telegram / letter / telex / fax of Intent by EPI. 

10.0 The tenderer shall not be permitted to Tender for works if his near relative is 
posted as an Assistant Manager or any higher ranks in the concerned Regional 
Office of EPI. The Contractor shall also intimate the names of persons who are 
working with him in any capacity or are subsequently employed by him and who 
are near relatives to any of the officers in EPI. Any breach of this condition by the 
tenderer would render him liable to the withdrawal of the work awarded to him 
and forfeiture of Earnest Money and Security Deposit. This may also debar the 
Contractor from tendering for future works under EPI. 

11.0 No employee of EPI of the rank of Assistant Manager and above is allowed to 
work as a Contractor or as an employee of a Contractor having interest in EPI for 
a period of two years after his retirement/relief from the service of EPI, without 
the prior permission of EPI in writing. This contract is liable to be cancelled if 
either the Contractor or any of his employee is found at any time to be such a 
person who had not obtained the permission of EPI as aforesaid before 
submission of the Tender or engagement in the Contractor’s service. 

12.0 The time of completion of the entire work, as contained in contract shall be as 
mentioned in “Memorandum” to “Form of Tender”, which shall be reckoned from 
the 10th day from issue of the Letter / Telex / Telegram / Fax of Intent by the EPI. 

13.0 The Tender award, execution and completion of work shall be governed by 
Tender Documents consisting of (but not limited to) Letter of Intent / Letter of 
work Order, Bill of Quantities, Additional Conditions of Contract, General 
Conditions of Contract, Specifications, Drawings, etc. The tenderers shall be 
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deemed to have gone through the various conditions and clauses of the Tender 
and visited the Site and satisfied itself with Site conditions including sub-soil 
water conditions, topography of the land, drainage and accessibility etc. or any 
other condition which in the opinion of Contractor will affect his price / rates 
before quoting their rates. No claim whatsoever against the foregoing shall be 
entertained by EPI. 

14.0 The Drawings given with the Tender Documents are TENDER DRAWINGS and  
are indicative only. 

15.0 Transfer of bid documents purchased by one intending bidder to another is not 
 permissible. 

16.0 Tenders must be duly signed with date and sealed. An attested copy of power of 
attorney/affidavit/Board Resolution executed as under shall accompany the 
‘Tender Documents’. 

a) In case of Sole Proprietorship, an affidavit of Sole Proprietorship and if the 
Tender is signed by any other person Power of Attorney by the Sole 
Proprietor in favour of signatory. 

b) In case of Partnership firm, if Tender is not signed by all the partners, Power 
of Attorney in favour of the Partner/person signing the tender/documents by 
all the partners authorizing him to sign the tender/documents.

c) In case of Company, copy of the Board Resolution authorizing the signatory 
to sign on behalf of the Company. 

17.0 Tenders with following discrepancies are liable for rejection:- 

a) Tenders with over-written or erased rates, percentages, amounts or rates, 
percentages not written in both figures and words. 

b) Tender that is incomplete, ambiguous, and not accompanied by the 
documents asked for or submitted without EMD or with inadequate EMD. 

c) Tender received after specified date/time whether due to postal or other 
delays.

d) Tender in respect of which canvassing in any form is resorted to by the 
tenderer whatsoever. 

e) If the tenderer deliberately gives wrong information in his tender or resorts to 
unfair methods in creating circumstances for the acceptance of his tender, 
EPI reserves the right to reject such tender at any stage. 

18.0 Submission of a tender by the tenderer implies that he has read the complete 
contract documents and has made himself aware of the scope, terms & 
conditions and specifications of the work to be done and of conditions at which 
stores, tools, plant, etc. will be issued to him by EPI (if any), local conditions and 

Signature of Contractor           EPIPage 5



Instructions to Tenderers 
Engineering Projects (India) Limited 

political situations and other factors having bearing on the execution of the 
works. No claim of Contractor whatsoever, within the purview of this clause, shall 
be entertained at any stage of the project. 

19.0 Tenderer shall submit the following documents along with their Tenders in the 
first envelope ( Techno-Commercial Bid) :- 

a) List of works executed during the last 5 years indicating name of the Client, 
value, date of start and completion.

b) List of works under execution indicating name of the Client, Total Contract 
Value, Value of balance work in hand, date of start and completion.

c) Details of similar works executed. 
d) Audited balance sheets and profit and loss accounts alongwith schedules for 

the last 3 years. 
e) Copy of latest income-tax returns filed along with PAN. 
f) Details of manpower available. 
g) Details of equipments, tools and plant available. 
h) Credentials and completion certificates. 
i) Registration Certificate/Memorandum and Articles of Association/Partnership 

Deed/ Affidavit. 
j) Copy of Provident Fund Number allotted by PF authorities. 
k) Copy of letters of registration with various authorities like CPWD, State PWD, 

MES and Public Sector Undertakings, etc. 
l) Latest Solvency certificate from Nationalised/Scheduled Bank. 
m) Latest Sales Tax Registratin and Clearance Certificate. 
n) Any other document as stipulated above and in “Tender Documents’

20.      Purchase Preference may be granted to the Central Public Sector Enterprises as 
per the applicable guidelines in force in this regard issued by the Government of 
India.

______________________________________________________________________________________
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LETTER OF UNDERTAKING 

(TO BE ENCLOSED IN ENVELOPE-1 ALONGWITH EMD) 

ENGINEERING PROJECTS (INDIA) LIMITED 

(Address of submission as mentioned in “Notice Inviting Tender”) 

REF.  :      TENDER FOR (Name of Work as mentioned in “Notice
Inviting Tender”) 

NIT No.  :  __________________________________ 

Sir,   

UNDERTAKING FOR ACCEPTANCE OF TENDER CONDITIONS 

1. The Tender Documents for the work as mentioned in “Memorandum” to “Form of 
Tender” have been issued to me / us by ENGINEERING PROJECTS (INDIA) 
LIMITED and I / We hereby unconditionally accept the tender conditions and 
Tender Documents in its entirety for the above work. 

2. The contents of clause 1.2 and 1.3 of the Tender Documents (Instructions to 
Tenderers) have been noted wherein it is clarified that after unconditionally 
accepting the tender conditions in its entirety, it is not permissible to put any 
remark(s) / condition(s) (except unconditional rebate on price, if any) in the 
‘Price-Bid’ enclosed in “Envelope-2” and the same has been followed in the 
present case. In case this provision of the Tender is found violated at any time 
after opening “Envelope-2”, I / We agree that my/our tender shall be summarily 
rejected and EPI shall, without prejudice to any other right or remedy be at liberty 
to forfeit the full said Earnest Money absolutely. 

3. The required Earnest Money for this work is enclosed herewith. 

 Yours faithfully, 

        (Signature of the Tenderer) 
              

Seal of Tenderer 

Dated :___________________ 
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FORM OF TENDER 

To,

Engineering Projects (India) Limited 
(Address of submission as mentioned in “Notice Inviting Tender”) 

REF.  :      TENDER FOR (Name of Work as mentioned in “Notice
Inviting Tender”) 

NIT No.  :  __________________________________ 

1. I/We hereby tender for execution of work as mentioned in “Memorandum” to this 
“Form of Tender” as per Tender Documents within the time schedule of 
completion of work as per separately signed and accepted rates in the Bill of 
Quantities quoted by me / us for the whole work in accordance with the Notice 
Inviting Tender, Conditions of Contract, Specifications of materials and 
workmanship, Bill of Quantities Drawings, Time Schedule for completion of jobs, 
and other documents and papers, all as detailed in Tender Documents.  

2. It is agreed that the time stipulated for jobs and completion of works in all 
respects and in different stages mentioned in the “Time Schedule for completion 
of jobs” and signed and accepted by me/us is the essence of the contract. I/We 
agree that in case of failure on my/our part to strictly observe the time of 
completion mentioned for jobs and the final completion of works in all respects 
according to the schedule set out in the said “Time Schedule for completion of 
jobs” and stipulations contained in the contract, the recovery shall be made from 
me/us as specified therein. In exceptional circumstances extension of time which 
shall always be in writing may, however be granted by EPI at its entire discretion 
for some items, and I/We agree that such extension of time will not be counted 
for the final completion of work as stipulated in the said “ Time schedule of 
completion of jobs”. 

3. I/We agree to pay the Earnest Money, Security Deposit cum Performance 
Guarantee, Retention Money and accept the terms and conditions as laid down 
in the “Memorandum” to this “Form of Tender”. 

4. Should this Tender be accepted, I/We agree to abide by and fulfill all terms and 
conditions referred to above and as contained in Tender Documents elsewhere 
and in default thereof, allow EPI to forfeit and pay EPI, or its successors or its 
authorized nominees such sums of money as are stipulated in the Tender 
Documents. 

5. I/We hereby pay the earnest money amount as mentioned in the “Memorandum” 
to this “Form of Tender” in favour of Engineering Projects (India) Limited payable 
at place as mentioned in the “NIT/ITT”. 

______________________________________________________________________________________
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6. If I/we fail to commence the work within 10 days of the date of issue of Letter of 
Intent and / or I/We fail to sign the agreement as per Clause 84 of General 
Conditions of Contract and/or I/We fail to submit Security Deposit cum 
Performance Guarantee as per Clause 9.0 & 9.1 of General Conditions of 
Contract, I/We agree that EPI shall, without prejudice to any other right or 
remedy, be at liberty to cancel the Letter of Intent and to forfeit the said earnest 
money as specified above. 

7. I/We are also enclosing herewith the Letter of Undertaking on the prescribed pro-
forma as referred to in condition of NIT. 

Date the __________________________ day of _______________________________ 

SIGNATURE OF TENDERER 

NAME (CAPITAL LETTERS) : _________________________________________ 

OCCUPATION   _________________________________________ 

ADDRESS  _______________________________________ 

   _______________________________________ 

SEAL OF TENDERER 
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MEMORANDUM

(ENCLOSURE TO FORM OF TENDER)

REF.  :      TENDER FOR (Name of Work as mentioned in “Notice
Inviting Tender”) 

NIT No.  :  __________________________________ 

Sl.
No.

Description Cl.
No.

Values / Description to be applicable for 
relevant clause(s) 

i) Name of work 

ii) Owner/Client / Employer ______________________________________

iii) Type of Tender 

iv) Earnest Money Deposit NIT Rs._________ (Rupees___________________
___________________ only). 

v) Estimated Cost NIT Rs._________ (Rupees___________________
___________________ only). 

vi) Time for completion of work NIT Total work to be completed in _____________ 
(____________________) in accordance with 
the time schedule of completion of work in the 
Tender Documents. 

vii) Mobilization Advance 8.0 _______% (______________ Percent) of 
Contract Value. 

viii) Interest Rate on Mobilization 
Advance

8.0 Simple Interest Rate of ______%(__________ 
percent only) per annum. 

ix) Number of Instalments for 
recovery of Mobilisation 
Advance

8.0
______________________________________

x) Schedule of Rates 
applicable

69.0 Civil Works : ___________________________ 
Sanitary Works : ________________________ 
Electrical Works : _______________________ 

xi) Validity of Tender 4.0 90 (Ninety) Days 

xii) Security Deposit  cum 
Performance Guarantee 

9.0 5.00% (Five Percent only) of Contract Value 
within 10 days from the date of issue of 
telegram / letter / telex / FAX of Intent of 
acceptance of Tender. 

______________________________________________________________________________________
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xiii) Retention Money 10.0 5.00% (Five percent only) of the contract 
amount, which shall be deducted in the manner 
set out in this contract. 

xiv) Time allowed for starting the 
work

43.0 The date of start of contract shall be reckoned 
10 days from the date of issue of telegram / 
letter / telex / FAX of Intent of acceptance of 
Tender.

xv) Defect Liability Period  74.0 12 (Twelve) Months from the date of taking 
over of works. 

xvi) Arbitration 76 Arbitration shall be as per provisions of Clause 
no.76 of GCC. The Venue of Arbitration shall 
be ……………………………… 

xvii) Jurisdiction 76.3 Courts in ------------------------------- 

SIGNATURE OF TENDERER 

NAME (CAPITAL LETTERS) : _________________________________________ 

OCCUPATION   _________________________________________ 

ADDRESS                         _________________________________________ 

                          _________________________________________ 

SEAL OF TENDERER 
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   GENERAL CONDITIONS OF CONTRACT 

1.0 GENERAL 

The Contract means the documents forming the Tender and acceptance thereof 
and the formal agreement executed between the competent authority on behalf 
of EPI and the Contractor, together with the documents referred to therein 
including these conditions, the Specifications, Designs, Drawings and 
Instructions issued from time to time by the Engineer-In-Charge and all these 
documents taken together, shall be deemed to form one contract and shall be 
complementary to one another. 

1.1  In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them. 

1.2  Engineering Projects (India) Limited, hereinafter called ‘EPI’ proposes to get the 
works executed as mentioned in the Contract on behalf of Owner/ Client. 

1.3  The work will be executed as per Drawings “GOOD FOR CONSTRUCTION” to 
be released by EPI unless otherwise specified elsewhere in the Tender 
Documents. 

1.4 OTHER DEFINITIONS 

a)  ENGINEER-IN-CHARGE means the Regional Office In-Charge of EPI 
himself or an engineer of EPI nominated by the Regional Office In-Charge 
for supervision and/or project management of the project from time to 
time.

b)  WORKS OR WORK The expression works or work shall unless there be 
something either in the subject or context repugnant to such construction, 
be construed and taken to mean the works by or by virtue of the contract 
contracted to be executed whether temporary or permanent, and whether 
original, altered, substituted or additional. 

c)  CONTRACTOR The Contractor shall mean the individual, firm or 
company, whether incorporated or not, undertaking the works and shall 
include the legal personal representative of such individual or the persons 
composing such firm or company, or the successors of such firm or 
company and the permitted assignees of such individual, firm or 
company.

d) DRAWINGS mean the Drawings referred to in the Bill of Quantities, 
 specifications and any modifications of such Drawings or such other 
 Drawings as may from time to time be approved or furnished by EPI. 
e)  SITE means the lands and other places on, under, in or through which the 
 works are to be executed or carried out and any other lands or places 
 provided by EPI or used for the purpose of the agreement. 

f)  APPROVAL means approved in writing including subsequent written 
 confirmation of previous verbal approval. 



General Conditions of Contract 
Engineering Projects (India) Limited 

Signature of Contractor           EPIPage 13

g)  WRITING means any manuscript typed, written or printed statement 
under or over signature and/or seal as the case may be. 

h)  MONTH means English Calendar month.  ‘Day’ means a Calendar day of
  24 Hrs each. 

i)  CONTRACT VALUE means the sum for which the Tender is accepted as 
per the Agreement/ Letter of Acceptance/ Letter of Intent.

j)  LANGUAGE: All documents and correspondence in respect of this 
contract shall be in English Language. In case of any discrepancy 
between the English version and the Hindi version of these documents, 
the provisions contained in the English version shall be applicable. 

k)  BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the 
priced  and completed Bill of Quantities or Schedule of Quantities forming 
part of the Tender. 

l)  OWNER/ CLIENT / EMPLOYER means the Government, Organization, 
Authority, Company, Ministry, Department, Society, Cooperative etc. who 
has awarded the work/ project to EPI and/ or appointed EPI as 
Implementing / Executing Agency/ Project Manager and/ or for whom EPI 
is acting as an agent and on whose behalf EPI is entering into the 
contract and getting the work executed. 

m)  IMPLEMENTING/ EXECUTING AGENCY means EPI 

n)  TENDER means the Contractor’s priced offer to EPI for the execution and 
completion of the work and the remedying of any defects therein in 
accordance with the provisions of the Contract, as accepted by the Letter 
of Intent or Award letter. The word TENDER is synonymous with Bid and 
the word TENDER DOCUMENTS with “Bidding Documents” or “offer 
documents”.

o)  The headings in the clauses/ conditions of Tender Documents are for 
convenience only and shall not be used for interpretation of the clause/ 
condition.

p) Words imparting the singular meaning only also include the plurals and 
vice versa where the context requires. Words imparting persons or parties 
shall include firms and corporations and organizations having legal 
capacities.

q) APPROVED INSURANCE COMPANY means any Insurance Company 
registered with ‘Insurance Regulatory & Development Authority’ (IRDA) of 
India and meeting insurance needs of the projects of EPI. 

2.0 SITE VISIT AND COLLECTING LOCAL INFORMATION

Before tendering, the tenderer is advised to visit the Site, its surroundings to 
assess and satisfy themselves about the local conditions such as the working 
and other constraints at Site, approach roads to the Site, availability of water & 
power supply, applicability of taxes, duties and levies etc., nature of ground, soil 
and sub-soil condition, underground water table level, accommodations they may 
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require etc., river regime, river water levels, other details of river, streams & any 
other relevant information required by them to execute the complete scope of 
work. The tenderer may obtain all necessary information as to risks, weather 
conditions, contingencies & other circumstances (insurgencies etc.) which may 
influence or affect their tender prices. Tenderer shall be deemed to have 
considered Site conditions whether he has inspected it or not and to have 
satisfied himself in all respects before quoting his rates and no claim or extra 
charges whatsoever in this regard shall be entertained / payable by EPI at a later 
date.

2.1 ACCESS BY ROAD

Contractor, if necessary, shall build temporary access roads to the actual Site of 
construction for the works at his own cost to make the Site accessible. The 
Contractor shall maintain the same in motorable condition at all times as directed 
by Engineer-In-Charge at his own cost. The Contractor shall be required to 
permit the use of any roads so constructed by him for vehicles of EPI or any 
other agencies/ Contractors who may be engaged on the project Site, free of 
cost.

Non-availability of access roads or approach to Site, for the use of the Contractor 
shall in no case condone any delay in the execution of work nor be the cause for 
any claim for compensation. 

2.2  HANDING OVER & CLEARING OF SITE 

2.2.1  The Contractor should note that area for construction may be made available in 
phases as per availability and in conjunction with pace of actual progress of work 
at Site. The work may be required to be carried out in constrained situations. The 
work is to be carried out in such a way that the traffic, people movement, if any, 
is kept operative and nothing extra shall be payable to the Contractor due to this 
phasing / sequencing of the work. The Contractor is required to arrange the 
resources to complete the entire project within total stipulated time. Traffic 
diversion, if required, is to be done and maintained as per specification by the 
Contractor at his own cost and the Contractor shall not be entitled for any extra 
payment, whatsoever, in this regard. 

2.2.2  Efforts will be made by EPI to handover the Site to the Contractor free of 
encumbrances. However, in case of any delay in handing over of the Site to the 
Contractor, EPI shall only consider suitable extension of time for the execution of 
the work. It should be clearly understood that EPI shall not consider any revision 
in contract price or any other compensation whatsoever viz. towards idleness of 
Contractor’s labour, equipment etc. 

2.2.3  The Contractor shall be responsible for removal of all over-ground and under-
ground structures (permanent, semi-permanent and temporary) and 
constructions from the Site. The cost to be incurred in this regard shall be 
deemed to be included in the quoted rates of Bill of Quantities items and 
Contractor shall not be entitled for any extra payment whatsoever, in this regard. 
Old structures on the proposed Site, if required, shall be demolished by the 
Contractor properly. The useful material obtained from demolition of structures & 
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services shall be the property of the Owner/EPI and these materials shall be 
stacked in workmanship like manner at the place specified by the Engineer- in-
charge.

2.2.4  If required, the Contractor has to do site clearance, enabling work, barricading, 
 diversion of Roads, shifting/ realignment of existing utility services, drains, 
 nallahs etc. at his own cost as per direction of Engineer-In-Charge and the 
 Contractor shall not be entitled for any extra payment whatsoever in this regard. 

2.2.5  Necessary arrangements including its maintenance are to be made by the 
Contractor for temporary diversion of flow of existing drain and road, as the case 
may be. The existing drain, road would be demolished, wherever required, with 
the progress of work under the scope of proposed project. The existing Road and 
Drain, which are not in the alignment of the said project but are affected and/ or 
need to be demolished during execution for smooth progress of the project, shall 
be restored to its original status and condition (including black topping) by the 
Contractor at his own. The cost to be incurred by Contractor in these regards 
shall be deemed to be included in the quoted rates of the Bill of Quantities items 
and Contractor shall not be entitled for any extra payment whatsoever, in these 
regards.

2.2.6  The Contractor shall be responsible to co-ordinate with service provider/ 
concerned authorities for cutting of trees, shifting of utilities and removal of 
encroachments etc. and making the Site unhindered for completion of work. This 
shall include initial and frequent follow up meetings/ actions/ discussions with 
each involved service provider/ concerned authorities. The Contractor shall not 
be entitled for any additional compensation for delay in cutting of trees, shifting of 
utilities and removal of encroachments by the service provider/ concerned 
authorities.

2.2.7  The information about the public utilities (whether over ground or underground) 
like electrical/ telephone/ water supply lines, OFC Cables, sewer lines, open 
drains etc. is the responsibility of Contractor who has to ascertain the utilities that 
are to be affected by the works through the site investigation and collection of 
information from the concerned utility Owners.

2.2.8  The Contractor shall be responsible to obtain necessary approval from the 
respective authorities for shifting/ re-alignment of existing public utilities. EPI shall 
only provide necessary letters required for liaisoning by the Contractor in 
obtaining the approval from the concerned authorities. 

2.2.9  Any services affected by the works must be temporarily supported by the Contractor 
who must also take all measures reasonably required by the various bodies to 
protect their services and property during the progress of works. It shall be deemed 
to be the part of the contract and no extra payment shall be made to the Contractor 
for the same. Shifting/ re-alignment of public utilities should be done without 
disturbing the existing one. New service lines should be laid and connected before 
dismantling the existing one. 

2.2.10  Shifting/ re-alignment of existing public utilities shall be done by the Contractor as 
per technical requirement of respective bodies or as per direction of Engineer-In-
Charge. Shifting/ re-alignment of public utilities includes all materials, labours, 
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tools and plants and any other expenses whatsoever for the same. The cost to 
be incurred in this regard shall be deemed to be included in his quoted rates of 
BOQ items and the Contractor shall not be entitled for any extra payment, 
whatsoever, in this regard. In case any of these services are shifted by the State 
Govt/ local authorities themselves for which deposit as per their estimates is to 
be made to them, the Contractor shall deposit the same and the Contractor shall 
be paid only at the rates quoted by him in BOQ for quantity specified in the BOQ, 
if such items are included in the BOQ irrespective of amount paid by him to the 
State Govt./ local authorities for execution of these works. In case such provision 
is not made in the BOQ or the quantity exceeds those specified in the BOQ, the 
same is deemed to be included in the rates quoted by him for other items in BOQ 
and nothing extra shall be payable to Contractor on this account. 

3.0  SCOPE OF WORK 

3.1  The scope of work covered in this Tender shall be as per the Bill of Quantities, 
Specifications, Drawings, Instructions, Orders issued to the Contractor from time 
to time during the pendency of work. The Drawings for this work, which may be 
referred for tendering, provide general idea only about the work to be performed 
under the scope of this contract. These may not be the final drawings and may 
not indicate the full range of the work under the scope of this contract. The work 
will be executed according to the Drawings to be released as “GOOD FOR 
CONSTRUCTION” from time to time by the Engineer-In-Charge of EPI and 
according to any additions/ modifications/ alterations/deletions made from time to 
time, as required by any other drawings that would be issued to the Contractor 
progressively during execution of work. It shall be the responsibility of the 
Contractor to incorporate the changes that may be in the scope of work, 
envisaged at the time of tendering and as actually required to be executed. 

3.2  The quantities of various items as entered in the “BILL OF QUANTITIES” are 
indicative only and may vary depending upon the actual requirement. The 
Contractor shall be bound to carry out and complete the stipulated work 
irrespective of the variation in individual items specified in the Bill of Quantities. 
The variation of quantities will be governed as per clause No.69 of GCC. 

4.0  VALIDITY OF TENDER 

The Tender for the works shall remain open for acceptance for a period of ninety 
days from the date of opening of Price Bid of Tenders. The earnest money will be 
forfeited without any prejudice to any right or remedy, in case the Contractor 
withdraws his Tender during the validity period or in case he changes his offer to 
his benefits, which are not acceptable to EPI. The validity period may be 
extended on mutual consent. 

5.0  ACCEPTANCE OF TENDER 

EPI reserves to itself the authority to reject any or all the Tenders received 
without assigning any reason. The acceptance of a Tender shall be effective 
w.e.f. the date on which the telegram/ letter of intent or acceptance of the Tender 
is put in the communication by EPI. EPI also reserves the right to split the work 
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among two or more parties at lowest negotiated rate without assigning any 
reason thereof. The Contractor is bound to accept the portion of work as offered 
by EPI after split up at the quoted/ negotiated rates. 

6.0  SET OF TENDER DOCUMENTS: 

The following documents will complete a set of Tender Documents. 

A)     VOLUME I : 

a)   Instructions to tenderers 
b)   General Conditions of Contract 

B)   VOLUME II : 

a)  Notice Inviting Tenders 
b)  Additional Conditions of Contract 
c)  Technical Specifications (General, Additional & Technical 

specifications)
d)  Tender Drawings 

C)     VOLUME III : 

   a) Schedule of Rates/ Bills of quantities (Price-Bid) 

7.0  EARNEST MONEY DEPOSIT 

Earnest Money Deposit (EMD) of amount as mentioned in “Memorandum” to 
“Form of Tender” required to be submitted along with the Tender shall be in the 
form of Demand Draft payable at place as mentioned in “Notice Inviting Tender”/ 
“Instructions to Tenderers” in favour of ‘Engineering Projects (India) Limited’ from 
any Nationalised bank / Scheduled Bank or in the form of Bank Guarantee from 
any Nationalised bank / Scheduled Bank as per the enclosed format. The EMD 
shall be valid for minimum period of 150 days (One hundred fifty Days) from last 
day of submission of Tender. 

7.1  EMD shall accompany the offer and placed in the sealed envelope cover of the 
offer as detailed in Instructions to Tenderer. Any tender not accompanied with 
the requisite Earnest Money Deposit alongwith ‘Letter of Undertaking’ shall be 
rejected and such tenderer(s) will not be allowed to attend the opening of bids. 

7.2 The EMD of all unsuccessful tenderers (i.e. except evaluated lowest tenderer) 
shall be returned within Seven (7) days of the opening of price bids by EPI. 
Subject to clause 7.6 herein below, EMD of successful tenderer shall be 
refunded after submission of Security Deposit cum Performance Guarantee by him. 

7.3  Once the tenderer has given an unconditional acceptance to the tender 
conditions in its entirety, he is not permitted to put any remark(s)/conditions(s) 
(except unconditional rebate on price, if any) in/ along-with the Tender. 

7.4  In case the condition 7.3 mentioned above is found violated at any time after 
opening of Tender, the Tender shall be summarily rejected and EPI shall, without 
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prejudice to any other right or remedy, be at liberty to forfeit the full said Earnest 
Money absolutely. 

7.5  No interest will be payable by EPI on the said amount covered under EMD/Other 
security documents. 

7.6 EMD of successful tenderer, if deposited in the form of Demand Draft, shall be 
treated as part of Retention Money. 

7.7 At any time after the due date of the Tender, if any tenderer alters 
/modifies/withdraws his tender within the validity period (or the extended validity 
period) of his tender or fails to furnish the “Security Deposit cum Performance 
Guarantee” or the “Additional Performance Guarantee” or fails to execute the 
“Contract Agreement” within the prescribed time period after the placement of 
LOI on him, EPI without prejudice to any other rights or remedies shall be at 
liberty to forfeit the Earnest Money deposited by the tenderer. In the event of re-
tender, such tenderer shall not be allowed to submit tender 

8.0  MOBILIZATION ADVANCE 

8.1       Mobilization advance up to maximum of amount as mentioned in the 
“Memorandum” to the “Form of Tender” shall be paid to the Contractor on 
submission of non-revocable and unconditional Bank Guarantee of an equivalent 
amount in case of interest free Mobilization Advance or for an amount equal to 
110% of the Mobilization Advance in case of interest bearing Mobilization 
Advance, from a Nationalized Bank / Scheduled Bank as per the enclosed 
Performa subject to conditions given hereunder. The Mobilization Advance shall 
be at the Interest Rate as mentioned in the “Memorandum” to the “Form of 
Tender”. This advance shall be paid in three installments as follows: - 

i)  First Installment of fifty percent of total mobilization advance shall be paid 
after fulfillment of the following conditions: 

a) Signing of the agreement. 
b) Submission of Security Deposit cum Performance Guarantee as per        

Clause No. 9. 

ii)  Second installment of twenty five percent of total mobilization advance will 
be paid after the setting up of site office and providing facilities to EPI as per 
contract, and completion of enabling works required for taking up the 
construction. These include construction of store, labour hutments, etc. 

iii) The balance twenty five percent of total mobilization advance shall be paid on 
mobilization of manpower, plant & equipment etc. to the satisfaction of 
Engineer-In-Charge of EPI. 

8.2       The Advance shall be recovered on monthly installment basis. The installments 
shall commence when 20% of the scheduled contract period has elapsed and 
fully recovered when 80% of the scheduled contract period is over, both from 
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date of start. (The month of start & completion of recovery of mobilization 
advance to be rounded off to nearest full month). 

8.3        Part ‘Bank Guarantees’ (BGs) against mobilization advance shall be furnished in 
as many numbers as the number of recovery installments as given in 
“Memorandum” to the “Form of Tender” and should be equivalent to the amount 
of each recovery installment. At any point of time, if the Contractor’s payable 
amount on account of work done is not available with EPI or the amount payable 
is less than the recovery installment, recovery of such advance shall be effected 
by encashing the BG of equivalent recovery amount. The decision of EPI in this 
regard shall be final and binding on the Contractor. The validity period for the 
part BGs shall be till three months after the end of the month in which instalment 
is due to be recovered with further three months claim period. 

8.4       In case recovery of Mobilization Advance is delayed, interest shall be charged 
@12% (Twelve percent) per annum on delayed recoveries due to late 
submission of bills by the Contractor or due to delayed encashment of Bank 
Guarantee, as stated above or due to any other reasons whatsoever. 

8.5       Contractor is required to furnish the Utilization Certificate for each installment of 
mobilization advance to the satisfaction of Engineer-In-Charge. Subsequent 
installments of mobilization advance shall be released only after getting 
satisfactory utilisation certificate from the Contractor for the earlier released 
installment.

8.6       Notwithstanding what is contained in aforesaid clauses, no mobilization advance 
whatsoever shall be payable, if payment of mobilization advance is not 
mentioned in the “Memorandum” to the “Form of Tender”. 

9.0  SECURITY DEPOSIT CUM PERFORMANCE GUARANTEE 

“Within 10 (ten) days from the date of issue of letter of Intent or within such 
extended time as may be granted by EPI in writing, the Contractor shall submit to 
EPI a Security Deposit cum Performance Bank Guarantee in the form appended, 
from any Nationalised bank / Scheduled Bank equivalent to 5% (five percent 
only) of the Contract Value for the due and proper execution of the contract. This 
bank guarantee shall remain valid up to 90 (ninety) days after the end of defects 
liability period.

In case the Contractor fails to submit the Security Deposit cum Performance 
Guarantee of the requisite amount within the stipulated period or extended 
period, letter of intent will stand withdrawn and EMD of Contractor shall be 
forfeited.

9.1 ADDITIONAL PERFORMANCE GUARANTEE FOR EXISTING CONTRACTORS 

In case bidder is a working Contractor of EPI at the time of issuance of Letter of 
Intent (LOI) for the work, the bidder has to furnish an additional Performance 
Guarantee of 1% (One Percent) of the Contract Value of the work, in case 
working capacity of the bidder is less than the aggregate of balance work-load of 
all the works of the bidder with EPI as on date of placement of LOI for this work. 
The balance workload shall also include the value of work awarded but not yet 
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started and finally approved value of this work. This additional Performance 
Guarantee shall be in addition to the Security Deposit cum Performance 
Guarantee of the works to be furnished by the bidder as specified in the clause 
no. 9 of General Conditions of Contract. Further, no relaxation in Security 
Deposit cum Performance Guarantee as in clause no. 9 of General Conditions of 
Contract shall be made in case working capacity works-out to be more than the 
balance value of works as mentioned above. The working capacity of the 
Contractor shall be calculated as under: 

WORKING CAPACITY = 2.5 X (Average Turnover of the party as per latest three  
 audited Balance Sheets).

NOTE:  The decision of amount of additional Performance Guarantee as above 
shall be taken by EPI and shall be final & binding to the Contractor.

In case the Contractor fails to submit the additional performance guarantee of the 
requisite amount within 10 days from the date of issue of letter of Intent or within 
such extended time as may be granted by EPI in writing, the letter of intent will 
stand withdrawn and EMD of the Contractor shall be forfeited. 

9.2  ABNORMALLY HIGH AND LOW RATED ITEMS 

For item rate tenders if, the rates quoted by the lowest bidder for certain items of 
the Bill of Quantities of the Tender are found to be abnormally high or low in 
comparison to the Market Rate analysis of the item done by EPI and/or in 
comparison to EPI’s method of working out market rate justification for the items, 
the same shall be governed as under: - 

For Abnormally High Rated items (AHR), the progressive payment shall be 80% 
(Eighty percent) of the payment due to the Contractor against execution of the 
AHR items. The balance withheld 20% (twenty percent) payment shall be 
released after 80% of total value of the original contract is completed in financial 
terms in order to ensure that the Abnormally Low Rated (ALR) items identified at 
the time of Award of work have been executed as per requirement of project and 
as per terms of Contract. Further, deviation limit for AHR items shall be nil on 
plus side and 100% on minus side. The provision of deviation limit of clause 
69.1(v) shall not apply to AHR items. In case of deviation of quantities given in 
schedule of quantities for AHR items on plus side, the same shall be governed by 
clause 69.2. The decision of Engineer-In-Charge of EPI in this regard shall be 
final and binding on the Contractor. 

The provision of para 9.2 shall not be applicable on tenders invited on 
Percentage Rate/lump Sum basis. 
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The decision of EPI on identification/marking of AHR and ALR items is final and 
binding on the Contractor. In case the Contractor does not agree to the identified 
AHR and ALR items, at the time of award of works, the EMD/Security Deposit 
cum Performance Guarantee of the Contractor shall be forfeited and decision of 
EPI in this regard shall be final & binding on the Contractor. 

10.0  RETENTION MONEY 

The Retention Money shall be deducted from each running bill of the Contractor 
at 5% (five percent only) of the gross value of the Running Account bill. The 
Earnest Money Deposited by the tenderer in the form of Demand Draft will be 
treated as part of the Retention Money. The Retention Money shall be refunded 
to the Contractor after expiry of defects liability period (referred to in Clause No.
74) or on payment of the amount of the final bill whichever is later. If the amount 
of Retention Money deduction in cash is more than Rs.10.00 lakhs (Rupees Ten 
lakhs only), the excess amount can be refunded to Contractor against 
submission of Bank Guarantee of equivalent amount from a Nationalised bank / 
Scheduled Bank in the prescribed proforma of Performance Guarantee of EPI. 

11.0  MOBILIZATION OF MEN, MATERIALS AND MACHINERY: 

11.1  All expenses towards mobilization at Site and de-mobilization including bringing 
in equipment, work force, materials, dismantling the equipments, clearing the Site 
etc. shall be deemed to be included in prices quoted and no separate payment 
on account of such expenses shall be entertained. 

11.2  It shall be entirely the Contractor’s responsibility to provide, operate and maintain 
all necessary construction equipments, scaffoldings and safety gadget, lifting 
tackles, tools and appliances to perform the work in a workman like and efficient 
manner and complete all jobs as per the specifications and within the schedule 
time of completion of work. Further, Contractor shall also be responsible for 
obtaining temporary electric and water connection for all purposes. The 
Contractor shall also make standby arrangement for water & electricity to ensure 
un-interrupted supply. 

11.3 It shall be the responsibility of the Contractor to obtain the approval for any 
revision and/ or modification desired by him from EPI before implementation. 
Also such revisions and/or modifications if accepted / approved by EPI shall be 
carried at no extra cost to EPI. 

11.4  The procurement and supply in sequence and at the appropriate time of all 
materials and consumable shall be entirely the Contractor’s responsibility and his 
rates for execution of work shall be inclusive of supply of all these items. 
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11.5  It is mandatory for the Contractor to provide safety equipments and gadgets to its 
all workers, supervisory and Technical staff engaged in the execution of the work 
while working. The minimum requirement (but not limited to) shall be gumboots, 
safety helmets, Rubber hand gloves, facemasks, safety nets, belts, goggles etc. 
as per work requirements. Sufficient nos. of these equipments and gadgets shall 
also be provided to EPI by the Contractor at his own cost for use of EPI Officials 
and/ or workforce while working/ supervision at Site. No staff/ worker shall be 
allowed to enter the Site without these equipments/ gadgets. The cost of the 
above equipments/ gadgets are deemed to be included in the rates quoted by the 
Contractor for the items & works as per Bill of Quantities and Contractor shall not 
be entitled for any extra cost in these regard. The above norm is to be strictly 
complied with at Site. In case the Contractor is found to be deficient in providing 
Safety Equipments/ Gadgets in the opinion of Engineer-In-Charge, the Engineer-
In-Charge at his option can procure the same at the risk & cost of Contractor and 
provide the same for the use of worksite and shall make the recoveries from the 
bills of the Contractor for the same. The decision of the Engineer-In-Charge shall 
be final and binding on Contractor in this regard. 

11.6  All Designs, Drawings, Bill of Quantities, etc. (except Bar Bending Schedule, 
Shop & Fabrication Drawings) for all works shall be supplied to the Contractor for 
all buildings services and development works by EPI in phased manner as the 
works progress. However it shall be the duty and responsibility of the Contractor 
to bring to the notice of EPI in writing as to any variation, discrepancy or any 
other changes required and to obtain revised drawings and designs and / or 
approval of EPI in writing for the same.

11.7  One copy of contract documents including Drawings furnished to the Contractor 
shall be kept at the Site and the same shall at all reasonable times be available 
for inspection. 

11.8  All materials, construction plants and equipments etc. once brought by the 
Contractor within the project area, will not be allowed to be removed from the 
premises without the written permission of EPI. Similarly all enabling works built 
by the Contractor for the main construction undertaken by him, shall not be 
dismantled and removed without the written authority of EPI. 

11.9  Contractor shall have to prepare the Bar Bending Schedule, Shop and 
Fabrication Drawings free of cost, if required for any of the items of work. Five 
copies of these Drawings each including for revision will be submitted to EPI for 
approval. Before executing the item, Bar Bending Schedule, Shop & Fabrication 
Drawings should be got approved from EPI. 

12.0  INCOME TAX DEDUCTION 

Income tax deductions shall be made from all payments made to the Contractor 
including advances against work done, in accordance with the Income Tax act 
prevailing from time to time. 
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13.0  TAXES AND DUTIES 

13.1  The Contractor shall be responsible for the payment, wherever payable, at his 
own cost of all taxes such as excise duty, custom duty, sales tax, including the 
purchase tax, consignment tax, work contract tax, service tax, VAT or any other 
similar tax in the state concerned, turnover tax, toll tax, octroi charges, royalty, 
cess, levy and other tax (es) or duty (ies) which may be specified by local/ state/ 
central government from time to time on all materials, articles which may be used 
for this work. The rates quoted by him in the Tender in Bill of Quantities shall be 
inclusive of all such taxes, duties, etc. The imposition of any new and/ or 
increase in the aforesaid taxes, duties, levies (including fresh imposition of Work 
Contract Tax, Turnover Tax, Sales Tax on Work Contract, VAT or any other 
similar Tax) etc. during the currency of the contract shall be borne by Contractor 
and shall not be paid or reimbursed to the Contractor by EPI. In the event of non-
payment/default in payment of any octroi, royalty, cess, turnover tax, sales tax, 
including the purchase tax, consignment tax, work contract tax, VAT, Service Tax 
or any other similar tax in the state concerned, customs, excise or any other 
levy/tax including labour dues etc. by Contractor, EPI reserves the right to with-
hold the dues/ payments of Contractor and make payment to local/state/ Central 
Government authorities or to labourers as may be applicable. The Contractor 
should submit along with the Tender Registration Certificates with Sales Tax on 
works contract authority etc. other wise appropriate recovery shall be made from 
his bills. 

13.2  The rate quoted by the Contractor shall be deemed to be inclusive of all Taxes 
and duties as mentioned in clause no.13.1 given above or any other tax as 
applicable and the same shall not be reimbursed by EPI. Tax deductions at 
source shall be made as per laws prevalent in the State. 

13.3  The stamp duty and registration charges, if any, on the contract agreement levied 
by the Government or any other statutory body, shall be paid by the Contractor. 

13.4  It will be incumbent upon the Contractor to obtain a registration certificate as a 
dealer under the Local Sales Tax Act and the Central Sales Tax Act, Service 
Tax, etc. and necessary evidence to this effect shall be furnished by the 
Contractor to EPI. Sales Tax on the transactions between the Contractor and his 
Sub-Contractor/Vendors etc. shall be borne by the Contractor. The Contractor 
shall be responsible for any taxes that may be levied hereunder on the 
transaction between Contractor and EPI. 

13.5  The bidder shall quote his rates inclusive of Turnover Tax/ Sales Tax on Works 
Contract payable to State Govt. along-with other taxes, duties, levies etc. in 
conjunction with other terms and conditions. In case, the Turnover Tax/ Sales 
Tax on Works Contract on execution of works is waived off by the State Govt. at 
later stage for this project, the equivalent amount from the date of waiver of such 
tax (as per prevailing rate as on the date of waiver of Turnover Tax/ Sales Tax on 
Works Contract) shall be deducted from the amount payable to the Contractor 
from subsequent RA Bills. 
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13.6  VALUE ADDED TAX (VAT) 

The consideration agreed for the execution of said contract shall include the 
taxes, duties, cess, etc. such as excise duty, service tax, VAT, which is leviable 
or may be levied in future under any State Law or the Central Law on execution 
of said contract, such taxes shall be borne by the Contractor and shall not be 
reimbursed by EPI. Further, if due to any variance in such tax, duties, cess etc. 
there is any increase in the taxes, the same shall also be borne by the 
Contractor. Where under any of the State or the Central Law, there is 
requirement of deduction of tax at source, the same shall be deducted from the 
amount paid or payable to the Contractor pursuant to this contract and shall be 
deposited to the Government authorities by EPI. EPI shall issue the 
documents/forms/ certificate as prescribed under the relevant law, in respect of 
the amount so deducted from the amount paid or payable to the Contractor. EPI 
shall have full rights to withhold the amount payable to the Contractor in pursuant 
to this contract, if Contractor does not fulfill his obligation under any State or 
Central Law relating to execution of said contract, in case the amount has 
already been paid by EPI, EPI has the right to recover such payments from the 
Contractor.

14.0  ROYALTY ON MATERIALS: 

The Contractor shall deposit royalty and obtain necessary permit for supply of 
bajri, stone, kankar, sand, etc. from the local authorities and quoted rates shall 
be inclusive of royalty. 

15.0  RATES TO BE FIRM 

15.1  The rates quoted by the tenderer shall be firm and fixed for the entire period of 
completion and till handing over of the work. No revision to rates or any 
escalation shall be allowed on account of any increase in prices of materials, 
labour, POL and Overheads etc or any other statutory increase during the entire 
contract period or extended contract period. 

15.2  The Contractor shall be deemed to have inspected the Site, its surrounding and 
acquainted itself with the nature of the ground, accessibility of the Site and full 
extent and nature of all operations necessary for the full and proper execution of 
the contract, space for storage of materials, construction plant, temporary works, 
restrictions of working time, restrictions on the plying of heavy vehicles in area, 
supply and use of labour, materials, plant, equipment and laws, rules and 
regulations, if any, imposed by the local authorities. 

15.3  The rates and prices to be tendered in the Bill of Quantities are for completed 
and finished items of works complete in all respects. It will be deemed to include 
all construction plant, labour, supervision, materials, transport, all temporary 
works, erection, maintenance, Contractor’s profit and establishment/ overheads, 
together with preparation of designs & drawings pertaining to casting yard, shop 
drawing, fabrication drawing (if required), staging form work, stacking yard, etc. 
all general risk, taxes, royalty, duties, cess, octroi and other levies, insurance, 
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liabilities and obligations set out or implied in the Tender Documents and 
contract.

15.4  Unless otherwise specified in the Bill of Quantities (BOQ), the Contractor has to 
make his own arrangement for dewatering/ bailing out of water, effluent including 
strutting, shoring etc at every stage of work wherever required (including Tunnel 
work) including working under foul condition as per direction of Engineer-In-
Charge at his own cost and the Contractor shall not be entitled for any extra 
payment, whatsoever, in this regard. 

15.5 If required to make work site suitable for execution, Contractor shall have to clear 
jungle including of rank vegetation, grass, trees etc., clear & clean existing drains/ 
canals (including strutting, shoring and packing cavities) and dispose them out of the 
Site up-to any lead and lift as per direction of Engineer-In-Charge. The Contractor 
should inspect the Site of work from this point of view. Unless otherwise specified in 
the Bill of Quantities, the cost to be incurred in this regard shall be deemed to be 
included in his quoted rates of BOQ items and the Contractor shall not be entitled for 
any extra payment in this regard. 

15.6  If any temporary/ permanent structure is encountered or safety of such structure 
in the vicinity is endangered due to execution of the project, the Contractor has to 
protect the structures by any means as per direction of Engineer - in – Charge. If 
any damage caused to any temporary or permanent structure(s) in the vicinity is 
caused due to execution of the project, the Contractor has to make good the 
same by any means as per direction of Engineer - in – Charge. The Contractor 
should inspect the Site of work from this point of view. The cost to be incurred in 
this regard shall be deemed to be included in his quoted rates of BOQ items and 
the Contractor shall not be entitled for any extra payment in this regard. 

16.0  ESCALATION / PRICE VARIATION 

No claim on account of any Price Variation / Escalation on whatsoever ground 
shall be entertained at any stage of works. All rates as per Bill of Quantities 
(BOQ)/Price-Bid quoted by Contractor shall be firm and fixed for entire contract 
period as well as extended period for completion of the works. No 
escalation/price variation clause shall be applicable on this contract. 

17.0  INSURANCE OF WORKS ETC. 

Contractor is required to take Contractor’s All Risk Policy or Erection All Risk 
Policy (as the case may be) including Marine Insurance from an Approved 
Insurance Company in the joint name with EPI and bear all costs towards the 
same for the full period of execution of works including the defect liability period 
for the full amount of contract against all loss or damage from whatever cause 
arising for which he is responsible under the terms of the contract and in such 
manner that EPI and the Contractor are covered during the period of construction 
of works and/or also covered during the period of defect liability for the loss or 
damage as under: 

a.  The work and the temporary works to the full value of such works.  
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b.  The materials, construction plant, centering, shuttering and scaffolding 
materials and other things brought to the Site for their full value. 
Whenever required by EPI, the Contractor shall produce the policy or the 
policies of insurance and the receipts for payment of the current 
premiums.

18.0  INSURANCE UNDER WORKMEN’S COMPENSATION ACT 

Contractor is required to take insurance cover as per requirement of the 
Workmen’s Compensation Act, 1923 amended from time to time from an 
Approved Insurance Company and pay premium charges thereof. Wherever 
required by EPI the Contractor shall produce the policy or the policies of 
Insurance and the receipt of payment of the current premiums. 

19.0  THIRD PARTY INSURANCE 

Contractor is required to take third party insurance cover for an amount of 5% 
(five percent) of Contract Value from an Approved Insurance Company for 
insurance against any damage, injury or loss which may occur to any person or 
property including that of EPI, arising out of the execution of the works or 
temporary works. Wherever required by EPI the Contractor shall produce the 
policy or the policies of Insurance and the receipt of payment of the current 
premiums.

In case of failure of the Contractor to obtain insurance for works, insurance under 
Workman Compensation Act and Third Party insurance as described above 
within one month from the date of commencement of work, running account 
payments of the Contractor shall be withheld till such time the aforesaid 
insurance covers are obtained by the Contractor.

20.0  INDEMNITY AGAINST PATENT RIGHTS 

The Contractor shall fully indemnify EPI from and against all claims and 
proceedings for or on account of any infringement of any patent rights, design, 
trademark or name or other protected rights in respect of any construction plant, 
machine, work or material used for in connection with the works or temporary 
works.

21.0  LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR 

The Contractor shall obtain a valid licence under the contract labour (Regulation 
& Abolition) Act 1970 and the Contract Labour Act (R&A) Central Rules 1971 and 
amended from time to time, and continue to have a valid licence until the 
completion of the work including defect liability period. The Contractor shall also 
abide by the provision of the child labour (Prohibition and Regulation) Act. 1986 
and as amended from time to time. Any failure to fulfill this requirement shall 
attract the penal provisions of this contract arising out of the resultant non-
execution of the work. 
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The Contractor shall comply with the provisions of the payment of Wages Act, 
1936, Minimum Wages Act, 1948, Employer's Liability Act, 1938, Workmen's 
Compensation Act, 1923, Maternity Benefit Act, 1961 and Mines Act -1932,
Industrial Disputes Act, 1947 or any modifications thereof or any other law 
relating thereto and rules made there under from, time to time. 

21.1  No labour below the age of 18 years shall be employed on the work. 

22.0  LABOUR SAFETY PROVISION 

The Contractor shall be fully responsible to observe the labour safety provisions. 

23.0  OBSERVANCE OF LABOUR LAWS 

23.1  The Contractor shall be fully responsible for observance of all labour laws 
applicable including local laws and other laws applicable in this matter and shall 
Indemnify and keep indemnified EPI against effect of non observance of any 
such laws. The Contractor shall be liable to make payment to all its employees, 
workers and sub-Contractors and make compliance with labour laws. If EPI or 
the Client/ Owner/ Employer is held liable as “Principal Employer” to pay any 
amount or contributions etc. under legislation of Govt. or Court decision in 
respect of the employees of the Contractor, then the Contractor would reimburse 
the amount of such payments, contribution etc. to EPI and/ or same shall be 
deducted from the payments, Retention Money etc. of the Contractor. 

23.2  The Contractor shall submit proof of having valid EPF registration certificate. In 
absence of the said certificate payment to the extent of 4.70% (four point seven 
percent) of the value of all the Running Account bills may be withheld by EPI and 
shall be released only after the production of the EPF registration certificate from 
the concerned authorities. If it is incumbent upon EPI to deposit withheld amount 
with EPF authorities, the withheld amount shall be deposited by EPI with EPF 
authorities. In such a case EPI shall not refund this withheld amount to the 
Contractor even after the production of EPF registration certificate. 

23.3  The Contractor shall be liable to pay cess levied under the Building and other 
Construction Workers Welfare Cess Act, 1996, at such rates as may be notified 
by the Government from time to time. EPI shall deduct at source from every 
Running Account Bill of the Contractor, the said cess, at such rates for the time 
being prevailing, which shall not exceed 2% (two percent) but not be less than 
1% (one percent) of the cost of construction incurred by EPI. 

24.0  LAWS GOVERNING THE CONTRACT 

This contract shall be governed by the Indian Laws for the time being in force 
and amended from time to time. 

25.0  LAWS, BYE LAWS RELATING TO THE WORK 

The Contractor shall strictly abide by the provisions, for the time being in force, of 
law relating to works or any regulations and bye laws made by any local authority 
or any water & lighting agencies or any undertakings within the limits of the 
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jurisdiction of which the work is proposed to be executed. The Contractor shall be 
bound to give to the authorities concerned such notices and take all approvals as 
may be provided in the law, regulations or bye laws as aforesaid, and to pay all 
fees and taxes payable to such authorities in respect thereof. 

26.0  EMPLOYMENT OF PERSONNEL 

26.1  The Contractor shall employ only Indian Nationals as his representatives, 
servants and workmen after verifying their antecedents and loyalty. He shall 
ensure that no personnel of doubtful antecedents & integrity and any other 
nationality in any way are associated with the works. 

26.2  EPI shall have full power to get removed immediately any representative, agent, 
servant and workmen or employees of the Contractor on account of misconduct, 
negligence or incompetence or whose continued employment may in the opinion 
of the Engineer-In-Charge be undesirable without assigning any reason for the 
removal. The Contractor shall not be allowed any compensation on this account 
whatsoever.

27.0  TECHNICAL STAFF FOR WORK 

27.1  The Contractor shall employ at his cost the adequate number of technical staff 
during the execution of this work depending upon the requirement of work. For 
this purpose the numbers to be deployed, their qualification, experience as 
decided by EPI shall be final and binding on Contractor. The Contractor shall not 
be entitled for any extra payment in this regard. The technical staff should be 
available at Site, whenever required by EPI to take instructions.

27.2  Within 15 days from the date of letter of intent, the Contractor shall submit a site 
organizational chart and Resume including details of experience of the Project-in-
Charge and other staff proposed by him and shall depute them on the Project 
after getting approval from Engineer-In-Charge. If desired by the Contractor at 
later date, the Project-in-Charge and other staff whose resume is approved by 
EPI can be replaced with prior written approval of EPI and replacement shall be 
with equivalent or superior candidate only. Decision of Engineer-In-Charge shall 
be final and binding on the Contractor.

Even after approving the site organizational chart, the Engineer-In-Charge due to 
nature and exigency of work can direct the Contractor to depute such additional 
staff as in view of Engineer-In-Charge is necessary and having qualification and 
experience as approved by the Engineer-In-Charge. The removal of such 
additional staff from the Site shall only be with the prior written approval of 
Engineer-In-Charge. The Contractor shall not be paid anything extra whatsoever 
on account of deployment of additional staff and decision of the Engineer-In-
Charge shall be final and binding on the Contractor. 

27.3 In case the Contractor fails to employ the staff as aforesaid, he shall be liable to 
pay a reasonable amount not exceeding a sum of Rs. 25,000 (Rupees Twenty 
Five Thousand only) for each month of default in the case of each person. The 



General Conditions of Contract 
Engineering Projects (India) Limited 

Signature of Contractor           EPIPage 29

decision of the Engineer-In-Charge as to number of Technical Staff to be 
adequate for the project and the period for which the required technical staff was 
not employed by the Contractor and as to the reasonableness of the amount to 
be deducted on this account shall be final and binding on the Contractor.

28.0  LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE ACCOMMODATION 

28.1  The Contractor shall arrange the land for temporary office, storage 
accommodation and labour huts at his own cost and get the clearance of local 
authorities for setting up of labour camp and cost of same is deemed to be 
included in the rates quoted by the Contractor for the works. The Contractor shall 
ensure that the area of labour huts is kept clean and sanitary conditions are 
maintained as laid down by the local authorities controlling the area. The labour 
huts shall be so placed that it does not hinder the progress of work or access to 
the worksite. The vacant possession of the land used, for the purpose shall be 
given back by Contractor after completion of the work. The Retention Money of 
the Contractor shall be released only after Contractor demolishes all structures 
including foundations and gives back clear vacant possession of this land. 

28.2  In the event the Contractor has to shift his labour camp at any time during 
execution of the work on the Instructions of local authorities or as per the 
requirement of the work progress or as may be required by EPI, he shall comply 
with such instructions at his cost and no claim whatsoever shall be entertained 
on this account. 

28.3 FURNISHED OFFICE ACCOMMODATION & MOBILITY AND COMMUNICATION 
TO BE PROVIDED BY CONTRACTOR TO EPI 

On acceptance of Tender, the Contractor at his own cost will construct a suitable 
furnished office at Site equipped with basic facilities such as telephone(s), fax, 
internet, photocopier, computer(s) & printer(s) alongwith operator(s), regular 
electricity & drinking water supply and vehicles for staff etc. as per the 
requirement of the project. The Contractor shall provide consumable as required 
and maintain the aforesaid facilities intact/operational during the currency of the 
contract including the defects liability period. The Contractor shall also make 
sufficient arrangement for photography/ videography preferably by maintaining a 
camera/video camera at Site so that photographs video can be taken of any 
specific activity at any point of time. The Contractor shall also provide software 
like MS Project etc. for the purpose of preparing progress report, etc. 

28.4 The Contractor shall make all arrangements for ground breaking ceremony/ 
inaugural function etc for the project as required and the cost towards it is 
deemed to be included in his rates/offer. Any expenditure already incurred/to be 
incurred by EPI, shall be recovered from the Contractor.

28.5 PROTECTION OF TREES 

            Trees designated by the Engineer-In-Charge shall be protected from damage during 
the course of the works and earth level within one meter of each such tree shall not 
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be changed. Where necessary, such trees shall be protected by providing temporary 
fencing.

29.0  WATCH & WARD AND LIGHTING 

The Contractor shall at his own cost take all precautions to ensure safety of life 
and property by providing necessary barriers, lights, watchmen etc. during the 
progress of work as directed by Engineer-In-Charge. 

30.0  HEALTH & SANITARY ARRANGEMENTS 

In case of all labour directly or indirectly employed in work for the performance on 
the Contractor’s part of this contract, the Contractor shall comply with all rules 
and regulations framed by Govt. from time to time for the protection of health and 
sanitary arrangements for workers. 

31.0  WORKMEN’S COMPENSATION ACT 

The Contractor shall at all times indemnify EPI and Owner against all claims for 
compensation under the provision of Workmen’s Compensation Act,1923 or any 
other law in force, for any workmen employed by the Contractor or his sub-
Contractor in carrying out the contract and against all costs and expenses 
incurred by EPI therewith. 

32.0  MINIMUM WAGES ACT 

The Contractor shall comply with all the provisions of the Minimum Wages Act, 
1948, Contract Labour Act (R&A) 1970, and rules framed thereunder and other 
labour laws/local laws affecting contract labour that may be brought into force 
from time to time. 

33.0  LABOUR RECORDS 

The Contractor shall submit by the 4th & 19th of every month to the Engineer-In-
Charge of EPI a true statement, showing in respect of the second half of the 
preceding month and the first half of the current month, respectively, of the 
following data :- 

a)  The number of the labour employed by him (category-wise). 

b)  Their working hours. 

c)  The wages paid to them. 

d)  The accidents that occurred during the said fortnight showing the 
circumstances under which they happened and the extent of damage and 
injury caused. 
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e)  The number of female workers who have been allowed Maternity Benefits 
under the Maternity Benefit Act,1962 and the amount paid to them. 

f)  Any other information required by Engineer-In-Charge. 

34.0  RELEASE OF RETENTION MONEY AFTER LABOUR CLEARANCE 

Retention Money of the work shall not be refunded till the Contractor produces a 
clearance certificate from the concerned Labour Officer. As soon as the work is 
virtually complete, the Contractor shall apply for the clearance certificate to the 
concerned Labour Officer under intimation to the Engineer-In-Charge. The 
Engineer-In-Charge, on receipt of the said communication, shall write to the 
Labour Officer to intimate if any complaint is pending against the Contractor in 
respect of the work. If no complaint is pending, on record till three months after 
completion of the work and/or no communication is received from the Labour 
Officer to this effect till six months after the date of completion, it will be deemed 
to have received the clearance certificate and the Retention Money will be 
released if otherwise due. 

35.0  SECURED ADVANCE AGAINST NON-PERISHABLE MATERIALS 

Interest free secured advance up-to a maximum of 75 % (seventy five percent) of 
the Market Value of the materials or the cost of materials as derived from the 
tendered item rate of the Contractor, whichever is less, required for incorporation 
in the permanent works and brought to Site and duly certified by EPI Site 
Engineer shall be paid to the Contractor for all non-perishable items as per 
CPWD/ MORTH (as the case may be) norms. The advance will be paid only on 
submission of Indemnity Bond in the prescribed pro-forma. The advance shall be 
recovered in full from next Running Account bill and fresh advance paid for the 
balance quantities of materials. The Contractor shall construct suitable godown 
at the Site of work for safe storage of the materials against any possible 
damages due to sun, rain, dampness, fire, theft etc. at his own cost. He shall also 
employ necessary watch & ward establishment for the purpose at his costs and 
risks Such secured advance shall be payable on other items of perishable 
nature, fragile and combustible with the approval of the Engineer-In-Charge 
provided the Contractor provides a comprehensive insurance cover for the full 
cost of such materials. The decision of the Engineer-In-Charge shall be final and 
binding on the Contractor in this matter. No secured advance shall however, be 
paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

36.0  MEASUREMENTS OF WORKS 

36.1 Unless otherwise mentioned in the Bill of Quantities the measurements of works 
shall be done as per CPWD/MORTH specifications (as specified in Technical 
Specification of the Tender) and if the same is not given in the CPWD/MORTH 
Specifications, the same shall be measured as per latest relevant BIS codes in 
force. The quantity of steel reinforcement and the structural steel sections 
incorporated in the work shall be measured & paid on the basis of standard 
coefficients of sections as per BIS Codes of practice.
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36.2 The Engineer-In-Charge shall except as otherwise stated ascertain and 
determine by measurement the value of work done in accordance with the 
contract.

36.3 All items having financial value shall be entered in Measurement Book, level 
book, etc. prescribed by EPI so that a complete record is obtained of all work 
performed under the contract. Items of non-financial value (which are not 
payable) may also be entered in Measurement Book at the sole discretion of the 
Engineer-In-Charge.

36.4 Measurements shall be taken jointly by the Engineer-In-Charge or his authorized 
representative and by the Contractor or his authorized representative. 

36.5 Before taking measurements of any work the Engineer-In-Charge or the 
authorized person deputed by him for the purpose shall give a reasonable notice 
to the Contractor.  If the Contractor fails to attend or send an authorized 
representative for measurement after such a notice or fails to countersign or to 
record the objection within a week from the date of measurement, then in any 
such event measurement taken by the Engineer-In-Charge or by the person 
deputed by him shall be taken to be correct measurements of the work. 

36.6 The Contractor shall, without extra charge provide assistance with every 
appliance, labour and other things necessary for measurement.

Measurements shall be signed and dated by both parties each day on the Site on 
completion of measurement.

37.0  PAYMENTS 

37.1  The bill shall be submitted by Contractor each month on or before the date fixed 
by the ENGINEER-IN-CHARGE for all works executed in previous months. The 
Contractor shall prepare computerized bills using the program as approved by 
Engineer-In-Charge as per prescribed format/ pro-forma. The Contractor shall 
submit five numbers of hard copies and one soft copy of floppy/ CD for all bills. 
Subject to clause 37.3 herein below, the payment due to the Contractor shall be 
made within fifteen days of getting the measurements verified from the Engineer-
In-Charge or his subordinate/ representative and certification of bill by the 
Engineer-In-Charge.

37.2  All running payments shall be regarded as ‘on account’ payments against the 
final payment only and not as payments for work actually done and completed 
and / or accepted by EPI and shall not preclude the recovery for bad, unsound 
and imperfect or unskilled work to be removed and taken away and 
reconstructed or re-erected or be considered as an admission of the due 
performance of the Contract, or any part thereof, in this respect, or the accruing 
of any claim, nor shall it conclude, determine or affect in any way the powers of 
EPI under these conditions or any of them as to the final settlement and 
adjustments of the accounts or otherwise, or in any other way vary/ affect the 
contract. The final bill shall be submitted by the Contractor within three months of 
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the completion of work, otherwise EPI’s certificate of the measurement and of the 
total amount payable for the work accordingly shall be final and binding on 
Contractor. Each Running Bill should be accompanied by two sets of at-least 20 
(twenty) photographs as per direction of Engineer-In-Charge taken from various 
points depicting status of work as on Report/ Bill date along with Monthly 
Progress Report for the concerned month in the pro-forma to be given/ approved 
by Engineer-In-Charge. Intermittent progress photographs as and when required 
shall also be provided by the Contractor at his own cost as per direction of 
Engineer-In-Charge. No payment of running account bill shall be released unless 
it is accompanied by progress photographs and Monthly Progress Report as 
above.

37.3  It is clearly agreed and understood by the Contractor that notwithstanding 
anything to the contrary that may be stated in the agreement between EPI and 
the Contractor, the Contractor shall become entitled to payment only after EPI 
has received the corresponding payment(s) from the Client/ Owner for the work 
done by the Contractor. Any delay in the release of payment by the Client/ Owner 
to EPI leading to delay in the release of the corresponding payment by EPI to the 
Contractor shall not entitle the Contractor to any compensation/ interest from 
EPI.

37.4  All payments shall be released by EPI by Account Payee Cheque from any of its 
offices in India directly at the address notified by the Contractor (Postage 
charges shall be charged to the Contractor’s account). In case of Payments is 
made by Demand Draft at the request of the Contractor, Bank Commission 
charges shall be debited to the account of Contractor. 

38.0  WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT 

For carrying out work on Sunday and Holidays or during night, the Contractor will 
approach the Engineer-In-Charge or his representative at least two days in 
advance and obtain his permission. The Engineer-In-Charge at his discretion can 
refuse such permission. The Contractor shall have no claim on this account 
whatsoever. If work demand, the Contractor shall make arrangements to carry 
out the work on Sundays, Holidays and in two, three shifts with the approval of 
Engineer-in- Charge at no extra cost to EPI. 

39.0  NO IDLE CHARGES TOWARDS LABOUR OR PLANT & MACHINERY ETC. 

No idle charges or compensation shall be paid for idling of the Contractor’s 
labour, staff or Plant & Machinery etc. on any ground or due to any reason 
whatsoever. EPI will not entertain any claim in this respect. 

40.0  WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 
DRAWINGS, ORDERS, ETC. 

The Contractor shall execute the whole and every part of the work in the most 
substantial and workman like manner both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The Contractor shall 
also conform exactly, fully and faithfully to the Design, Drawings and Instructions 
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in writing in respect of the work assigned by the Engineer-In-Charge and the 
Contractor shall be furnished free of charge one copy of the Contract Documents 
together with Specifications, Designs, Drawings. 

The Contractor shall comply with the provisions of the contract and execute the 
works with care and diligence and maintain the works and provide all labour and 
materials, tools and plants including for measurements and supervision of all 
works, structural plans and other things of temporary or permanent nature 
required for such execution and maintenance in so far as the necessity for 
providing these is specified or is reasonably inferred from the contract. The 
Contractor shall take full responsibility for adequacy, suitability and safety of all 
the works and methods of construction. 

41.0  DIRECTION FOR WORKS 

41.1  All works to be executed under the contract shall be executed under the direction 
and subject to approval in all respect of the Engineer-In-Charge of EPI who shall 
be entitled to direct at what point or points and in what manner works are to be 
commenced and executed. 

41.2 The Engineer-In-Charge and his representative shall communicate or confirm 
their instructions to the Contractor in respect of the execution of work during their 
Site inspection in a ‘Works Site Order Book’ maintained at the site office of 
Engineer-In-Charge. The Contractor or his authorized representative shall 
confirm receipt of such instructions by signing against the relevant orders in the 
book. The Contractor shall be bound to sign the site order book as and when 
required by Engineer-In-Charge and carry out compliance of instructions 
promptly to the satisfaction of Engineer-In-Charge. 

42.0  ORDER OF PRECEDENCE OF DOCUMENTS 

42.1 In case of difference, contradiction, discrepancy, dispute with regard to 
Conditions of Contract, Specifications, Drawings, Bill of Quantities and Rates 
quoted by the Contractor and other documents forming part of the contract, the 
following shall prevail in order of precedence. 

i) Contract Agreement 
ii) Fax, Telegram or Letter of Intent, detailed letter of Work Order along with 

statement of agreed variations and its enclosures. 
iii) Description in Bill of Quantity / Schedule of Quantities 
iv) Additional Conditions of Contract. 
v) Technical specifications (General / Special Technical Specification) as given 

in the Tender Documents. 
vi) General Conditions of Contract. 
vii) Drawings 
viii) CPWD/ MORTH specifications (as specified in Technical Specification of the 

Tender) update with correction slips issued up to last date of receipt of 
Tenders.
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ix) Relevant B.I.S. Codes. 

42.2 If there are varying or conflicting provisions made in any one document forming part 
of the contract, the Engineer-In-Charge shall be the deciding authority with regard 
to the intention of the document which shall be final and binding on the Contractor.

42.3 Any error in description, quantity or rate in the Schedule of Quantities/items or Bill 
of Quantities or any omission there from shall not vitiate the contract or release the 
Contractor from the execution of the whole or any part of the works comprised 
therein according to the Drawings and Specifications or from any of his obligations 
under the contract. 

43.0  TIME SCHEDULE & PROGRESS 

43.1  Time allowed for carrying out all the works as entered in the Tender shall be as 
mentioned in the “Memorandum” to the “Form of Tender” which shall be 
reckoned from the 10th day from the date on which the letter/ telegram of Intent 
is issued to the Contractor. Time shall be the essence of the contract and 
Contractor shall ensure the completion of the entire work within the stipulated 
time of completion. 

43.2  The Contractor shall also furnish within 10 days from the date of letter/ telegram 
of Intent, a CPM network/ PERT chart/ Bar Chart for completion of work within 
stipulated time. This will be duly got approved from EPI. This approved Network/ 
PERT Chart shall form a part of the agreement. Achievement of milestones as 
well as total completion has to be within the time period allowed. 

43.3  Contractor shall mobilize and employ sufficient resources for completion of all the 
works as indicated in the agreed BAR CHART/Network. No additional payment 
will be made to the Contractor for any multiple shift work or other incentive 
methods contemplated by him in his work schedule even though the time 
schedule is approved by the Engineer-In-Charge. 

43.4  During the currency of the work the Contractor is expected to adhere to the time 
schedule on miles stone and total completion and this adherence will be a part of 
Contractor’s performance under the contract. During the execution of the work 
Contractor is expected to participate in the review and updating of the Network/ 
BAR CHART undertaken by EPI. These reviews may be undertaken at the 
discretion of EPI either as a periodical appraisal measure or when the quantum 
of work order on the Contractor is substantially changed through deviation orders 
or amendments. The review shall be held at Site or any of the offices of EPI/ 
Owner or Consultant of EPI/ Owner at the sole discretion of EPI.

43.5 If at any time, it appears to the Engineer-In-Charge that the actual progress of         
work does not conform to the approved programme referred above, the                              
Contractor shall produce a revised programme showing the modifications to the 
approved programme by additional inputs to ensure completion of the work within 
the stipulated time. The Contractor will adhere to the revised schedule thereafter. 
The approval to the revised schedule resulting in a completion date beyond the 
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stipulated date of completion shall not automatically amount to a grant of 
extension of time to the Contractor. 

43.6 Contractor shall submit fortnightly/ Monthly (as directed by Engineer-In-Charge) 
progress reports (5 copies) on a computer based program (program and software 
to be approved by Engineer-In-Charge) highlighting status of various activities 
and physical completion of work. 

43.7 The Contractor shall send completion report along with as built drawings and 
maintenance schedule to the office of Engineer-In-Charge, of EPI in writing within 
a period of 30 days of completion of work. 

44.0  WATER AND ELECTRICITY 

The Contractor shall make his own arrangement for Water & Electrical power for 
construction and other purposes at his own cost and pay requisite electricity and 
water charges. The Contractor shall also make standby arrangement for water & 
electricity to ensure un-interrupted supply. 

45.0  MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

The Contractor shall, at his own expense, provide all materials, required 
including Cement & Steel for the works. 

The Contractor shall at his own expense and without delay, supply to the 
Engineer-in- Charge samples of materials to be used on the work and shall get 
the same approved in advance. All such materials to be provided by the 
Contractor shall be in conformity with the specifications laid down or referred to in 
the contract. The Contractor shall, if requested by the Engineer-in- Charge 
furnish proof, to the satisfaction of the Engineer-In-Charge that the materials so 
comply.  

The Contractor shall at his risk and cost submit the samples of materials to be 
tested or analyzed and bear all charges and cost of testing unless specifically 
provided for otherwise elsewhere in the contract or specifications. The Engineer-
In-Charge or his authorized representative shall at all times have access to the 
works and to all workshops and places where work is being prepared or from 
where materials, manufactured articles or machinery are being obtained for the 
works and the Contractor shall afford every facility and every assistance and cost 
in obtaining the right and visit to such access. 

The Engineer-In-Charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default, the Engineer-In-Charge shall be at liberty to 
employ at the expense of the Contractor, other persons to remove the same 
without being answerable or accountable for any loss or damage that may 
happen or arise to such materials. The Engineer-In-Charge shall also have full 
power to require other proper materials to be substituted thereof and in case of 
default, the Engineer-In-Charge may cause the same to the supplies and all 



General Conditions of Contract 
Engineering Projects (India) Limited 

Signature of Contractor           EPIPage 37

costs which may require such removal and substitution shall be borne by the 
Contractor.

45.1  CEMENT AND CEMENT GODOWN 

Cement shall be procured by Contractor of 43 Grade conforming to BIS : 8112 
Specification latest edition or higher Grade as directed by the Engineer-In-
Charge. The cement shall be procured directly from the reputed manufacturers/ 
stockist, which will have to be got approved from EPI in advance. Relevant 
vouchers and test certificates will be produced as and when required.  The 
cement shall be stored by the Contractor in such suitable covered and lockable 
stores, well protected from climate and atmospheric effect. The cement godown 
shall be constructed by the Contractor as per CPWD specifications at his own 
cost. The cement will remain under double lock, one from EPI and other from 
Contractor. The cement in bags shall be stored in godowns in easy countable 
position. Cement bags shall be used on first in first out basis. Cement stored for 
beyond 90 days will be required to be tested at Contractors cost, before use in 
works.

45.2  STEEL & STEEL STOCKYARD 

Steel conforming to BIS specifications (latest edition) shall be procured by the 
Contractor directly from reputed manufacturers/producers as approved by EPI. 
The manufacturer has to give a certificate that the material supplied is not a re-
rolled product. Relevant vouchers & test certificates will be produced by the 
Contractor. Re-rolled sections will not be allowed. 

Reinforcement steel, structural steel shall be stored and stacked in such manner 
so as to facilitate easy identification, removal etc. The Contractor shall take 
proper care to prevent direct contact between the steel and the ground/ water for 
which he shall provide necessary arrangement at his own cost including ensuring 
proper drainage of area to prevent water logging as per directions of the 
Engineer-In-Charge. If required, the reinforcement steel shall also be protected, 
by applying a coat of neat cement slurry over the bars for which no extra 
payment shall be made.

Test certificates for each consignment of steel shall be furnished and tests to be 
got carried out by the Contractor at his own cost from the authorized laboratory 
as per the directions of Engineer-In-Charge, before incorporating the materials in 
the work. 

46.0  SCHEDULE OF QUANTITIES / BILL OF QUANTITIES 

46.1  The quantities shown against the various items of work are only approximate 
quantities, which may vary as per the actual requirement at Site. 

46.2  All items of work in the Bill of Quantities/ schedule of quantities shall be carried 
out as per the CPWD/ MORTH (as the case may be) specifications, drawings 
and instructions of the ENGINEER-IN-CHARGE of EPI and the rates shall 
include for supply of required materials including proper storage, consumables, 
skilled & unskilled labour, supervision, tools, tackles, plant & machinery complete 
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as called for in the detailed specifications and conditions of the contract. No item, 
which is not covered in the Bill of Quantities, shall be executed by the Contractor 
without the approval of EPI. In case any Extra/Substituted item is carried out 
without specific-approval, the same will not be paid. 

47.0  ANTI-TERMITE TREATMENT & WATER PROOF TREATMENT 

47.1  Pre-construction treatment shall be carried out in co-ordination with the building 
work and shall be executed in such a manner that the civil works are not 
hampered or delayed by the anti-termite treatment. The treatment shall be 
carried out as detailed in BIS: 6313 (Part-II) latest revision. The waterproof 
treatment shall be of type and specifications as given in the schedule of 
quantities.

47.2  The treatment against water-proofing of basement, roofs, water retaining areas 
and termite infestation shall be and remain fully effective for a period of not less 
than 10(Ten) years to be reckoned from the date of expiry of the Defect Liability 
period, prescribed in the contract. At any time during the said guarantee period if 
EPI finds any defects in the said treatment or any evidence of re-infestation, 
dampness, leakage in any part of buildings or structure and notifies the 
Contractor of the same, the Contractor shall be liable to rectify the defect or give 
re-treatment at his own cost and shall commence the work or such rectification or 
re-treatment within seven days from the date of issue of such letter to him. If the 
Contractor fails to commence such work within the stipulated period, EPI may get 
the same done by another agency at the Contractor’s cost and risk and the 
decision of the Engineer-In-Charge of EPI for the cost payable by the Contractor 
shall be final and binding upon him. 

47.3  Re-treatment if required shall be attended to and carried out by the Contractor 
within seven days of the notice from Engineer-In-Charge of EPI. 

47.4  EPI reserves the right to get the quality of treatment checked in accordance with 
recognized test methods and in case it is found that the chemicals with the 
required concentration and rate of application have not been applied, or the 
water proof treatment is not done as per specifications, the Contractor will be 
required to do the re-treatment in accordance with the required concentration & 
specifications at no extra cost failing which no payment for such work will be 
made. The extent of work thus rejected shall be determined by EPI. 

47.5  Water proofing and anti-termite treatment shall be got done through approved / 
specialized agencies only with prior approval of Engineer-In-Charge. 

47.6  The Contractor shall make such arrangement as may be necessary to safeguard 
the workers and residents of the building against any poisonous effect of the 
chemicals used during the execution of the work. 

47.7  During the execution of work, if any damage shall occur to the treatment already 
done, either due to rain or any other circumstances, the same shall be rectified 
and made good to the entire satisfaction of Engineer-In-Charge by the Contractor 
at his cost. 
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47.8  The Contractor shall make his own arrangement for all equipments required for 
the execution of the job. 

47.9  The Contractor shall execute Guarantee Bond in the prescribed form as 
appended for guaranteeing the anti-termite treatment and waterproof treatment. 

48.0  INDIAN STANDARDS 

Wherever any reference is made to any IS in any particular specifications, 
Drawings or Bill of Quantities, it means the Indian Standards editions with the 
amendments current at the last date of receipt of Tender Documents. 

49.0  CENTERING & SHUTTERING 

Marine plywood only or steel plates of minimum thickness as approved by 
Engineer-In-Charge shall be used for formwork. The shuttering plates shall be 
cleaned and oiled after every repetition and shall be used only after obtaining 
approval of EPI’s Engineers at Site. The number of repetitions allowed for 
plywood and steel shuttering shall be at the discretion of Engineer-In-Charge of 
EPI depending upon the condition of shuttering surface after each use and the 
decision of ENGINEER-IN-CHARGE in this regard shall be final and binding on 
the Contractor. No claim whatsoever on this account shall be admissible. 

50.0  CONTROLLED MATERIALS 

50.1  The following Controlled materials shall be brought to Site after the approval of 
EPI.
a)  Water proofing compound. 

b)  Cement 

c)  Steel 

d)  Primer/ Paints/ Varnish etc. 

e)  Bitumen 

f)  Chemical for anti termite treatment 

g)  Any other materials as per discretion of EPI. 

50.2  The quantity of Controlled materials shall be measured and recorded in the 
Measurement books and signed by the Contractor and the Engineer-In-Charge 
as a check to ensure that the required quantities as required for execution of 
works as per specifications have been brought to Site for incorporation in the 
work.

50.3  Controlled materials brought at Site shall be stored as directed by EPI and those 
already recorded in Measurement book, shall be suitably marked for 
identification.

50.4  The Contractor shall ensure that the Controlled materials are brought to Site in 
original sealed containers or packing bearing manufacturer’s markings and 
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brands (except where the quantity required is a fraction of the smallest packing). 
Materials not complying with this requirement shall be rejected. The empty 
containers of such Controlled materials shall not be destroyed/ disposed-off 
without the written permission of EPI. 

50.5  The Contractor shall produce receipted vouchers showing quantities of the 
materials to satisfy Engineer-In-Charge that the materials comply with the 
specifications. These vouchers shall be endorsed, dated and initialed by 
Engineer-In-Charge giving the contract number and name of work and a certified 
copy of each such voucher signed both by EPI and the Contractor shall be kept 
on record. 

50.6  When the cost of each category of materials is less than Rs.5000/- production of 
vouchers may not be insisted upon if EPI is otherwise satisfied with the quality 
and quantity of materials. 

51.0  RECORDS OF CONSUMPTION OF CEMENT & STEEL 

51.1  For the purpose of keeping a record of cement and steel received at Site and 
consumption in works, the Contractor shall maintain a properly bound register in 
the form approved by EPI, showing columns like quantity received and used in 
work and balance in hand etc. This register shall be signed daily by the 
Contractor’s representative and EPI’s representative.

51.2  The register of cement & steel shall be kept at Site in the safe custody of EPI’s 
Engineer during progress of the work. This provision will not, however, absolve 
the Contractor from the quality of the final product. 

51.3  In case cement or steel quantity consumed is lesser as compared to the 
theoretical requirement of the same as per CPWD/MORTH (as the case may be) 
specifications/ norms, the work will be devalued and/ or a penal rate (i.e. double 
the rate at which cement/ steel purchased last) recovery for lesser consumption 
of cement/ steel shall be made in the item rates of the work done subject to the 
condition that the tests results fall within the acceptable criteria as per 
CPWD/MORTH (as the case may be) specifications otherwise the work shall 
have to be dismantled and redone by the Contractor at no extra cost. 

In case of cement, if actual consumption is less than 98% of the theoretical 
consumption, a recovery shall be effected from the Contractor’s dues at the 
penal rate for the actual quantity that is lower than 98% of theoretical 
consumption.

52.0  MATERIALS AND SAMPLES 

52.1 The materials/ products used on the works shall be one of the approved make/ 
brands out of list of manufacturers/ brands/ makes given in the Tender 
Documents. The Contractor shall submit samples/ specimens out of approved 
makes of materials/ products to the Engineer-In-Charge for prior approval. In 
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exceptional circumstances Engineer-In-Charge may allow alternate equivalent 
makes/ brands of products/ materials at his sole discretion. The final choice of 
brand/ make shall remain with the Engineer-In-Charge, whose decision in this 
matter shall be final and binding and nothing extra on this account shall be 
payable to the Contractor. 

In case single brand/ make is mentioned, other equivalent makes/ brands may be 
considered by the Engineer-In-Charge with prior approval. In case of variance in 
CPWD/ IS/BIS Specifications from approved products/ makes specification, the 
specification of approved product/ make shall prevail for which nothing shall be 
paid extra to the Contractor.

In case no make or brand of any materials, articles, fittings and accessories etc. 
is specified, the same shall comply with the relevant Indian Standard 
Specifications and shall bear the ISI/BIS mark. The Engineer of EPI and the 
Owner shall have the discretion to check quality of materials and equipments to 
be incorporated in the work, at source of supply or site of work and even after 
incorporation in the work. They shall also have the discretion to check the 
workmanship of various items of work to be executed in this work. The 
Contractor shall provide the necessary facilities and assistance for this purpose. 

52.2  The above provisions shall not absolve the Contractor from the quality of final 
product and in getting the material and workmanship quality checked and 
approved from the Engineer-In-Charge of EPI. 

52.3  The Contractor shall well in advance, produce samples of all materials, articles, 
fittings, accessories etc. that he proposes to use and get them approved in 
writing by EPI. The materials articles etc. as approved shall be labelled as such 
and shall be signed by EPI and the Contractor’s representative. 

52.4  The approved samples shall be kept in the custody of the Engineer- in-Charge of 
EPI till completion of the work. Thereafter the samples except those destroyed 
during testing shall be returned to the Contractor. No payment will be made to 
the Contractor for the samples or samples destroyed in testing. 

52.5  The brands of all materials, articles fittings etc. approved together with the names 
of the manufacturers and firms from which supplies have been arranged shall be 
recorded in the Site Order Book. 

52.6 The Contractor shall set up and maintain at his cost, a field testing laboratory for all 
day-to-day tests at his own cost to the satisfaction of the Engineer-In-Charge. This 
field testing laboratory shall be provided with equipment and facilities to carry out all 
mandatory field tests as per CPWD/MORTH (as the case may be) specifications. 
The laboratory building shall be constructed and installed with the appropriate 
facilities; Temperature and humidity controls shall be available wherever necessary 
during testing of samples. 

All equipments shall be provided by the Contractor so as to be compatible with 
the testing requirements specified. The Contractor shall maintain all the 
equipments in good working condition for the duration of the contract.
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The Contractor shall provide approved qualified personnel to run the laboratory 
for the duration of the Contract. The number of staff and equipment available 
must at all times be sufficient to keep pace with the sampling and testing 
programme as required by the Engineer-In-Charge. 

The Contractor shall fully service the site laboratory and shall supply everything 
necessary for its proper functioning, including all transport needed to move 
equipment and samples to and from sampling points on the Site, etc.

The Contractor shall re-calibrate all measuring devices whenever so required by 
the Engineer-In-Charge and shall submit the results of such measurements 
without delay. 

All field tests shall be carried out in the presence of EPI’s representative. All 
costs towards samples, materials, collection, transport, manpower, testing, 
including concrete mix-design etc. shall be borne by the Contractor and are 
deemed to be included in the rates quoted by him in the Bill of Quantities. 

53.0  TESTS AND INSPECTION 

53.1  The Contractor shall carry out the various mandatory tests as per specifications 
and the technical documents that will be furnished to him during the performance 
of the work. All the tests on materials, as recommended by CPWD, MORTH (as 
the case may be) and relevant Indian Standard Codes or other standard 
specifications (including all amendments current at the last date of submission of 
Tender Documents) shall be got carried out by the Contractor at the field testing 
laboratory or any other recognized institution/ laboratory, at the direction of EPI. 
All testing charges, expenses etc. shall be borne by the Contractor. All the tests, 
either on the field or outside laboratories concerning the execution of the work 
and supply of materials shall be got carried out by the Contractor or EPI at the 
cost of the Contractor. 

53.2  WORKS TO BE OPEN TO INSPECTION 

All works executed or under the course of execution in pursuance of this contract 
shall at all times be open to inspection and supervision of EPI. The work during 
its progress or after its completion may also be inspected, by Chief Technical 
Examiner of Government of India (CTE) and/ or an inspecting authority of State 
Government of State in which work is executed and/or by third party checks by 
Owner/ Clients. The compliance of observations/ improvements as suggested by 
the inspecting officers of EPI/CTE/ State authorities/ Owners shall be obligatory 
on the part of the Contractor at the cost of Contractor. 

54.0  BORROW AREAS 

The Contractor shall make his own arrangements for borrow pits and borrow 
disposal areas including their approaches and space for movement of men, 
machinery, other equipments as required for carrying out the works. The 
Contractor shall be responsible for taking all safety measures, getting approval, 
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making payment of royalties, charges etc. and nothing extra shall be paid to the 
Contractor on this account and unit rates quoted by the Contractor for various 
items of Bill of Quantities shall be deemed to include the same. 

55.0  BITUMEN WORK 

  The Contractor shall be responsible for arranging Bitumen/Tar of required grade 
from source to be approved by the Engineer-In-Charge. No Bitumen work shall 
be carried out on wet surface or in rainy conditions. 

56.0  CARE OF WORKS 

From the commencement to the completion of works and handing over, the 
Contractor shall take full responsibility for care of all the works and in case of any 
damage/loss to the works or to any part thereof or to any temporary works due to 
lack of precautions or due to negligence on part of Contractor, the same shall be 
made good by the Contractor at his own cost. 

57.0  WORK IN MONSOON AND DEWATERING 

The execution of the work may entail working in the monsoon also. The 
Contractor must maintain labour force as may be required for the job and plan 
and execute the construction and erection according to the prescribed schedule. 
No special/ extra rate will be considered for such work in monsoon. The 
Contractor’s rate shall be considered inclusive of cost of dewatering required, if 
any and no extra rate shall be payable on this account. 

58.0  NO COMPENSATION FOR FORECLOSURE/CANCELLATION/ REDUCTION 
OF WORKS 

If at any time after the commencement of the work EPI shall for any reason 
whatsoever is required to abandon the work or does not require the whole work 
thereof as specified in the Tender to be carried out, the Engineer-In-Charge shall 
give notice in writing of the fact to the Contractor, who shall have no claim to any 
payment of compensation whatsoever on account of any profit or advantage 
which he might have derived from the execution of the work in full, but which he 
did not derive in consequence of the full amount of the work not having been 
carried out or on foreclosure, neither shall he have any claim for compensation 
by reason of any alterations having been made in the original Specifications, 
Drawings, Designs and Instructions which shall involve any curtailment of the 
work as originally contemplated.

Provided that the Contractor shall be paid the charges on the cartage only of 
materials actually and bonafide brought to the Site of the work by the Contractor 
and rendered surplus as a result of the abandonment or curtailment of the work 
or any portion thereof and then taken back by the Contractor, provided however, 
that the Engineer-In-Charge shall have in all such cases the option of taking over 
all or any such materials at their purchase price or at local current rates 
whichever may be less. In the case of such stores having been issued by EPI 
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and returned by the Contractor to EPI, credit will be given to him by the Engineer-
In-Charge at rates not exceeding those at which they were originally issued to 
him after taking into consideration any deduction for claims on account of any 
deterioration or damage while in the custody of the Contractor and in this respect 
the decision of the Engineer-In-Charge shall be final. 

59.0  RESTRICTION ON SUBLETTING 

59.1  The Contractor shall not sublet or assign the whole or part of the works except 
where otherwise provided, by the contract and even then only with the prior 
written consent of EPI and such consent if given shall not relieve the Contractor 
from any liability or obligation under the contract and he shall be responsible for 
the acts, defaults or neglects of any sub-Contractor, his agents, servants or 
workmen as full as if they were the acts, defaults or neglects of the Contractor, 
his agent, servants or workmen provided always that the provision of labour on 
piece work basis shall not be deemed to be a subletting under this clause. 

59.2  The Contractor may entrust specialist items of works to the agencies specialized 
in the specific trade. The Contractor shall give the names and details of such firm 
whom he is going to employ for approval of EPI. These details shall include the 
expertise, financial status, technical manpower, equipment, resources and list of 
works executed and on hand of the specialist agency. Specialist agency shall be 
engaged only after obtaining written approval of the Engineer-In-Charge. 

60.0  PROHIBITION OF UNAUTHORISED CONSTRUCTION & OCCUPATION 

No unauthorized buildings, structures should be put up by the Contractor 
anywhere on the project Site, neither any building built by him shall be un-
authorizedly occupied by him or his staff. 

61.0  CO-ORDINATION WITH OTHER AGENCIES 

Work shall be carried out in such a manner that the work of other Agencies 
operating at the Site is not hampered due to any action of the Contractor. Proper 
Co-ordination with other Agencies will be Contractor’s responsibility. In case of 
any dispute the decision of EPI shall be final and binding on the Contractor. No 
claim whatsoever shall be admissible on this account. 

62.0  SETTING OUT OF THE WORKS 

62.1 The Contractor shall be responsible for the true and proper setting out of the 
works and for the correctness of the position, levels, dimensions and alignment 
of all parts of the works. If at any time during the progress of works, shall any 
error appear or arise in the position, levels, dimensions or alignment of any part 
of the works, the Contractor shall at his own expenses rectify such error to the 
satisfaction of Engineer-in- charge. The checking of any setting out or of any line 
or level by the engineers of EPI shall not in any way relieve the Contractor of his 
responsibility for the correctness. 
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62.2 Contractor shall provide permanent bench marks, flag tops and other reference 
points for the proper execution of work and these shall be preserved till the end 
of work. All such reference points shall be in relation to the levels and locations, 
given in the Architectural, Plumbing and other services Drawings. 

63.0  NOTICE BEFORE COVERING UP THE WORK 

The Contractor shall give not less than seven days notice before covering up or 
otherwise placing beyond the reach of measurement any work, to the Engineer-
In-Charge in order that the same may be inspected and measured. If any work is 
covered up or placed beyond the reach of Inspection/ measurement without such 
notice to the Engineer-In-Charge or his consent being obtained, the same shall 
be uncovered at the Contractors expenses and he shall have to make it good at 
his own expenses. 

64.0  SITE CLEARANCE 

64.1  The Contractor shall ensure that the working Site is kept clean and free of 
obstructions for easy access to job Site and also from safety point of view. Before 
handing over the work to EPI the Contractor shall remove all temporary 
structures like the site offices, cement godown, stores, labour hutments etc., 
scaffolding rubbish, left over materials tools and plants, equipments etc., clean 
and grade the Site to the entire satisfaction of the Engineer-In-Charge. If this is 
not done the same will be got done by EPI at his risk and cost. 

64.2  The Contractor shall clean all floors, remove cement/ lime/ paint drops and 
deposits, clean joinery, glass panes etc., touching all painter’s works and carry 
out all other necessary items of works to make the premises clean and tidy 
before handing over the building, and the rates quoted by the Contractor shall be 
deemed to have included the same. 

65.0  VALUABLE ARTICLES FOUND AT SITE 

All gold, silver and other minerals of any description and all precious stones, 
coins, treasure, relics, antiques and all other similar things which shall be found 
in, under or upon the Site, shall be the property of the Owner/ Government and 
the Contractor shall duly preserve the same to the satisfaction of Engineer-In-
Charge and shall from time to time deliver the same to such person or persons 
indicated by EPI. 

66.0  MATERIALS OBTAINED FROM DISMANTLEMENT TO BE OWNER’S PROPERTY 

All materials like stone, boulders and other materials obtained in the work of 
dismantling, excavation etc. will be considered Owner/ government property and 
may be issued to the Contractor by the Owner/ EPI, if required for use in this 
work at rates approved by EPI or the Contractor may be asked to dispose off 
these items at his cost. 

67.0  SET-OFF OF CONTRACTOR’S LIABILITIES 

EPI shall have the right to deduct or set off the expenses incurred or likely to be 
incurred by it in rectifying the defects and/or any claim under this agreement 



General Conditions of Contract 
Engineering Projects (India) Limited 

Signature of Contractor           EPIPage 46

against the Contractor from any or against any amount payable to the Contractor 
under this agreement including Retention Money and proceeds of Security 
Deposit cum Performance Guarantee and from any other contract being 
executed by the Contractor for EPI. 

68.0  MATERIALS PROCURED WITH THE ASSISTANCE OF EPI 

If any material for the execution of this contract is procured with the assistance of 
EPI either by issue from its stores or purchase made under orders or permits or 
licences obtained by EPI, the Contractor shall hold and use the said materials 
economically and solely for the purpose of this contract and shall not dispose 
them without the written permission of Engineer-In-Charge. The Contractor, if 
required by EPI, shall return all such surplus or unserviceable materials that may 
be left with him after the completion of the contract or at its termination on 
whatsoever reason, on being paid or credited such price as EPI shall determine 
having due regard to the conditions of materials. 

69.0  ALTERATION IN SPECIFICATION, DESIGN & DRAWING 

69.1  The Engineer-In-Charge shall have power to make any alterations in, omissions 
from, additions to or substitutions for, the original Specifications, Drawings, 
Designs and Instructions that may appear to him to be necessary during the 
progress of the work, and the Contractor shall carry out the work in accordance 
with any instructions which may be given to him in writing signed by the 
Engineer-In-Charge and such alterations, omissions, additions, or substitutions 
shall not invalidate the contract and any altered, additional or substituted work 
which the Contractor may be directed to do in the manner above specified as 
part of the work shall be carried out by the Contractor on the same conditions in 
all respects on which he agreed to do the main work. 

The time for the completion of the work shall be extended in the proportion that 
the altered, additional or substituted work price bears to the original contract work 
price, and the certificate of the Engineer-In-Charge shall be conclusive as to such 
proportion. Over and above this, a further period to the extent of 25 percent of 
such extension shall be allowed to the Contractor.

The rates for such additional, altered or substituted work under this clause shall 
be worked out in accordance with the following provisions in their respective 
order : 

i)  If the rates for the additional, altered or substituted work are specified in 
the contract for the work, the Contractor is bound to carry out the 
additional, altered or substituted work at the same rates as are specified 
in the contract for the work. 

ii)  If the rates for the additional, altered or substituted work are not 
specifically provided in the contract for the work, the rates will be derived 
from the rates for a nearest similar item of work as are specified in the 
contract for the work. In case of composite tenders where two or more 
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schedule of quantities/ Bill of Quantities form part of the contract, the 
rates shall be derived from the nearest similar item in the schedule of 
quantities/Bill of Quantities of the particular part of work in which the 
deviation is involved failing that from the lowest of the nearest similar item 
in other schedule of quantity. The opinion of the Engineer-In-Charge as to 
whether or not the rate can be reasonably so derived from the item in this 
contract will be final and binding on the Contractor. 

iii)  If the altered, additional or substituted work includes any work for which 
no rate is specified in the contract for the work and which cannot be 
derived in the manner specified in sub para (i) and (ii) above from the 
similar class of work in the contract then such work shall be carried out at 
the rates entered in the Schedule of Rates (as mentioned in 
“Memorandum” to the “Form of Tender” for Civil/ Sanitary Works) 
minus/plus the percentage which the tendered amount of scheduled items 
bears with the estimated amount of schedule items based on the 
Schedule of Rates ( as mentioned in “Memorandum” to the “Form of 
Tender” for Civil/ Sanitary Works ). The scheduled items mean the items 
appearing in the Schedule of Rates (as mentioned in “Memorandum” to 
the “Form of Tender” for Civil/ Sanitary Works), which shall be applicable 
in this clause. This clause will apply mutatis mutandis to electrical work 
except that Electrical Schedule of Rates as mentioned in “Memorandum” 
to the “Form of Tender” will be considered in place of Civil/ Sanitary works 
Schedule of rates as mentioned in “Memorandum” to the “Form of 
Tender”.

iv)  If the rates for the altered, additional or substituted work cannot be 
determined in the manner specified in sub-clauses (i) to (iii) above, then 
the Contractor shall, within 7 days of the date of receipt of order to carry 
out the work, inform the Engineer-In-Charge the rates which he intends to 
charge for such class of work, supported by analysis of the rate or rates 
claimed, and the Engineer-In-Charge shall determine the rate or rates on 
the basis of prevailing market rates of the material, Labour, T&P etc. plus 
10% (Ten percent) to cover the Contractors supervision, overheads and 
profit and pay the Contractor accordingly. The opinion of the Engineer-In-
Charge as to the current market rates of materials and quantum of labour 
involved per unit of measurements will be final and binding on the 
Contractor.

However, the Engineer-In-Charge, by notice in writing, will be at liberty to 
cancel his order to carry out such class of work and arrange to carry it out 
in such manner, as he may consider advisable. But under no 
circumstances, the Contractor shall suspend the work on the plea of non-
settlement of rates of items falling under the clause. 

v) Except in case of items relating to foundations, provisions contained in sub 
clauses (i) to (iv) above shall not apply to contract, altered or substituted 
items as individually exceed the ‘deviation limit’ of plus/minus 25% 
(Twenty Five Percent) subject to the following:- 

(a) Deviation limit shall apply to individual items. 
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(b) The value of additions of items, of any individual trade not already 
included in the contract, shall not exceed 20% of the Tendered 
value of work, subject to overall deviation limit as given above. 

Provided further that in case where the original item is substituted, the 
Substituted Item shall be deemed to have replaced the original item in the 
contract itself to that extent and above provisions pertaining to the 
deviations shall apply with respect to such Substituted Item and not the 
original item. 

            NOTE:  Individual trade means the trade section to which Bill of 
Quantities annexed to the agreement has been divided or in the 
absence of any such division the individual section of the 
MORTH/C.P.W.D. (as the case may be) Scheduled of rates 
specified above, such as excavation and earthwork, Concrete, 
wood work and joinery, etc. 

The rate of any such work except the items relating to foundations which 
is in excess of the deviation limit and deviation in quantities of AHR items 
on plus side as contained in Clause 9.2(i) shall be determined in 
accordance with the provisions contained in Clause 69.2. 

69.2 In the case of contract items, substituted items, Contract cum substituted items 
or additional items which exceed the limits laid down in sub para (v) of condition 
69.1 above (except the items relating to foundation work, which the Contractor is 
required to do under Clause 69.1 above and deviation in quantities of AHR items 
on plus side as contained in clause 9.2 (i) ), the Contractor may within fifteen 
days of receipt of order or occurrence of the excess, claim revision of the rates, 
supported by proper analysis, for the work in excess of the above mentioned 
limits, provided that if the rates so claimed are in excess of the rates specified in 
the schedule of quantities or those derived in accordance with the provisions of 
sub para (i) to (iii) of conditions 69.1 by more than five percent, the Engineer-In-
Charge shall within three months of receipt of the claims supported by analysis, 
after giving consideration to the analysis of the rates submitted by the Contractor, 
determine the rates on the basis of the market rates and if the rates so 
determined exceed the rates specified in the schedule of quantities or those 
derived in accordance with the provisions of sub paras (i) to (iii) of condition 69.1 
by more than five percent, the contract shall be paid in accordance with the rates 
determined. In the event of the Contractor failing to claim revision of rates within 
the stipulated period, or if the rates determined by the Engineer-In-Charge within 
the period of three months of receipt of the claims supported by analysis are 
within five percent of the rates specified in the schedule of quantities or of those 
determined in accordance with the provisions of sub-para (i) to (iii) of condition 
69.1, the Engineer-In-Charge shall make payment at the rates as specified in the 
schedule of quantities or those already determined under sub para (i) to (iii) of 
condition 69.1 for the quantities in excess of the limits laid down in sub para (v) of 
condition 69.1. 

69.3 The provisions of the proceeding paragraph shall apply to the decrease in the 
rates of items for the work in excess of the limits laid down in sub para (v) of 
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condition 69.1 provided that such decrease is more than five percent of rates 
specified in the schedule of quantities or those derived in accordance with the 
provisions of sub para (i) to (iii) of condition 69.1 and the Engineer-In-Charge 
may after giving notice to the Contractor within two months of receipt of order by 
the Contractor or occurrence of the excess and after taking into consideration 
any reply received from him within fifteen days of receipt of the notice revise the 
rates for the work in question within two months of expiry of the said period of 
fifteen days having regard to the market rates.

69.4 The Contractor shall send to the Engineer-In-Charge once every three months an 
up to date account giving complete details of all claims for additional payments to 
which the Contractor may consider himself entitled and of all additional work 
ordered by the Engineer-In-Charge which he has executed during the preceding 
quarter failing which the Contractor shall be deemed to have waived his right.

69.5 For the purpose of operation of clause 69.1 (v) the following works shall be 
treated as works relating to foundation:-

i) For buildings, compound walls plinth level or 1.2 meters (4 feet) 
above ground level whichever is lower excluding items of flooring 
and D.P.C. but including base concrete below the floors.

ii) For abutments, piers, retaining walls of culverts and bridges, walls 
of water reservoirs the bed of floor level.

iii) For retaining walls where floor level is not determinate 1.2 meters 
above the average ground level or bed level.

iv) For Roads all items of excavation and filling including treatment of 
sub base and soiling work. 

v) For water supply lines, sewer lines, under-ground storm water 
drains and similar works. All items of work below ground level 
except items of pipe work, masonry work. 

vi) For open storm water drains, all items of work except lining of 
drains.

70.0  ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK 

If it shall appear to the Engineer-In-Charge or his authorized subordinate in 
charge of the work or to the Chief Technical Examiner or to any other inspecting 
agency of Government/ State Government/ Owner where the work is being 
executed, that any work has been executed with unsound, imperfect, or unskillful 
workmanship or with materials of any inferior description, or that any materials or 
articles provided by him for the execution of the work are unsound or of a quality 
inferior to that contracted for or otherwise not in accordance with the contract, the 
Contractor shall on demand in writing which shall be made within six months of 
the completion of the work from the ENGINEER-IN-CHARGE specifying the 
work, materials or articles complained of notwithstanding that the same may 
have been passed, Certified and paid for forthwith rectify, or remove and 
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reconstruct the work so specified in whole or in part as the case may require or 
as the case may be, remove the materials or articles so specified and provide 
other proper and suitable materials or articles at his own proper charge and cost, 
and in the event of his failing to do so within a period to be specified by the 
Engineer-In-Charge in his demand aforesaid, then the Contractor shall be liable 
to pay compensation at the rate of one percent of the estimated amount put to 
tender for every day not exceeding ten days, while his failure to do so shall 
continue and in the case of any such failure, the Engineer-In-Charge may rectify 
or remove and re-execute the work or remove and replace with others, the 
material or articles complained of as the case may be at the risk and expense in 
all respects of the Contractor. 

71.0  POSSESSION PRIOR TO COMPLETION 

71.1  EPI shall have the right to take possession of or use any completed or partially 
completed work or part of the work. Such possession or use shall not be deemed 
to be any acceptance of any work not completed in accordance with the contract 
agreement. If such prior possession or use by EPI delays the progress of work 
an equitable adjustment in the time of completion will be made and the contract 
agreement shall be deemed to be modified accordingly. The decision of EPI in 
this case shall be final binding and conclusive. 

71.2 When the whole of the works or the items or the groups of items of work for which 
separate periods of completion have been specified have been completed the 
Contractor will give a notice to that effect to the Engineer in writing. The Engineer 
shall within 15 days of the date of receipt of such notice inspect the works and either 
the Engineer-In-Charge issues to the Contractor a completion certificate stating the 
date on which in his opinion the works were completed in accordance with the 
contract or gives instructions in writing to the Contractor specifying the balance items 
of work which are required to be done by the Contractor before completion certificate 
could be issued. The Engineer-In-Charge shall also notify the Contractor of any 
defect in the works affecting completion. 

71.3  The Contractor shall during the course of execution prepare and keep updated a 
complete set of ‘as built’ drawings to show each and every change from the 
Contract Drawings, changes recorded shall be countersigned by the Engineer-In-
Charge and the Contractor. Four copies of ‘as built’ drawings shall be supplied to 
EPI by the Contractor within 30 days of the completion. All costs incurred in this 
respect shall be borne by the Contractor only. 

72.0  COMPENSATION FOR DELAY AND REMEDIES 

72.1  If the Contractor fails to maintain the required progress in terms of clause 72.4 or 
relevant clause of Additional Conditions of Contract, to complete the work and 
clear the Site on or before the completion date or extended date of completion, 
he shall, without prejudice to any other right or remedy available under the law to 
EPI on account of such breach, pay as agreed compensation the amount 
calculated at the rates stipulated below or such smaller amount as the Engineer 
in charge (whose decision in writing shall be final and binding) may decide on the 
amount of tendered value of the work for every completed day / week (as 
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applicable) that the progress remains below that specified in Clause 72.4.1 or the 
relevant clause in Additional Conditions of Contract or that the work remains 
incomplete. This will also apply to items or group of items for which a separate 
period of completion has been specified. 

i)  For works with completion period not exceeding 
 3 month (as originally stipulated)   @ 1% per day 

ii)  For works with completion period exceeding 
 3 months (as originally stipulated)   @ 1% per week 

      or part thereof 

Provided always that the total amount of compensation for delay to be paid under 
this Condition shall not exceed 10% of the Tendered Value of work or of the 
Tendered Value of the item or group of items of work for which a separate period 
of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum 
payable to the Contractor under this or any other contract with EPI even after 
completion of the work. 

72.2  CANCELLATION / DETERMINATION OF CONTRACT IN FULL OR PART 

Subject to other provisions contained in this clause, the Engineer-In-Charge may, 
without prejudice to his any other rights or remedy against the Contract in respect 
of any delay, inferior workmanship, any claims for damages and / or any other 
provisions of this contract or otherwise, and whether the date of completion has 
or has not elapsed, by notice in writing absolutely determine the contract in full or 
in part in any of the following cases: 

i)  If the Contractor having been given by the Engineer-In-Charge a notice in 
writing to rectify, reconstruct or replace any defective work or that the 
work is being performed in an inefficient or otherwise improper or un-
workmanlike manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter; or 

ii)  If the Contractor has, without reasonable cause, suspended the progress 
of the work or has failed to proceed with the work with due diligence so 
that in the opinion of the ENGINEER-IN-CHARGE (which shall be final 
and binding) he will be unable to secure completion of the work by the 
date for completion and continues to do so after a notice in writing of 
seven days from the Engineer-In-Charge; or 

iii)  If the Contractor fails to complete the work within the stipulated date or 
items of work with individual date of completion, if any stipulated, on or 
before such date(s) of completion and does not complete them within the 
period specified in a notice given in writing in that respect by the 
Engineer-In-Charge; or 

iv)  If the Contractor persistently neglects to carry out his obligations under 
the contract and / or commits default in complying with any of the terms 
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and conditions of the contract and does not remedy it or take effective 
steps to remedy it within 7 days after a notice in writing is given to him in 
that respect by the Engineer-In-Charge; or 

v)  If the Contractor shall offer or give or agree to give to any person in EPI 
service or to any other person on his behalf any gift or consideration of 
any kind as an inducement or reward for doing or forbearing to do or for 
having done or forborne to do any action in relation to the obtaining or 
execution of this or any other contract for EPI; or 

vi)  If the Contractor shall enter into a contract with EPI in connection with 
which commission has been paid or agreed to be paid by him or to his 
knowledge, unless the particulars of any such commission and the terms 
of payment thereof have been previously disclosed in writing to the 
Engineer-In-Charge; or 

vii)  If the Contractor shall obtain a contract with EPI as a result of wrong 
tendering or other non-bona-fide methods of competitive tendering; or 

viii) If the Contractor being an individual, or if a firm, any partner thereof shall 
at any time be adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any 
proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of 
his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his 
estate or if a trust deed be executed by him for benefit of his creditors; or 

ix) If the Contractor being a company, shall pass a resolution or the Court 
shall make an order for the winding up of the company, or a receiver or 
manager on behalf of the debenture holders or otherwise shall be 
appointed or circumstances shall arise which entitle the Court or 
debenture holders to appoint a receiver or manager; or

x)  If the Contractor shall suffer an execution being levied on his goods and 
allow it to be continued for a period of 21 days; or 

xi) If the Contractor assigns, transfers, sublets (engagement of labour on a 
piece-work basis or of the labour with materials not to be incorporated in 
the work, shall not be deemed to be subletting) or otherwise parts with or 
attempts to assign, transfer sublet or otherwise parts with the entire works 
or any portion thereof without and prior written approval of the Engineer-
In-Charge.

When the Contractor has made himself liable for action under any of the clauses 
aforesaid, the Engineer-In-Charge may without prejudice to any other right or 
remedy which shall have accrued or shall accrue hereafter to EPI, by a notice in 
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writing to cancel the contract as a whole or only such items of work in default 
from the Contract.

The Engineer-In-Charge shall on such cancellation by EPI have powers to: 

a)  Take possession of Site and any materials, Construction Plant & 
machinery, implements, stores, etc. thereon; and/ or 

b)  Carry out the incomplete work by any means at the risk and cost of the 
Contractor; and/ or 

c)  To determine or rescind the contract as aforesaid (of which termination or 
rescission notice in writing to the Contractor under the hand of the 
Engineer-In-Charge shall be conclusive evidence). Upon such 
determination or rescission the full Retention Money recovered by EPI 
under the contract and Security Deposit cum Performance Guarantee 
shall be liable to be forfeited and un-used materials, construction plant & 
machinery, implements, temporary buildings, etc. shall be taken over and 
shall be absolutely at the disposal of EPI. If any portion of the Retention 
Money has not been received or recovered by EPI from RA Bills, it would 
be called for and forfeited; and/ or 

d)  To employ labour and to supply materials, equipment to carry out the 
work or any part of the work debiting the Contractor with the cost of the 
labour and the price of the materials, equipment rentals (of the amount of 
which cost and price certified by the Engineer-In-Charge shall be final and 
conclusive) against the Contractor and crediting him with the value of the 
work done in all respects in the same manner and at the same rates as if 
it had been carried out by the Contractor under the terms of his contract. 
The certificate of the Engineer-In-Charge as to the value of the work done 
shall be final and conclusive against the Contractor provided always that 
action under the sub-clause shall only be taken after giving notice in 
writing to the Contractor. Provided also that if the expenses incurred by 
the EPI are less than the amount payable to the Contractor at his 
agreement rates, the difference shall not be paid to the Contractor; and/ 
or

e) After giving notice to the Contractor to measure up the work of the Contractor 
and to take such whole, or the balance or part thereof as shall be un-
executed or delayed with reference to the General Conditions of Contract 
clause no. 72.4.1 and/ or relevant clause of Additional Conditions of Contract, 
out of his hands and to give it to another Contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would 
have been paid to the original Contractor if the whole work had been 
executed by him (of the amount of which excess the certificate in writing of 
the Engineer-In-Charge shall be final and conclusive) shall be borne and paid 
by the original Contractor and may be deducted from any money due to him 
by EPI under his contract or on any other account whatsoever or from his 
Retention Money, Security Deposit cum Performance Guarantee or the 
proceeds of sales of unused materials, construction plants & machinery, 
implements temporary buildings etc. thereof or a sufficient part thereof as 
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the case may be. If the expenses incurred by EPI are less than the 
amount payable to the Contractor at his agreement rates, the difference 
shall not be paid to the Contractor; and/ or 

f)  By a notice in writing to withdraw from the Contractor any items or items 
of work as the Engineer-In-Charge may determine in his absolute 
discretion and get the same executed at the risk and cost of the 
Contractor.

Any excess expenditure incurred or to be incurred by EPI in completing 
the works or part of the works or the excess loss or damages suffered or 
may be suffered by EPI as aforesaid after allowing such credit shall 
without prejudice to any other right or remedy available to EPI in law be 
recovered from any moneys due to the Contractor on any account, and if 
such moneys are not sufficient the Contractor shall be called upon in 
writing and shall be liable to pay the same within 30 days. 

If the Contractor shall fail to pay the required sum within the aforesaid 
period of 30 days, the Engineer-In-Charge shall have the right to sell any 
or all of the Contractors unused materials, Construction Plant, machinery, 
implements, temporary buildings, etc. and apply the proceeds of sale 
thereof towards the satisfaction of any sums due from the Contractor 
under the contract and if thereafter there be any balance outstanding from 
the Contractor, it shall be recovered in accordance with the provisions of 
the contract and law. 

Any sums in excess of the amounts due to EPI and unsold materials, 
Construction Plant etc. shall be returned to the Contractor, provided 
always that if cost or anticipated cost of completion by EPI of the works or 
part of the works is less than the amount which the Contractor would 
have been paid had he completed the works or part of the works, such 
benefit shall not accrue to the Contractor.

In the event of anyone or more of the above courses being adopted by 
the Engineer-In-Charge the Contractor shall have no claim to 
compensation whatsoever for any loss sustained by him by reasons of his 
having purchased or procured any materials or entered into any 
engagements or made any advances on account or with a view to the 
execution of the work or the performance of the contract. And in case 
action is taken under any of the provision aforesaid the Contractor shall 
not be entitled to recover or be paid any sum for any work thereof or 
actually performed under this contract unless and until the Engineer-In-
Charge has certified in writing the performance of such work and the 
value payable in respect thereof and he shall only be entitled to be paid 
the value so certified. Provided further that if any of the recoveries to be 
made, while taking action as per (d) and/or (e) above, are in excess of the 
Retention Money & Security Deposit cum Performance Guarantee 
forfeited, these shall be limited to the amount by which the excess cost 
incurred by the EPI exceeds the Retention Money & Security Deposit cum 
Performance Guarantee so forfeited. 
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72.3  CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT 
TAKEN

In any case in which any of the powers conferred upon the Engineer-In-Charge 
by relevant clause thereof, shall have become exercisable and the same are not 
exercised, the non-exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall notwithstanding be exercisable in the 
event of any future case of default by the Contractor and the liability of the 
Contractor for compensation shall remain unaffected. In the event of the 
Engineer-In-Charge putting in force all or any of the powers vested in him under 
the preceding clause he may, if he so desires after giving a notice in writing to 
the Contractor, take possession of (or at the sole discretion of the Engineer-In-
Charge which shall be final and binding on the Contractor) use as on hire (the 
amount of the hire money being also in the final determination of the Engineer-In-
Charge) all or any tools, plant, machinery, materials and stores, in or upon the 
works, or the site thereof belonging to the Contractor, or procured by the 
Contractor and intended to be used for the execution of the work / or any part 
thereof, paying or allowing for the same in account at the contract rates, or in the 
case of these not being applicable, at current market rates to be certified by the 
Engineer-In-Charge, whose certificate thereof shall be final, and binding on the 
Contractor and/or direct the Contractor, clerk of the works, foreman or other 
authorized agent to remove such tools, machinery, plant, materials, or stores 
from the premises (within a time to be specified in such notice) in the event of the 
Contractor failing to comply with any such requisition, the Engineer-In-Charge 
may remove them at the Contractor’s expense or sell them by auction or private 
sale on account of the Contractor and his risk in all respects and the certificate of 
the Engineer-In-Charge as to the expenses of any such removal and the amount 
of the proceeds and expenses of any such sale shall be final and conclusive 
against the Contractor. 

72.4  TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY 

The time allowed for execution of the Works as specified in the terms of contract 
or the extended time in accordance with these conditions shall be the essence of 
the contract. The execution of the works shall commence from the 10th Day or 
such time period as mentioned in letter of Intent after the date on which the 
Engineer-In-Charge issues written orders to commence the work. If the 
Contractor commits default in commencing the execution of the work as 
aforesaid, the Executing Agency shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the earnest money absolutely. 

72.4.1  Within 10 (Ten) days of Letter of Intent, the Contractor shall submit a Time and 
Progress Chart (CPM/ PERT/ Quantified Bar Chart) and get it approved by the 
Engineer-In-Charge. The Chart shall be prepared in direct relation to the time 
stated in the contract documents for completion of items of the works. It shall 
indicate the forecast (mile-stones) of the dates of commencement and 
completion of various items, trades, sections of the work and may be amended 
as necessary by agreement between the Engineer-In-Charge and the Contractor 
within the limitations of time stipulated in the Contract documents, and further to 
ensure good progress during the execution of the work, the Contractor shall in all 
cases in which the time allowed for any work exceeds one month (save for 
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special jobs for which a separate program has been agreed upon) complete 1/8th

of the whole of work before 1/4th of the whole time allowed in the contract has 
elapsed, 3/8th of the work before one half of such time has elapsed and 3/4th of 
the work before 3/4th of such time has elapsed. The physical report including 
photographs shall be submitted by the Contractor on the prescribed format & the 
intervals (not exceeding a month) as decided by the Engineer in Charge. The 
compensation for delay as per clause 72.1 shall be leviable at intermediate 
stages also, in case the required progress is not achieved to meet the above time 
deadlines of the completion period and/ or milestones of time and progress chart, 
provided always that the total amount of Compensation for delay to be paid 
under this condition shall not exceed 10% (Ten Percent) of the tendered value of 
work”.

72.4.2  If the work(s) be delayed by: 

i)  force-majeure or 
ii)  abnormally bad weather, or 
iii)  serious loss or damage by fire, or 
iv)  civil commotion of workmen, strike or lockout, affecting any or the trades 

employed on the work, or 
v)  delay on the part of other Contractors or tradesmen engaged by 

Engineer-In-Charge in executing work not forming part of the Contract, or 
vi)  non-availability of stores, which are responsibility of EPI or, 
vii)  non-availability or break down of tools and plant to be supplied or 

supplied by EPI or, 
viii) any other cause which, in the absolute discretion of EPI, is beyond the 

Contractor’s control,

then, upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer-In-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-In-Charge to proceed with the works. 

72.4.3  Request for extension of time, to be eligible for consideration, shall be made by 
the Contractor in writing within fourteen days of the happening of the event 
causing delay on the prescribed form. The Contractor may also, if practicable, 
indicate in such a request the period for which extension is desired. In any such 
case EPI may give a fair and reasonable extension of time for completion of 
work. Such extension shall be communicated to the Contractor by the Engineer-
In-Charge in writing, within 3 months of the date of receipt of such request. Non-
application by the Contractor for extension of time shall not be a bar for giving a 
fair and reasonable extension by the Engineer-In-Charge and the extension of 
time so given by the Engineer-In-Charge shall be binding on the Contractor. 

73.0  WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR 

73.1  Whenever any claim or claims for payment of a sum of money arises out of or 
under the contract or against the Contractor, EPI shall be entitled to withhold and 
also have a lien to retain such sum or sums in whole or in part from the security, 
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if any, deposited by the Contractor and for the purpose aforesaid, EPI shall be 
entitled to withhold the Retention Money, if any, furnished as the case may be 
and also have a lien over the same pending finalization or adjudication of any 
such claim. In the event of the security being insufficient to cover the claimed 
amount or amounts or if no security has been taken from the Contractor, EPI 
shall be entitled to withhold and have a lien to retain to the extent of such claimed 
amount or amounts referred to above, from any sum or sums found payable or 
which may at any time thereafter become payable to the Contractor under the 
same contract or any other contracts pending finalization or adjudication of any 
such claim. 

73.2  It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-In-Charge or EPI will be 
kept withheld or retained as such by the Engineer-In-Charge or EPI till the claim 
arising out of or under the contract is determined by the Arbitrator / Competent Court 
and that the Contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to above 
and duly notified as such to the Contractor. For the purpose of this clause, where the 
Contractor is a sole proprietor or a partnership firm or a limited company, etc. the 
Engineer-In-Charge or EPI shall be entitled to withhold and also have a lien to retain 
towards such claimed amount or amounts in whole or in part from any sum found 
payable to proprietor /partnership firm/limited company, as the case may be whether 
in his individual capacity or otherwise. 

 EPI shall have the right to cause an audit and technical examination of the works 
and the final bills of the Contractor including all supporting vouchers, abstract, etc, to 
be made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by 
the Contractor under the contract or any work claimed to have been done by him 
under the contract and found not to have been executed, the Contractor shall be 
liable to refund the amount of over-payment and it shall be lawful for EPI to recover 
the same from him in the manner prescribed in sub-clause (I) of this clause or in any 
other manner legally permissible; and if it is found that the Contractor was paid less 
than what was due to him under the contract in respect of any work executed by him 
under it, the amount of such under payment shall be duly paid by EPI to the 
Contractor, without any interest thereon whatsoever. 

73.3  LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

Any sum of money due and payable to the Contractor (including the Retention 
Money & Security deposit returnable to him) under the contract may be withheld 
or retained by way of lien by the Engineer-In-Charge or by EPI against any claim 
of the Engineer-In-Charge or EPI in respect of payment of a sum of money 
arising out of or under any other contract made by the Contractor with the 
Engineer-In-Charge or EPI.

It is an agreed term of the contract that the sum of money so withheld or retained 
under this clause by the Engineer-In-Charge or EPI will be kept withheld or 
retained as such by the Engineer-In-Charge or EPI or till his claim arising out of 
the same contract or any other contract is either mutually settled or determined 
by the Arbitrator or Competent court as the case may be, and that the Contractor 
shall have no claim for interest or damages whatsoever on this account or on any 
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other ground in respect of any sum of money withheld or retained under this 
clause and duly notified as such to the Contractor. 

74.0  DEFECTS LIABILITY PERIOD 

The Contractor shall be responsible for the rectification of defects in the works for 
a period of twelve months from the date of taking over of the works by the 
Owner/ Client. Any defects discovered and brought to the notice of the 
Contractor forthwith shall be attended to and rectified by him at his own cost and 
expense. In case the Contractor fails to carry out these rectifications, the same 
may without prejudice to any other right or remedy available, be got rectified by 
EPI at the cost and expense of the Contractor. 

75.0  FORCE MAJEURE 

Any delay or failure of the performance of either party hereto shall not constitute 
default hereunder to give rise to any claims for damages, if any to the Extent 
such delay or failure of performance is caused by occurrences such as Acts of 
God or the public enemy, expropriation, compliance with any order or request of 
Government authorities/ Courts, acts of war, rebellions, sabotage fire, floods, 
illegal strikes, or riots (other than Contractor’s employees). Only extension of 
time shall be considered for Force Majeure conditions as accepted by EPI. No 
adjustment in contract price shall be allowed for reasons of force majeure. 

76.0  ARBITRATION  

76.1 Before resorting to arbitration as per the clause given below, the parties if they so 
agree may explore the possibility of conciliation as per the provisions of Part-III of 
the Arbitration and Conciliation Act. 1996. When such conciliation has failed, the 
parties shall adopt the following procedure for arbitration : 

i) Except where otherwise provided for in the contract, any disputes and 
differences relating to the meaning of the Specifications, Design, Drawings and 
Instructions herein before mentioned and as to the quality of workmanship or 
materials used in the work or as to any other question, claim, right, matter or 
thing whatsoever in any way arising out of or relating to the Contract, Designs, 
Drawings, Specifications, Estimates, Instructions, or these conditions, or 
otherwise concerning the works or the execution or failure to execute the same 
whether arising during the progress of the work or after the completion or 
abandonment thereof shall be referred to the Sole Arbitration of the Chairman 
and Managing Director (CMD) of Engineering Projects (India) Limited (EPI), or 
any other person discharging the functions of CMD of EPI and if CMD or such 
person discharging the functions of CMD of EPI is unable to act, to the sole 
Arbitration of some other person appointed by CMD of EPI or such other person 
discharging the functions of CMD of EPI. There will be no objection if the 
arbitrator so appointed is an employee of Engineering Projects (I) Ltd. However, 
such an employee shall not have directly dealt with the said Contract or the 
works there under on behalf of EPI. Such Arbitrator shall be appointed within 30 
days of the receipt of letter of invocation of arbitration duly satisfying the 
requirements of this clause. 
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ii) If the arbitrator so appointed resigns or is unable or unwilling to act due to any 
reason whatsoever, or dies, the Chairman & Managing Director aforesaid or in 
his absence the person discharging the duties of the CMD of EPI may appoint a 
new arbitrator in accordance with these terms and conditions of the contract, to 
act in his place and the new arbitrator so appointed may proceed from the stage 
at which it was left by his predecessor. 

iii) It is a term of the contract that the party invoking the arbitration shall specify the 
dispute / differences or questions to be referred to the Arbitrator under this clause 
together with the amounts claimed in respect of each dispute. 

iv) The Arbitrator may proceed with the arbitration ex-parte, if either party, in spite of 
a notice from the arbitrator, fails to take part in the proceedings. 

v) The work under the contract shall continue as directed by the Engineer-In-
Charge, during the arbitration proceedings. 

vi) Unless otherwise agreed, the venue of arbitration proceedings shall be at the 
venue given in the ‘Memorandum’ to the ‘Form of Tender’. 

vii) The award of the Arbitrator shall be final, conclusive and binding on both the 
parties.

viii) Subject to the aforesaid, the provisions of the Arbitration and Conciliation Act, 
1996 or any statutory modifications or re-enactment thereof and the Rules made 
there under and for the time being in force shall apply to the arbitration 
proceedings and Arbitrator shall publish his Award accordingly. 

NOTE

NOTWITHSTANDING ANYTHING CONTAINED HEREINABOVE, THIS CLAUSE 
SHALL NOT BE APPLICABLE WHERE THE DISPUTE IS BETWEEN EPI AND 
ANOTHER CENTRAL PUBLIC SECTOR ENTERPRISE OR GOVT. OF INDIA 
DEPARTMENT, FOR WHICH A SEPARATE ARBITRATION CLAUSE IS PROVIDED 
VIDE CLAUSE NO. 76.2 GIVEN BELOW : 

76.2 ARBITRATION BETWEEN CENTRAL PUBLIC SECTOR ENTERPRISES 
INTER SE / GOVERNMENT OF INDIA DEPARTMENTS/ MINISTRIES 

i) In the event of any dispute or difference relating to the interpretation and 
application of the provisions of the contract, such dispute or difference shall be 
referred by either party to the arbitration as per the instructions (Office 
Memorandums / Circulars) issued by Govt. of India from time to time with regard 
to arbitration between one Government Department and another, one 
Government Department and a Public Sector Enterprise and Public Sector 
Enterprise inter se. 

ii). Subject to any amendment that may be carried out by the Government of India 
from to time, the procedure to be followed in the arbitration shall be as is 
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contained in D.O. No. DPE/4(10)/2001-PMA-GL-I dated 22.01.2004 of 
Department of Public Enterprises, Ministry of Heavy Industries and Public 
Enterprises, Government of India or any modification issued in this regard. 

76.3  JURISDICTION 

The courts mentioned in the ‘Memorandum’ to the ‘Form of Tender’ alone will 
have jurisdiction to deal with matters arising from the contract, to the exclusion of 
all other courts. 

77.0  SUSPENSION OF WORKS 

(a)  The Contractor shall, on receipt of the order in writing of the Engineer-In-
Charge, suspend the progress of the works or any part thereof for such 
time and in such manner, as the Engineer-In-Charge may consider 
necessary for any of the following reasons: 

i)  On account of any default on part of the Contractor, or 

ii)  For proper execution of the works or part thereof for reason other than the 
default of the Contractor, or 

iii)  For safety of the works or part thereof. 

The Contractor shall, during such suspension, properly protect and 
secure the works to the extent necessary and carry out the instructions 
given in that behalf by the Engineer-In-Charge. 

(b)  If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above, 
the Contractor shall be entitled to an extension of the time equal to the 
period of every such suspension plus 25%. No adjustment of contract 
price will be allowed for reasons of such suspension. 

(c) In the event of the Contractor treating the suspension as an abandonment 
of the contract by EPI, he shall have no claim to payment of any 
compensation on account of any profit or advantage which he may have 
derived from the execution of the work in full but which he could not 
derive in consequence of the abandonment. 

(d) The Contractor shall resume work in all earnestness after 
suspension has been lifted by EPI. 

78.0  TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

If the Contractor is an individual or a proprietorship concern and the individual or 
the proprietor dies then unless the Engineer-In-Charge is satisfied that the legal 
representatives of the individual Contractor or of the proprietor of the proprietary 
concern and in the case of partnership firm, the surviving partners, are capable of 
carrying out and completing the contract, the Engineer-In-Charge shall be 
entitled to cancel the contract as to its incompleted part without EPI being in any 
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way liable to payment of any compensation to the estate of the deceased 
Contractor and/or to surviving partners of the Contractor’s firm on account of 
cancellation of the contract. Such cancellation of Contract shall be with out 
prejudice to any of the rights & remedies available to the Engineer-In-Charge 
under the contract.  The decision of the Engineer-In-Charge that the legal 
representatives of the deceased Contractor or the surviving partners of the 
Contractor’s firm cannot carry out and complete the contract shall be final and 
binding on the parties.

79.0  CLARIFICATION AFTER TENDER SUBMISSION 

Tenderer’s attention is drawn to the fact that during the period, the bids are under 
consideration, the bidders are advised to refrain from contacting by any means, 
EPI and/or his employees/ representatives on matters related to the bid under 
consideration and that if necessary, EPI will obtain clarifications in writing or as 
may be necessary. The Tender evaluation and process of award of works is 
done by duly authorized Tender Scrutiny Committee and this committee is 
authorized to discuss and get clarification from the tenderers. 

80.0  ADDENDA/ CORRIGENDA 

Addenda/Corrigenda to the Tender Documents may be issued prior to the date of 
opening of the Tender to clarify or effect modification in specification and/or 
contract terms included in various Tender Documents. The tenderer shall suitably 
take into consideration such Addenda/Corrigenda while submitting his tender. 
The tenderer shall return such Addenda/ Corrigenda duly signed and stamped as 
confirmation of its receipt and submit alongwith the Tender Document. All 
Addenda/ Corrigenda shall be signed and stamped on each page by the tenderer 
and shall become part of the Tender and contract documents. 

81.0  QUALITY ASSURANCE PROGRAMME 

To ensure that the works/services under the scope of this contract are in 
accordance with the specifications, the Contractor shall adopt Quality Assurance 
Programme to control such activities at the necessary points. The Contractor 
shall prepare and finalize such Quality Assurance Programme within 15 days 
from letter of intent. EPI shall also carryout quality audit and quality surveillance 
of systems and procedures of Contractor’s quality control activities. A Quality 
Assurance Programme of Contractor shall generally cover the following: 

a)  His organization structure for the management and implementation of the 
proposed Quality Assurance Program. 

b)  Documentation control system. 
c)  The procedure for procurement of materials and source inspection. 
d)  System for site controls including process controls. 
e)  Control of non-conforming items and systems for corrective actions. 
f)  Inspection and test procedure for site activities. 
g)  System for indication and appraisal of inspection status. 
h)  System for maintenance of records. 
i)  System for handling, storage and delivery. 
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j)  A quality plan detailing out quality practices and procedures, relevant 
standards and acceptance levels for all types of work under the scope of 
this contract. 

All the quality reports shall be submitted by the Contractors in the formats 
appended hereto. Checklist enclosed here in this document shall be followed 
while carrying out Construction activities (items). If any item is not covered by the 
Checklist/ Formats appended hereto, the Format for the same may be developed 
and submitted to Engineer-In-Charge for approval and the same shall be 
adopted. These filled in formats shall be prepared in two copies and duly signed 
by representatives of Contractor and EPI. All the costs associated with printing of 
Formats and testing of materials required as per technical specifications or by 
Engineer-In-Charge shall deemed to be included in the Contractor’s quoted rates 
of various items of work in the Schedule/ Bill of Quantities. 

82.0 APPROVAL OF TEMPORARY / ENABLING WORKS 

The setting and nature of all offices, huts, access road to the work areas, and all 
other temporary works as may be required for the proper execution of the works 
shall be subject to the approval of the Engineer-In-Charge. 

All the equipments, labour, material including cement, reinforcement and the 
structural steel required for the enabling/ temporary works associated with the 
entire Contract-shall have to be arranged by the Contractor only. Nothing extra 
shall be paid to the Contractor on this account and the unit rates quoted by the 
Contractor for various items in the Bill of Quantities shall be deemed to include 
the cost of enabling works. 

83.0  CONTRACT COORDINATION PROCEDURES, COORDINATION MEETINGS AND 
PROGRESS REPORTING 

The Contractor shall prepare and finalize in consultation with EPI, a detailed 
contract coordination procedure within 15 days from the date of issue of Letter of 
Intent for the purpose of execution of the Contract. 

The Contractor shall have to attend all the meetings at any place in India at his 
own cost with EPI, Owners/ Clients or Consultants of EPI/ Owner/ Client during 
the currency of the Contract, as and when required and fully cooperate with such 
persons and agencies involved during these discussions. The Contractor shall 
not deal in any way directly with the Clients/ Owners or Consultants of EPI/ 
Owner/ Clients and any dealing/ correspondence if required at any time with 
Clients/ Owners/ Consultants shall be through EPI only. 

During the execution of the work, Contractor shall submit at his own cost detailed 
Monthly progress report to the Engineer-In-Charge of EPI by 5th of every month. 
The format of monthly progress report shall be as approved by Engineer-In-
Charge of EPI. 

84.0  CONTRACT AGREEMENT 
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The Contractor shall enter into a Contract Agreement with EPI within 10 days of 
the date of Letter of Intent or within such extended time, as may be granted by 
EPI. The cost of stamp papers, stamp duty, registration, if applicable on the 
contract, shall be borne by the Contractor. In case, the Contractor does not sign 
the agreement as above or does not start the work within 10 days of the issue of 
letter/telegram of intent, his earnest money is liable to be forfeited and letter of 
intent consequently will stand withdrawn. 

85.0  MANNER OF EXECUTION OF AGREEMENT 

i.  The agreement as per prescribed Performa as enclosed to the Additional 
Conditions of Contract shall be signed at the office of EPI within 10 days 
from the date of issue of Letter of Intent. The Contractor shall provide for 
signing of the Contract, appropriate Power of Attorney in favour of the 
authorised representative duly attested by notary Public and the requisite 
documents/materials. Till a formal contract is prepared and executed, the 
Letter of Intent read in conjunction with the Bidding Documents will 
constitute a binding contract. 

ii.  The agreement will be signed in two originals and three more copies, EPI 
shall retain the ‘Original’, the Contractor shall be provided with the other 
signed original and the remaining three copies will be retained by EPI. In 
case of a dispute of any kind whatsoever, the ‘Original” retained by EPI 
alone shall be treated as the ‘Original Agreement’. 

iii.  The Contractor shall provide free of cost to EPI all the Engineering data, 
drawings and descriptive materials submitted along with the bid, in at least 
five (5) copies to form an integral part of the Agreement within seven 7 days 
after issuing of Letter of Intent. 

iv.  Subsequent to signing of the Agreement, the Contractor at his own cost 
shall provide to EPI with at least five (5) true hard bound copies of 
Agreement alongwith all the enclosures viz. letter of intent, Tender 
Documents etc. within thirty (30) days of its signing. 

86.0  PURCHASE PREFERENCE TO PUBLIC SECTOR ENTERPRISES 

EPI reserves its right to extend Purchase Preference to Central Public Sector 
Enterprises (CPSEs) as per policy of Government of India, if any, as applicable 
on this work. The tenderers are requested to go through latest instructions of 
Government of India on its Purchase Preference Policy for CPSEs before quoting 
for the Tender. 

87.0  CHANGE IN FIRM’S CONSTITUTION TO BE INTIMATED 

Where the Contractor is a partnership firm, prior approval in writing of EPI shall 
be obtained before any change is made in the constitution of the firm. Where the 
Contractor is an individual or a Hindu undivided family business concern such 
approval as aforesaid shall likewise be obtained before the Contractor enters into 
any partnership agreement whereunder the partnership firm would have the right 
to carry out the works hereby undertaken by the Contractor. If prior approval as 
aforesaid is not obtained, the contract shall be deemed to have been assigned in 
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contravention of Clause 59.1 hereof and EPI shall be entitled to take action under 
Clause 72.2 (xi). 

88.0 COMPLIANCE WITH ISO PROCEDURES

EPI is an IS0-9001 and ISO-14001 Company. The conditions of the ISO as 
applicable shall be followed by the Contractor for implementation & maintaining 
the established procedures of EPI.
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LABOUR SAFETY PROVISIONS 

1.0  Suitable scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground, or from solid construction except such short 
period work as can be done safely from ladders. When a ladder is used an extra 
mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well, suitable footholds and handholds shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 
(1/4 horizontal and 1 vertical). 

2.0  Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, swung 
or suspended from an overhead support or erected with stationery support shall 
have a guard rail properly attached or bolted, braced and otherwise secured at 
least 90 cm. (3 feet) high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof 
with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

3.0  Working platforms, gangways, and stairways should be so constructed that they 
should not sag unduly or unequally, and if the height of the platform or the 
gangway or the stairway is more than 3.6m (12 feet) above ground level or floor 
level, they should be closely boarded, should have adequate width & should be 
suitable fastened as described in (2.0) above. 

4.0  Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of persons or materials by providing 
suitable fencing or railing whose minimum height shall be 90 cm (3 feet). 

5.0 Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 
9m. (30 feet) in length while the width between side rails in rung ladder shall in no 
case be less than 29 cm. for ladder up to and including 3m (10 feet) in length. For 
longer ladders this width should be increased at least 1/4” for each additional 30 cm 
(1 ft.) of length. Uniform step spacing shall not exceed 30 cm (12”). Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites of the work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The Contractor shall provide all necessary 
fencing and lights to protect the public from accident, and shall be bound to bear the 
expenses of defence of every suit, action or other proceeding at law that may be 
brought by an person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit, action or 
proceedings to any such person or which may, with the consent of the Contractor, be 
paid to compensate any claim by any such person.

6.0  EXCAVATION AND TRENCHING 

All trenches, 1.2mts.(four feet) or more in depth, shall at all times be supplied 
with at least one ladder for each 30m. (100 feet) in length or fraction thereof, 
Ladder shall be extended from bottom of the trench to at least 90 cm (3feet) 
above the surface of the ground. The sides of the trenches, which are 1.5m. 
(5feet) or more in depth shall be stepped back to give suitable slope or securely 
held by timber bracing, so as to avoid the danger or sides to collapsing. The 
excavated materials shall not be placed within 1.5m (5 feet) of the edges of the 
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trench or half of the depth of the trench whichever is more. Cutting shall be done 
from top to bottom. Under no circumstances undermining or undercutting shall be 
done.

7.0  Demolition - Before any demolition work is commenced and also during the progress 
of the work: 

7.1  All roads and open areas adjacent to the work Site shall either be closed or 
suitably protected. 

7.2  No electric cable or apparatus which is likely to be a source of danger or a cable 
or apparatus used by the operator shall remain electrically charged. 

7.3  All practical steps shall be taken to prevent danger to persons employed from 
risk or fire or explosion or flooding. No floor, roof or other part of the building shall 
be overloaded with debris or materials as to render it unsafe. 

8.0  All necessary personal safety equipments as considered adequate by the 
Engineer-In-Charge should be kept available for the use of persons employed on 
the Site and maintained in a condition suitable for immediate use, and the 
Contractor should take adequate step to ensure proper use of equipment by 
those concerned- The following safety equipment shall be invariably provided. 

8.1  Workers employed on mixing asphaltic materials, cement and lime mortars shall 
be provided with protective footwear and protective goggles. 

8.2  Those engaged in white washing and mixing or stacking of cement bags or any 
materials which are injurious to the eye shall be provided with protective goggles. 

8.3  Those engaged in welding works shall be provided with welder’s protective eye 
shields.

8.4  Stone breakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe interval. 

8.5  When workers are employed in sewers and manholes, which are in active use, 
the Contractors shall ensure that the manhole covers are opened and ventilated 
at-least for an hour before the workers are allowed to get into the manholes, and 
the manholes so opened shall be cordoned off with suitable railing and provided 
with warning signals or boards to prevent accident the public. In addition, the 
Contractor shall ensure that the following safety measures are adhered to: 

a.  Entry for workers into the line shall not be allowed except under 
supervision of the JE or any other higher officer. 

b.  At least 5 to 6 manholes upstream and down stream should be kept open 
for at least 2 to 3 hours before any man is allowed to enter into the 
manholes for working inside. 

c.  Before entry, presence of Toxic gases should be tested by inserting wet 
lead acetate paper which changes colour in the presence of such gases 
and gives indication of their presence. 

d.  Presence of Oxygen should be verified by lowering a detector lamp into 
the manhole. In case, no Oxygen is found inside the sewer line, workers 
should be sent only with Oxygen kit. 
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e.  Safety belt with rope should be provided to the workers. While working 
inside the manholes such rope should be handled by two men standing 
outside to enable him to be pulled out during emergency. 

f.  The area should be barricaded or cordoned of by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the 
safety of the public whenever cleaning works are undertaken during night 
or day. 

g.  No smoking or open flames shall be allowed near the blocked manhole 
being cleaned. 

h.  The malba obtained on account of cleaning of blocked manholes and 
sewer lines should be immediately removed to avoid accidents on 
account of slippery nature of the malba. 

i.  Workers should not be allowed to work inside the manhole continuously. 
He should be given rest intermittently. The Engineer In-charge may 
decide the time up to which a worker may be allowed to work 
continuously inside the manhole. 

j.  Gas masks with Oxygen Cylinder should be kept at Site for use in 
emergency.

k.  Air-blowers should be used for flow of fresh air through the manholes. 
Whenever called for, portable air-blowers are recommended for 
ventilating the manholes. The Motors for these shall be vapour proof and 
of totally enclosed type. Non-sparking gas engines also could be used but 
they should be placed at-least 2 meters away from the opening and on 
the leeward side protected from wind so that they will not be a source of 
friction on any inflammable gas that might be present. 

l.  The workers engaged for cleaning the manholes/ sewers should be 
properly trained before allowing them to work in the manhole. m. The 
workers shall be provided with Gumboots or non-sparking shoes, bump 
helmets and gloves non-sparking tools, safety lights and gas masks and 
portable air blowers (when necessary). They must be supplied with 
barrier cream for anointing the limbs before working inside the sewer 
lines.

n.  Workmen descending a manhole shall try each ladder step or rung 
carefully before putting his full weight on it to guard against insecure 
fastening due to corrosion of the rung fixed to manhole well. 

o.  If a man has received a physical injury, he should be brought out of the 
sewer immediately and adequate medical aid should be provided to him. 

p.  The extent to which these precautions are to be taken depend on 
individual situation but the decision of the Engineer-In-Charge regarding 
the steps to be taken in this regard in an individual case will be final. 

8.6  The Contractor shall not employ men and women below the age of 18 years on 
the work of painting with products containing lead in any form Wherever men 
above the age of 18 are employed on the work of lead painting the following 
precautions should be taken. 

8.6.1  No paint containing lead or lead products shall be used except in the form of 
paste or readymade paint. 

8.6.2  Suitable facemasks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint is dry rubbed and 
scrapped.
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8.6.3  Overalls shall be supplied by the Contractor to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during the 
cessation of work. 

8.6.4.1 a.  White lead, sulphate or lead work products containing those pigments 
shall not be used in painting operation except in the form of paste or of 
paints ready for use.

b.  Measures shall be taken whenever required in order to prevent danger 
arising from the application of paint in the form of spray. 

c.  Measures shall be taken, whenever practicable to prevent danger arising 
out of dust caused by dry rubbing down and scrapping. 

8.6.4.2 a.  Adequate facilities shall be provided to enable working painter to wash 
during and on cessation of work. 

b.  Suitable arrangements shall be made to prevent clothing put off during 
working hours being spoiled by painting materials. 

8.6.4.3 a)  Cases of lead poisoning and of suspected lead poisoning shall be notified 
and shall be subsequently verified by a medical man appointed by the 
competent authorities of the Consultant. 

b)  EPI may require when necessary a medical examination of workers. 

c)  Instructions with regard to the special hygienic precautions to be taken in 
the painting trade shall be distributed to working painters. 

9.0  When the work is done near any place where there is risk of drowning, all 
necessary equipments should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and adequate 
provisions should be made for prompt first aid treatment of all injuries likely to be 
obtained during the course of the work. 

10.0  Use of hoisting machines and tackle including their attachment encourage and 
supports shall conform to the following standard of conditions. 

10.1  a.  These shall be of good mechanical construction, sound material and 
 adequate strength and free from patent, defects and shall be kept 
 required in good working order. 

b)  Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and free 
from patent defects. 

10.2  Every crane driver or hoisting appliance operator shall be properly qualified and 
no person under the age of 21 years should be in-charge of any hoisting machine 
including any scaffolding, winch or giving signals to operator. 
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10.3  In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or as means of suspension the safe working 
load shall be ascertained by adequate means. Every hoisting machine and all 
gear referred to above shall be plainly marked with the safe working load. In case 
of a hoisting machine having a variable safe working load, each safe working 
load and the conditions under which it is applicable shall be clearly indicated. No 
part of any machine or any gear referred to above in this paragraph shall be 
loaded beyond the safe working load except for the purpose of testing. 

10.4  In case of EPI machines, the safe working load shall be notified by the Engineer-
In-Charge. As regards Contractor’s machines the Contractor shall notify the safe 
working load of the machine to the Engineer-In-Charge whenever he brings any 
machinery to Site of work and get verified by the Engineer-In-Charge. 

11.0  Motors gearing, transmission electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguard, hosting 
appliances should be provided with such means as will reduce to the minimum 
the risk of accidental descent of the load. Adequate precautions should be taken 
to reduce the minimum the risk of any part of a suspended load becoming 
accidentally displaced. When workers are employed on electrical installations, 
which are already energized, insulating mats, wearing apparel, such as gloves 
sleeves and boots as may be necessary, be provided. The worker should not 
wear any rings, watches and carry keys or other materials, which are good 
conductors of electricity. 

12.0  All scaffold, ladders, and other safety devices mentioned or described herein 
shall be maintained in safe condition and no scaffold ladder or equipment shall 
be altered or removed while it is in use. Adequate washing facilities should be 
provided at or near places of work. 

13.0  These safety provisions should be brought to the notice of all concerned by 
display on a notice board at a prominent place of work spot. The person 
responsible for compliance of the safety codes shall be named therein by the 
Contractor.

14.0 To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the Contractor shall be open to inspection by 
the or their representatives. 

15.0  Notwithstanding the above Clauses from (i) to (xiv) there is nothing in these to 
exempt the Contractor from the operations of any other Act or Rule in force in the 
Republic of India. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND 
SANITARY ARRANGEMENTS FOR WORKERS 

1.0  APPLICATION 

These rules shall apply to all building and construction works in which 20 (twenty) 
or more workers are ordinarily employed or are proposed to be employed in any 
day during the period during which the Contractor work is in progress. 

2.0  DEFINITION 

Work place means a place where twenty or more workers are ordinarily 
employed or are proposed to be employed in connection with construction work 
on any day during the period during which the Contractor work is in progress. 

3.0  FIRST-AID FACILITIES 

3.1  At every work place first aid facilities shall be provided and maintained, so as to 
be easily accessible during working hours, First-Aid boxes at the rate of not less 
than one box per 150 contract labour or part thereof ordinarily employed. 

3.2  The First-Aid box shall be distinctly marked with a red cross on white ground and 
shall contain the following equipments:- 

3.2.1  a)  For work places in which number of contract labour employed does not 
 exceed 50, Each First-Aid box shall contain the following equipments: 

i)  6 small sterilized dressings. 
ii)  3 medium size sterilized dressings. 
iii)  large size sterilized dressings. 
iv)  3 large sterilized burn dressings. 
v)  1 (30 ml) bottle containing a two percent alcoholic solution of iodine. 
vi)  1(30 ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
vii)  1 snake-bite lancet. 
viii)  1 (30 gms) bottle of potassium permanganate crystals. 
ix)  1 pair of scissors. 
x)  1 copy of the First-Aid leaf-let issued by the Director General, Factory 

Advise Service & Labour Institutes, Government of India. 
xi)  1 bottle containing 100 tablets (each of 5 grams) of aspirin. 
xii)  Ointment for burns. 
xiii)  A bottle of suitable surgical antiseptic solution. 
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3.2.2  For work places in which the number of contract labour exceed 50. Each First-
Aid box shall contain the following equipments: 

i)  12 small sterilized dressings. 
ii)  6 medium size sterilized dressings. 
iii)  6 large size sterilized dressings. 
iv)  6 large size sterilized burn dressings. 
v)  6 (15 gms) packet sterilized cotton wool. 
vi)  1 (60 ml.) bottle containing a two percent iodine alcoholic solution. 
vii)  1 (60 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
viii)  1 roll of adhesive plaster. 
ix)  1 snake – bite lancet. 
x)  1 (30 gms.) bottle of potassium permanganate crystals. 
xi)  1 pair of scissors. 
xii)  1 copy of the First-Aid leaf-let issued by the Director General, Factory 

Advice Service and Labour Institutes, Government of India. 
xiii)  A bottle containing 100 tablets (each of 5 grams) of aspirin. 
xiv)  Ointment for burns. 
xv)  A bottle of suitable surgical antiseptic solution. 

3.3  Adequate arrangements shall be made for immediate recoupment of the 
equipment when necessary. 

3.4  Nothing except the prescribed contents shall be kept in the First Aid box. 

3.5  The First Aid box shall be kept in charge of a responsible person who shall 
always be readily available during the working hours of the work place. 

3.6  A person in charge of the First-Aid box shall be a person trained in First-Aid 
treatment, in work places where the number of labour employed is 150 or more. 

3.7  In work places where the number of labour employed is 500 or more and hospital 
facilities are not available within easy distance of the works, first-Aid Posts shall 
be established and run by a trained Compounder. The Compounder shall be on 
duty and shall be available at all hours when the workers are at work. 

3.8  Where work places are situated in places, which are not towns of cities, a 
suitable motor transport shall be kept readily available to carry injured person or 
persons suddenly taken ill to the nearest hospital. 

4.0  DRINKING WATER 

4.1  In every work place, there shall be provided and maintained at suitable places, 
easily accessible to labour, a sufficient supply of cold water fit for drinking. 

4.2  Where drinking water is obtained from an intermittent public water supply, each 
work place shall be provided with storage where such drinking water shall be 
stored.

4.3  Every water supply of storage shall be at a distance of not less than 50 feet from 
any latrines drain or other source of pollution, Where water has to be drawn from 
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an existing well which is within such proximity of latrine, drain or any other source 
of pollution, the well shall be properly chlorinated before water is drawn from it for 
drinking. All such wells shall be entirely closed in and be provided with a trap-
door which shall be dust and waterproof. 

4.4  A reliable pump shall be fitted to each covered well, trap-door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least 
once a month. 

5.0  WASHING FACILITIES 

5.1  In every work place adequate and suitable facilities for washing shall be provided 
and maintained for the use of labour employed herein. 

5.2  Separate and adequate screening facilities shall be provided for the use of male 
and female workers. 

5.3  Such facilities shall be conveniently accessible and shall be kept clean and 
hygienic condition. 

6.0  LATRINES AND URINALS 

6.1  Latrines shall be provided in every work place on the following scale, namely: 

a)  Where females are employed there shall be at least one latrine for every 
25 females. 

b)  Where males are employed, there shall be at least one latrine for every 
25 males. 

Provided that where the number of males or females exceeds 100, it shall be sufficient if 
there is one latrine for 25 males or females, as the case may be, up to the first 100, and 
one for every 50 thereafter. 

6.2  Every latrine shall be under cover and so partitioned off as to secure privacy, and 
shall has a proper door and fastenings. 

6.3  Construction of Latrines: The inside walls shall be constructed of masonry or 
some suitable heat resisting non-absorbent materials and shall be cement 
washed inside and outside at least once a year. Latrine shall not be a standard 
lower than borehole system. 

6.4  (a)  Where workers of both sexes are employed, there shall be displayed 
 outside each block of latrine and urinal, a notice in the language 
 understood by the majority of the workers “For Men only” or “For Women 
 only” as the case may be. 

(b)  The notice shall also bear the figure of man or of a women, as the case  
  may be. 
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6.5  There shall be at least one urinal for male workers up to 50and one for female 
workers up to 50 employed at a time. Provided that where the number of male or 
female workmen, as the case may be, exceeds 500, it shall be sufficient if there 
is one urinal for every 50 males or females up to the first 500 and one for every 
100 or part thereof, thereafter. 

6.6  a)  The latrines and urinals shall be adequately lighted and shall be 
 maintained in a clean and sanitary condition at all times. 

b)  Latrines and urinals other than those connected with a flush sewerage  
  system shall comply with the requirements of the Public Health   
  Authorities. 

6.7  Water shall be provided by means of a tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals. 

6.8  DISPOSAL OF EXCRETA 

Unless otherwise arranged for by the local sanitary authority arrangements for 
proper disposal of excreta by incineration at the work place shall be made by 
means of a suitable incinerator. Alternatively excreta may be disposed off by 
putting a layer of night soil at the bottom of a pucca tank prepared for the 
purpose and covering it with a 15 cm layer of waste or for refuse and then 
covering it with a layer of earth for fortnight (when it will turn into manure). 

6.9  The Contractor shall, at his own expense, carry out all instruction issued to him 
by the Engineer-In-Charge to effect proper disposal of night soil and other 
conservancy work in respect of the Contractor’s workmen or employees on the 
Site. The Contractor shall be responsible for payment of any charges, which may 
be levied by Municipal or Cantonment Authority for execution of such work on his 
behalf.

7.0  PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost four suitable sheds, two for 
males and the other two for rest separately for the use of man and women 
labour. The height of each shelter shall not be less than 3 meters from the floor 
level to the lowest part of the roof. These shall be kept clean and the space 
provided shall be on the basis of 0.6 sqm. Per head. 

Provided that the Engineer-In-Charges may permit, subject to his satisfaction, a 
portion of the building under construction or other alternative accommodation to
be used for the purpose. 

8.0  CRECHES 

8.1  A every work place, at which 20 or more women workers are ordinarily 
employed, there shall be provided two rooms of reasonable dimensions for the 
use of their children under the age of six years. One room shall be used as a 
playroom for the children and the other as their bedrooms. 

The rooms shall be constructed on standard not lower than the following: 
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i)  thatched roof 
ii)  mud floor and walls. 
iii)  planks spread over the mud floor and covered with matting 

8.2  The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places 
clean.

8.3  The Contractor shall supply adequate number of toys and games in the playroom 
and sufficient number of cots and beddings in the bedroom. 

8.4  The Contractor shall provide one Ayaa to look after the children in the creche 
when the number of women workers does not exceed 50 and two when the 
number of women workers exceed 50. 

8.5  The use of the rooms/earmarked as ealize shall be restricted to children, their 
attendant and mother of the children. 

9.0  CANTEENS 

9.1  In every work place where the work regarding the employment of contract labour 
is likely to continue for six months and wherein contract labour numbering one 
hundred or more are ordinarily employed, an adequate canteen shall be provided 
by the Contractor for the use of such labour. 

9.2  The canteen shall be maintained by the Contractor in an efficient manner. 

9.3  The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 
washing places separately for workers and utensils. 

9.4  The canteen shall be sufficiently lighted at all times when any person has access 
to it. 

9.5  The floor shall be made of smooth and impervious material and inside walls shall 
be lime washed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four 
months.

9.6  The premises of the canteen shall be maintained in a clean and sanitary 
condition.

9.7  Waste Water shall be carried away in suitable covered drains and shall not be 
allowed to accumulate so as to cause a nuisance. 

9.8  Suitable arrangements shall be made for the collection and disposal of garbage. 

9.9  The dinning hall shall accommodate at a time 30 persons of the labour working at 
time.
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9.10  The floor area of the dinning hall, excluding the area occupied by the service 
counter and any furniture except tables and chair shall not be less than one 
square meter per dinner to be accommodated. 

9.11  a)  A portion of the dinning hall, and service counter shall be partitioned off 
 and reserved for women workers in proportion to their number. 

b)  Washing places for women shall be separate and screened to secure  
  privacy. 

9.12  Sufficient tables, stool, chairs or benches shall be available for the number of 
 dinners to be accommodated. 

9.13.1 a)  There shall be provided and maintained sufficient utensils, crockery,  
  furniture and any other equipment necessary for the efficient running of  
  the canteen. 

b)  The furniture, utensils and other equipment shall be maintained in a clean 
and hygienic condition. 

9.13.2 a)  Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained. 

b)  A service counter, if provided, shall have top of smooth and impervious 
material.

c)  Suitable facilities including an adequate supply of hot water shall be 
provided for the cleaning of utensils and equipment. 

9.14  The foodstuffs and other items to be served in the canteen shall be in conformity 
with the normal habits of the labour. 

9.15  The charge for food stuffs, beverages and any other items served in the canteen 
shall be based on ‘No profit No loss’ and shall be conspicuously displayed in the 
canteen.

9.16  In arriving at price of foodstuffs, and other articles served in the canteen, the 
following items shall not be taken into consideration as expenditure, namely: 

a)  The rent of land building. 

b)  The depreciation and maintenance charges for the building and 
equipment provided for the canteen. 

c)  The cost of purchase, repair and replacement of equipment including 
furniture, crockery, cutlery and utensils: 

d)  The water charges and other charges incurred for lighting and ventilation: 

e)  The interest and amounts spent on the provision and maintenance and 
equipment provided for in the canteen. 
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9.17  The accounts pertaining to the canteen shall be audited once every 12 
months by registered accountants and auditors. 

10.0  ANTI MALARIAL PRECAUTIONS 

The Contractor shall at his own expense, conform to all anti-malarial instructions 
given to him by the Engineer-In-Charge including the filling up of any borrows pits 
which may have been dug by him. 

11.0  AMENDMENTS 

EPI may from time to time, add to or amend these rules and issue such 
directions as it may consider necessary for the purpose of removing any difficulty 
which may arise in the administration hereof. 
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CONTRACTOR’S LABOUR REGULATIONS 

1.0  SHORT TITLE 

These regulations may be called the Contractor “Labour Regulations”. 

2.0  DEFINITIONS 

2.1  “Workman” means any person employed by EPI or its Contractor directly or 
indirectly through a sub-Contractor, with or without the knowledge, of EPI to do 
any skilled, semi-skilled, unskilled, manual, supervisory, technical or clerical work 
for hire or reward, whether, the terms of employment are expressed or implied 
but does not include any person- 

a)  Who is employed mainly in a managerial or administrative capacity; or 

b)  Who being employed in a supervisory capacity draws wages exceeding 
Rupees Two thousand Five hundred per person or exercises either by the 
nature of the duties attached to the office or by reason of powers vested 
to him, functions mainly of managerial nature. 

c)  Who is an out worker, that is to say, a person to whom any articles or 
materials are given out by or on behalf of the principal Employer to be 
made up cleaned, washed, altered, ornamental finished, repaired, 
adopted or otherwise processed for sale for the purpose of the trade or 
business of the principal Employer and the process is to be carried out 
either in the home of the out worker or in some other premises, not being 
premises under the control and management of the principal Employer. 

2.2  “Fair Wages” means wages whether for time or piecework fixed and notified 
under the provisions of the minimum Wages Act from time to time. 

2.3  “Contractor” shall include every person who undertake to produce a given result 
other than a mere supply of goods or articles of manufacture through labour or 
who supplies labour for any work and includes a sub-Contractor. 

2.4  “Wages” shall have the same meaning as defined in the Payment of Wages Act. 

2.4.1  Normally working hours of an adult employee should not exceed 9 hours a day. 
The working day shall be so arranged that inclusive of interval for rest, if any, it 
shall not spread over more than 12 hours on any day. 

2.4.2  When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week he shall be paid overtime for the extra hours put 
in by him at double the ordinary rate of wages. 
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2.4.3.1 Every worker shall be given a weekly holiday on a Sunday, in accordance with 
the provisions of the Minimum Wages (Central) Rules 1960 as amended from 
time to time, irrespective of whether such worker is governed by the Minimum 
Wages Act or not. 

2.4.3.2 Whether the Minimum Wages prescribed by the Government under the Minimum 
Wages Act are not inclusive of the wages for the weekly day of rest, the worker 
shall be entitled to rest day wages at the rate applicable to the next preceding 
day, provided he has worked under the same Contractor for a continuous period 
of not less than 6 days. 

2.4.3.3 here a Contractor is permitted by the Engineer-In-Charge to allow a worker to 
work on a normal weekly holiday, he shall grant a substitute holiday to him for the 
whole day on one of the five days immediately before or after the normal weekly 
holidays and pay wages to such worker for the work performed on the normal 
weekly holiday at overtime rate. 

3.0  DISPLAY OF NOTICE REGARDING-WAGES, ETC. 

The Contractor shall before he commences his work on contract, display and 
correctly maintain and continue to display and correctly maintain in a clean and 
legible condition in conspicuous places on the work, notices in English and in the 
local Indian languages spoken by the majority of the workers, giving the minimum 
rates of wages fixed under the Minimum Wages Act, the actual wages being 
paid, the hours of work for which such wages are earned, wage period, dates of 
payment of wages and other relevant information as per Appendix ‘A’. 

4.0  PAYMENT OF WAGES 

4.1  The Contractor shall fix wage periods in respect of which wages shall be 
payable.

4.2  No wage period shall exceed one month. 

4.3  The wages of every person employed as labour in an establishment or by a 
Contractor where less than one thousand, such persons are employed shall be 
paid before the expiry of the seventh day and in other cases before the expiry of 
tenth day after the last day of the wage period in respect of which the wages are 
payable.

4.4  Where the employment of any worker is terminated by or on behalf of the 
Contractor the wages earned by him shall be paid before the expiry of the 
second working day from the date on which his employment is terminated. 

4.5  All payments of wages shall be made on a working day at the work premises and 
during the working time and on a date notified in advance and in case the work is 
completed before the expiry of the wage period, final payment shall be made 
within 48 hours of the last working day. 
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4.6  Wages due to every worker shall be paid to him direct or to other person 
authorized by him in this behalf. 

4.7  All wages shall be paid in current coin or currency or in both. 

4.8  Wages shall be paid without any deductions of any kind except those specified 
by the Central Government by general or special order in this behalf or 
permissible under the Payment of Wages Act 1956. 

4.9  A notice showing the wage period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the Contractor 
to the Engineer-In-Charge under acknowledgment. 

4.10  It shall be the duty of the Contractor to ensure the disbursement of wages in the 
presence of the Engineer or any other authorized representatives of the 
Engineer-In-Charge who will be required to be present at the place and time of 
disbursement of wages by the Contractor to workmen. 

4.11  The Contractor shall obtain from the Engineer or any other authorized 
representative of the Engineer-In-Charge as the case may be, a certificate under 
his signature at the end of the entries in the “Register of Wages” or the “Wage-
cum-Muster Roll” as the case may be in the following form : 

“Certified that the amount shown in column No…......... has been paid to the 
workmen concerned in my presence on…............. at ….........” 

5.0  FINES AND DEDUCTIONS, WHICH MAY BE MADE FROM WAGES 

5.1  The wages of a worker shall be paid to him without any deduction of any kind 
except the following : 

a)  Fines 

b)  Deductions for absence from duty i.e. from the place or the places where 
by the terms of his employment he is required to work. The amount of 
deduction shall be in proportion to the period for which he was absent. 

c)  Deduction for damage to or loss of goods expressly entrusted to the 
employed persons for custody, or from loss of money or any other 
deduction which he is required to account where such damage or loss is 
directly attributable to his neglect or default. 

d)  Deduction for recovery of advances or for adjustment of over payment of 
wages, advances granted shall be entered in a register. 

e)  Any other deduction, which the Central Government may from time to 
time allow. 

5.2  No fines should be imposed on any worker save in respect of such acts and 
omissions on his part as have been approved by the Chief Labour 
Commissioner.
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NOTE: An approved list of Acts and Omissions for which fines can be imposed is 
 enclosed at Appendix-I. 

5.3  No fine shall be imposed on a worker and no deduction for damage or loss shall 
be made from his wages until the worker has been given an opportunity of 
showing cause against such fines or deductions. 

5.4  The total amount of fine which may be imposed in any one-wage period on a 
worker shall not exceed an amount equal to three paise in a Rupee of the total 
wages, payable to him in respect of that wage period. 

5.5  No fine imposed on any worker shall be recovered from him in installment, or 
after the expiry of sixty days from the date on which it was imposed. 

5.6  Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

6.0  LABOUR RECORDS 

6.1  The Contractor shall maintain a “Register of persons employed” on work on 
contract in form XIII of the CL (R&A) Central Rules 1971 (Appendix-B). 

6.2  The Contractor shall maintain a “Muster Roll” register in respect of all workmen 
employed by him on the work under contract in from XVI of the CL (R&A) Rules 
1971 (Appendix-C). 

6.3  The Contractor shall maintain a “Wage Register” in respect of all workmen 
employed by him on the work in form (Appendix-D). 

6.4  Register of accidents – The Contractor shall maintain a register of accidents in 
such form as may be convenient at the work place but the same shall include the 
following particulars: 

a)  Full particulars of the labourers who met with accident. 
b)  Rate of wages 
c)  Sex 
d)  Age 
e)  Nature of accident and cause of accident. 
f)  Time and date of accident. 
g)  Date and time when he/she admitted in Hospital 
h)  Date of discharge from the Hospital 
i)  Period of treatment and result of treatment 
j)  Percentage of loss of earning capacity and disability as assessed by 

Medical Officer. 
k)  Claim required to be paid under Workmen’s Compensation Act. 
l)  Date of payment of compensation. 
m)  Amount paid with details of the person to whom the same was paid. 
n)  Authority by whom the compensation was assessed. 
o)  Remarks. 
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6.5  Register of Fines – The Contractor shall maintain a “Register of Fines” in the 
form

(Appendix-H).

The Contractor shall display in a good condition and in a conspicuous place of 
work the approved list of Acts and Omission for which fines can be imposed 
(Appendix-I).

6.6  Register of Deductions-The Contractor shall maintain a “Register of Deductions” 
for damage or loss in form (Appendix-J). 

6.7  Register of Advances-The Contractor shall maintain a “Register of Advances” in 
form (Appendix-K). 

6.8  Register of Overtime-The Contractor shall maintain a “Register of Overtime” in 
form (Appendix-L). 

7.0  ATTENDANCE CARD-CUM WAGE SLIP: 

7.1  The Contractor shall issue an attendance card-cum-wage slip to each workman 
employed by him in the specimen form at (Appendix-E). 

7.2  The card shall be valid for each wage period. 

7.3  The Contractor shall mark the attendance of each workman on the card twice 
each day, once at the commencement of the day and again after the rest interval, 
before he actually starts work. 

7.4  The card shall remain in possession of the worker during the wage period under 
reference.

7.5  The Contractor shall complete the wage slip portion on the reverse of the card at 
least a day prior to the disbursement of wages in respect of the wage period 
under reference. 

7.6  The Contractor shall obtain the signature or thump impression of the worker on 
the wage slip at the time of disbursement of wages and retain the card with 
himself.

8.0  EMPLOYMENT CARD 

The Contractor shall issue an Employment Card in form to each worker within 
three days of the employment of the worker (Appendix-F). 

9.0  SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the Contractor shall 
issue to the workman whose services have been terminated, a service certificate 
in from Appendix-G. 
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10.0  PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 and 7 shall be 
preserved in original for a period of three years from the date of last entries made 
in them and shall be made available for inspection by the Engineer-In-Charge, 
Labour Officer. 

11.0  POWER OF LABOUR OFFICERS TO MAKE INVESTIGATIONS INQUIRY 

The Labour Officer or any other person authorized by EPI on its behalf shall have 
power to make inquires with a view to ascertaining and enforcing due and proper 
observance of the Fair Wage Clauses and the Provisions of Regulations. He 
shall investigate into any complaint regarding the default made by the Contractor 
or sub-Contractor in regard to such provision. 

12.0  INSPECTION OF BOOK AND SLIPS 

The Contractor shall allow inspection of all the prescribed labour records to any 
of his workers or to his agent at a convenient time and place after due notice is 
received or to the Labour officer or any other person, authorized by the Central 
Government on his behalf. 

13.0  SUBMISSION OF RETURNS 

The Contractor shall submit periodical returns as may be specified from time to 
time.

14.0  AMENDMENTS 

EPI may from to time, add or amend the regulations and on any question as to 
the application, interpretation or effect of these regulations the decision of the 
Zonal Chief concerned shall be final. 
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Appendix – ‘A’ 

LABOUR BOARD 

Name of work 

Name of Contractor 

Address of Contractor 

Name and Address of Unit 

Name of Labour Enforcement Officer 

Address of Labour Enforcement Officer 

Date:

S. No. Category Minimum wage 
 fixed 

Actual wages 
paid

Number
present

Remarks 

Weekly Holiday 

Wage Period 

Date of Payment of wages 

Working hours 

Rest interval 
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Appendix – ‘B’ 

FORM 13 

SEE RULE 75 

REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 

Name and Address of Contractor 

Name and Address of Establishment in/ 
under which contract is carried on 

Nature and location of work 

Name & Address of Principal Employer 

Sl.
No.

Name and 
surname of 
workman

Age & 
sex 

Father’s
Husbands
Name

Nature of 
employment
/
designation

Permanent home 
address of the 
workman (village 
and Tehsil Taluk 
and District) 

Local
addre
ss

1 2 3 4 5 6 7

Date of 
commencement
of employment 

Signature or thumb 
impression of the 

workman

Date of 
termination of 
employment

Reasons for 
termination

Remarks 

8 9 10 11 12
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Appendix – ‘C’ 

FORM XVI 

(See Rule 78(2) (193) 

MUSTER ROLL 

Name and address of Contractor 

Name and address of establishment in/under 
which contract is carried on 

Nature and location of work 

Name and Address of Principal Employer 

For the month / fortnight 

S.No. Name of the 
workman

Sex Father’s / 
Husband’s

Name

Dates Remarks 

1. 2 3 4 5.

1     2     3     4     5
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Appendix – ‘D’ 
FORM XVII 

[SEE RULE 78(2) (03)] 

REGISTER OF WAGES 

Name and address of Contractor 

Name and address of establishment in/under 
which contract is carried on 

Nature and location of work 

Name and Address of Principal Employer 

Wage period: per month/ fortnightly 

S.
No.

Name of 
Workman

Serial No. 
in the 
register of 
workman

Designation
nature of 
work done 

Nos. of 
days
worked

Units
of
work
done

Daily rate 
of wages/ 
piece rate 

Basic
Wages

1 2 3 4 5 6 7 8

Dearness
allowance

Overtime Other
cash
payments
(Nature
of
payments
to be 
indicated)

Total Duration
if any 
(indicate)

Net
Amt
paid

Signature
thumb
impression
of the 
workman

Initial
Contractor
or his 
representative

9 10 11 12 13 14 15 16
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Appendix – ‘E’ 

FORM XIX 

[SEE  RULE 78 (2) (B)] 

W A G E S L I P

Name and address of Contractor 

Name and Father’s/Husband's Name of workman 

Nature and location of work 

For the Week/Fortnight/Month ending 

1. No. of days worked 

2. No. of Units worked in case of piece rate workers 

3. Rate of daily wages/piece rate 

4. Amount of overtime wages 

5. Gross wages payable 

6. Deductions if any 

7. Net amount of wages paid 

Sign of the Contractor 
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Appendix – ‘E’ 

WAGE CARD 
WAGE CARD NO.

NAME AND ADDRESS OF CONTRACTOR    DATE OF ISSUE 

NATURE OF WORK WITH LOCATION     DESIGNATION 

NAME OF WORKMAN       MONTH/FORTNIGHT 

RATE OF WAGES 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 
26 27 28 29 30 31 

MORNING         RATE 

EVENING         AMOUNT 

INITIAL

RECEIVED FROM    THE SUM OF RS.   ON ACCOUNT 
OF MY WAGON. 

SIGNATURE

THE WAGE CARD IS VALID FOR ONE MONTH FROM THE DATE OF ISSUE. 
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Appendix – ‘F’ 

FORM XIV 

(SEE RULE 76) 

EMPLOYMENT CARD 

Name and address of Contractor 

Name and address of establishment under which 

The contract is carried out 

Nature and location of work 

Name and address of Principal Employer 

1.  Name of the workman 

2.  S. Name in the register of workman employed 

3.  Nature of Employment/Designation 

4.  Wage rate (with particulars of unit in 
case of piece work) 

5.  Wage Period 

6.  Tenure of employment 

7.  Remarks 

Signature of Contractor 
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Appendix – ‘G’ 

FORM XV 

(SEE RULE 77) 

SERVICE CERTIFICATE 

Name and address of Contractor 

Nature and location of work 

Name and address of workman 

Age or date of birth 

Identification Marks 

Father’s/Husband's Name 

Name and address of establishment in under which 
contract is carried on 

Name and address of Principal Employer 

Total period of which employed 

S.No. From To Nature of work Rate of wages (with 
particular s of unit In 
case of piece work) 

Remarks 

1 2 3 4 5 6

Signature
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Appendix – ‘H’ 

FORM XII 

[SEE RULE 78 (2) (D)] 

REGISTER OF FINES 

Name and address of Contractor 

Name and address of establishment in/ under which 
contract is carried on 

Nature and location of work 

Name and address of workman 

Name and address of Principal Employer 

S.No. Name of 
workman

Father’s/Husband
Name

Designation/nature
of employment 

Act/Omission
for which fine 
imposed

Date of 
offence

1 2 3 4 5 6

Whether
workman
showed
causes
against
fine

Name of 
person in 
whose
presence
employees
explanation
was
heard

Wage
period
and
wages
payable

Amount of 
fine
Imposed

Date on which 
fine realized 

Remarks 

7 8 9 10 11 12
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Appendix – ‘I’ 

LIST OF ACTS AND OMISSIONS FOR 
 WHICH FINES CAN BE IMPOSED 

In accordance with rule of Labour Regulations, to be displayed prominently at the Site of 
work both in English and local language. 

1.  Willful insubordination or disobedience, whether alone or in combination with other. 

2.  Theft, fraud or dishonestly in connection with Contractors beside a business or 

property of EPI. 

3.  Taking or giving bribes or any illegal gratifications. 

4.  Habitual late attendance. 

5  Drunk-ness fighting riotous or disorderly or indifferent behaviour. 

6.  Habitual negligence. 

7.  Smoking near or around the area where combustible or other materials are locked. 

8. Habitual indiscipline. 

9.  Causing damage to work in the progress or to property of EPI or of the 

 Contractor. 

10.  Sleeping on duty. 

11.  Malingering or slowing down work. 

12.  Giving the false information regarding name, age, fathers name etc. 

13.  Habitual loss of wage cards supplied by the Employer. 

14.  Unauthorized use of Employers property or manufacturing or making of unauthorized 

articles at the work place. 

15. Bad workmanship in construction and maintenance by skilled workers, which is not 

approved by EPI for which the Contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishment. 

18.  Any unauthorized divulgence of business affairs of the employees. 

19.  Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the Employer. 

20.  Holding meeting inside the premises without previous sanction of the Employers. 

21.  Threatening or intimidating any workman or employee during the working hours 

within the premises. 



General Conditions of Contract 
Engineering Projects (India) Limited 

Signature of Contractor           EPIPage 93

Appendix – ‘J’ 

FORM XX 
[SEE RULE 78 (2) (D)]

REGISTER OF DEDUCTION FOR DAMAGES OR LOSS 

Name and address of Contractor 

Name and address of establishment in/ under which 
contract is carried on 

Nature and location of work 

Name and address of Principal Employer 

S.No. Name of 
workman

Father’s/Husband
Name

Designation/nature
of employment 

Particulars
of

damage or 
loss

Date of 
damage/loss

1 2 3 4 5 6

Date of recovery
Whether
workman
showed
cause
against
deductions

Name of 
person
in whose 
presence
employees
explanation
was
heard

Amount
of
deduction
Imposed

No. of 
installment

First
Installment

Last
Installment

Remarks 

7 8 9 10 11 12 13
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Appendix – ‘K’ 

FORM XXII 

[SEE RULE 78(2)] 

REGISTER OF ADVCANCES 

Name and address of Contractor 

Name and address of establishment in/ under which 
contract is carried on 

Nature and location of work 

Name and address of Principal Employer 

S.No. Name of 
workman

Father’s/Husband
Name

Designation/nature
of employment 

Wages period 
and wages 
payable

Date and 
amount of 
advance
given

1 2 3 4 5 6

Purpose / for 
which advance 
made

No. of 
installments
by which 
advance
is to be paid 

Date and 
amount of each
installment
repaid

Date on which 
last installment 
was repaid 

Remarks 

7 8 9 10 11
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FORM XXIII 

[See Rule 78(2) (E)] 

REGISTER OF OVERTIME 

Name and address of Contractor 

Name and address of establishment in/ under which 
contract is carried on 

Nature and location of work 

Name and address of Principal Employer 

S.No. Name of 
workman

Father’s/Husband
Name

Sex Designation/
nature of 
employment

Date on 
which
overtime
worked

1 2 3 4 5 6

Total overtime 
worked or 
production in 
case of piece 
rated

Normal
rate
of wages 

Overtime
rate
of wages 

Overtime
earning

Rate on 
which
overtime
wages paid 

Remarks 

7 8 9 10 11 12
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APLICATION FOR EXTENSION OF TIME 

(To be completed by the Contractor) 

P A R T –I 

1.  Name of Contractor 

2.  Name of the work as given in the Agreement 

3.  Agreement No. 

4.  Estimated amount put to Tender 

5.  Date of commencement work as per agreement 

6.  Period allowed for completion of work as per agreement 

7.  Date of completion stipulated as per agreement 

8.  Period for which extension of time has been given previously 
Extension granted 

a)  First extension vide Engineer-in- 
charge letter No… ……date    Months  Days 

b)  2nd extension vide Engineer-in- 
charge letter No……… date    Months   Days 

c)  3rd extension vide Engineer-in- 
charge letter No………. date    Months   Days 

d)  4th extension vide engineer-in- 
charge letter No………. date    Months   Days 

Total extension previously given 

9.  Reasons for which extension have been previously given (copies of the previous 
application should be attached) 

10.  Period for which extension is applied for: 

11.  Hindrances on account of which extension is applied for with dates on which 
hindrances occurred, and the period for which these are likely to last. 

a)  Serial No. 

b)  Nature of hindrance 
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c)  Date of Occurrence 

d)  Period for which it is likely to last 

e)  Period for which extension required for this particular hindrance. 

f) Over lapping period, if any, with reference to item 

g)  Net extension applied for 

h)  Remarks, if any 

Total period for which extension is now applied for on account of 
hindrances mentioned above …………. Month/ days. 

12.  Extension of time required for extra work. 

13.  Details of extra work and on the amount involved: 

a) Total value of extra work 
b)  Proportionate period of extension of time based on estimated amount put 

to tender on account of extra work. 

14.  Total extension of time required for 11 & 12 
Submitted to the Engineer-In-Charges office. 

SIGNATURE OF CONTRACTOR 

DATE
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APPLICATION FOR EXTENSION OF TIME 

(PART – II) 

1.  Date of receipt of application from Contractor 
for the work in the Engineer-In-Charge office. 

2.  Acknowledgement issued by Engineer-In-Charge 
vide his letter No dated 

3.  Engineer-In-Charge remarks regarding hindrances mentioned by 
the Contractor. 

i)  Serial No. 

ii)  Nature of hindrance 

iii)  Date of occurrence of hindrance 

iv)  Period for which hindrance, is likely to last 

v)  Extension of time period applied for by the Contractor 

vi)  Over lapping period, if any, giving reference to items which over lap 

vii)  Net period for which extension is recommended. 

viii)  Remarks as to why the hindrance occurred and 

justification for extension recommended. 

4.  Engineer-In-Charge recommendations. 

(The present progress of the work should be stated and whether the work is likely 
to be completed by the date upto which extension has been applied for. If 
extension of time is not recommended, what compensation is proposed to be 
levied under the agreement. 

SIGNATURTE OF ENGINEER-IN-CHARGE 

APPROVAL OF ZONAL HEAD 
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PROFORMA FOR EXTENSION OF TIME 

P A R T –III 
To

NAME

ADDRESS OF THE CONTRACTOR 

SUBJECT:

Dear Sir(s) 

Reference your letter No ___________ dated _________ , in connection with the grant
of extension of time for completion of the work….. 

The date of completion for the above mentioned work, is ……… ……………… as 
stipulated in the agreement, 
dated ………… 

Extension of time for completion of the above mentioned work is granted 
upto_____________, without prejudice to the right of EPI to recover compensation for 
delay in accordance with the provision made in the relevant Clause (s) of the said 
agreement dated the ___/ ___/ ___. It is also clearly understood that EPI shall not 
consider any revision in contract price or any other compensation whatsoever due to 
grant of this extension. 

Provided that notwithstanding the extension hereby granted, time is and shall still 
continue to be the essence of the said agreement. 

Yours faithfully, 

FOR EPI LTD. 



General Conditions of Contract 
Engineering Projects (India) Limited 

Signature of Contractor           EPIPage 100

    FORMAT NO: EPI/MMD/F/26 

PROFORMA FOR BANK GURANTEE IN LIEU OF
EARNEST MONEY DEPOSIT

In consideration of Chairman & managing Director, Engineering Projects (India) Limited, 
(A Govt. of India Enterprise), Core-3, Scope Complex, Lodhi Road, New Delhi Pin-
110003. (hereinafter called the EPI) having agreed to accept bank Guarantee of Rs 
................... in lieu of EARNEST MONEY DEPOSIT from 
..................................................................... (hereinafter called the Supplier/ Contractor/ 
Sub-Contractor, which expression shall include its heirs, successors and assignees) in 
respect of the Tender for 
.................................................................................................................

We, ........................................ bank having its registered/head office at 
................................... (hereinafter referred to as the Bank) do hereby agree and 
undertake to pay to EPI without demur or protest an amount not exceeding 
Rs............................. on demand by EPI. 

We the above said Bank further agree and undertake to pay the said amount of 
Rs.......................... without any demur on demand within 48 hours.  Any demand made 
on the Bank by EPI shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee.

We the above said Bank further agree that the guarantee herein contained shall be in full 
force and in effect until ............................................................... date .............................. 

Unless a demand or claim under this guarantee is made on us in writing on or before 
....................................... date ............................... , we shall be discharged from all 
liabilities under this guarantee thereafter. 

We, the above said Bank, further agree that EPI shall have full liberty, without our 
consent and without affecting in any manner our obligation to verify, modify or delete any 
of the conditions. 

We, the above said Bank, lastly undertake not to revoke this guarantee during its 
currency except with the prior consent of EPI in writing. 

Dated………………..…..this day of……………..200. 

For and on behalf of the Bank 

NOTE:  on a Non-Judicial stamp paper of Rs. 100/- (Rupees One hundred only)  
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  FORMAT NO. EPI/MMD/F/17 

SECURITY DEPOSIT CUM PERFORMANCE BANK GUARANTEE

The Chairman &Managing Director 
(A Govt. of India Enterprise), 
Engineering Projects (India) Ltd. 
Core-3, SCOPE Complex 
7, Institutional Area, Lodhi road 
New Delhi –110 003 

Dear Sir, 

In consideration of the Chairman & Managing Director, Engineering Projects (India) Ltd. 
(A Govt. of India Enterprise), Core-3, Scope Complex, 7 Institutional Area, Lodhi Road, 
New Delhi – 110 003 (hereinafter called ‘EPI’ which expression shall unless repugnant to 
the subject or context includes its successors and assigns) having agreed under the 
terms and conditions of Supply Contract/Contract/Sub-Contract 
no.____________________________________________________________________
______Dated_______________________made between M/s 
________________________________________________________________
_________________________ (hereinafter referred to as the said 
Supplier/Contractor/Sub-Contractor) which expression shall unless repugnant to the 
subject or context includes its successors and assigns) and EPI in connection with 
______________________________________________ (hereinafter called ‘The said 
Supply Contract/Contract/Sub-Contract) to accept a Deed  Security Deposit-cum-
Performance Bank Guarantee as herein provided for ________________________in 
lieu of : 

a) The Security Deposit to be made by the said Supplier/Contractor/Sub-Contractor 
for the due fulfillment by the said Supplier/Contractor/Sub-Contractor of the terms 
and conditions contained in the said Supply Contract/Contract/Sub-contract, and

b) Fulfillment of the conditions of the said Supply Contract /Contract/Sub-Contract 
by furnishing a security for the performance of the works and/or 
equipment/materials supplied in accordance with conditions of the said Supply 
Contract/ Contract/ Sub-Contract. 

1. We _____________________________(hereinafter referred to as “the said bank 
which expression shall unless repugnant to the subject or context includes its 
successors and assigns) and having our registered office at 
________________________ do hereby unconditionally and irrevocably undertake 
and agree to indemnify and keep indemnified EPI from time to time to the extent of 
(_______________________________) Only against any loss, damages, costs, 
charges and expenses caused to or suffered by or that may be caused or suffered by 
EP [I by reason of any breach or breaches by the said Supplier/Contractor/Sub-
Contractor of any of the terms and conditions contained in the said Supply 
Contract/Contract/Sub-Contract and or any amount becoming due for non-
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performance and /or penalty as assessed by EPI and top unconditionally pay the 
amount claimed by EPI on demand and without demur and protest. 

2. We the said Bank further agree that the guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the 
said Supply Contract/Contract/Sub-Contract and till all the dues of EPI under the said 
Supply Contract/Contract/Sub-Contract or by virtue of any of the terms and 
conditions governing the said Supply Contract/ Contract/ Sub-Contract have been 
fully paid and its claims satisfied or discharged and till EPI certifies that the terms 
and conditions of the said Supply Contract/Contract/Sub-Contract have been fully 
and properly carried out by the said Supplier/Contractor/Sub-Contractor  and 
accordingly discharge this guarantee subject, however, that EPI shall have no claim 
under this guarantee after 6 months from the date of expiry  of the guarantee unless 
a notice of the claim under this guarantee has been served on the Bank before the 
expiry of the said period of 6 months. 

3. EPI shall have the fullest liberty without affecting in any way the liability of the said 
Bank under this Guarantee or indemnity from time to time to vary any of the terms 
and conditions of the said Supply Contract/Contract/Sub-Contract to extend time of 
performance of the said Supply Contract/ Contract/ Sub-Contract or to postpone for 
any time and from time to time any power’s exercisable by it against the said 
Supplier/Contractor/Sub-Contractor and either to enforce or forbear from enforcing 
any of the terms and conditions governing the said Supply Contract/ Contract/ Sub-
Contract or securities available to EPI and the said Bank shall not be released from 
its liability under these presents by any exercise  by EPI  of the liberty with reference 
to the matters aforesaid or by reason of time being given to the said 
Supplier/Contractor/Sub-Contractor or  of any other matter or thing whatsoever which 
under the law relating to sureties would but for this provision have the effect of so 
releasing the said Bank from its such liability. 

4. We, the said Bank, further agree that EPI shall be the sole judge of and as to 
whether the said Supplier/Contractor/Sub-Contractor has committed any beach or 
breaches of any of the terms and conditions of the said Supply Contract/Contract/ 
Sub-Contract and the extent of loss, damage, cost, charges and expenses caused to 
or suffered by or that may be caused to or suffered by EPI on account thereof and 
the decision of EPI that the said Supplier/Contractor/Sub-Contractor has committed 
such breach or breaches and as to the amount or amounts of loss, damages, costs, 
charges and expenses caused to or suffered by EPI from time to time shall be final 
and binding on the Bank. 

5. This guarantee shall be a continuing guarantee and shall remain valid and 
irrevocable for all claims of EPI and liabilities of the said Supplier/Contractor/Sub-
Contractor arising up to and until mid night of ________________________, subject 
the claim period as mentioned in para ______________. 

6. This guarantee shall be in addition to any other guarantee or security whatsoever 
that EPI may now or at any time anywise may have in relation to the said 
Supplier/Contractor/Sub-Contractor obligation/liabilities under and/or in connection 
with the said Supply Contract/Contract/Sub-Contract and EPI shall have full authority 
to take recourse to or enforce this guarantee in preference to any other guarantee or 
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security which EPI may have or obtain and there shall be no forbearance on the part 
of EPI IN ENFORCING OR REQUIRING ENFORCEMENT  OF ANY OTHER 
SECURITY  AND  shall not have the effect of releasing the said Bank from its full 
liability hereunder: 

7. EPI shall be at liberty without reference to the said Bank and without effecting the full 
liability of the said Bank hereunder to take any other security in respect of the said 
supplier’s/Contractor’s/sub-Contractor’s obligations and/or liabilities under or in 
connection with the said Supply Contract/ Contract/ Sub-Contract. 

8. This guarantee shall not be determined or affected by the liquidation or winding up, 
dissolution, or change of constitution or insolvency of the said 
Supplier/Contractor/Sub-Contractor, but shall in all respects and for all purposes be 
binding and operative until payment of all moneys paid to EPI in terms thereof. 

9. The said Bank hereby waives all rights at any time inconsistent with the terms of this 
guarantee and the obligations of the said Bank in terms hereof shall not be anywise 
affected or suspended by reasons of any dispute or disputes having been raised by 
the said Supplier/Contractor/Sub-Contractor (whether or not pending before any 
arbitrator, tribunal or court) of any denial or liability by the said Supplier/ Contractor/ 
Sub-Contractor stopping or preventing or purporting to stop or prevent any payment 
by the said Bank to EPI in terms hereof. The amount stated in any notice of demand 
addressed by EPI to the Guarantor Bank as liable to be paid to EPI by the Supplier/ 
Contractor/ Sub-Contractor on account of any losses or damages or costs, charges 
and /or expenses shall as between the said bank and EPI be conclusive evidence of 
the amount so liable to be paid to EPI or suffered or incurred by EPI as the case may 
be and payable by the said Bank to EPI in terms hereof. We, the said Bank further 
undertake that we shall pay forthwith the amount stated in the notice of demand to 
EPI without demur and protest. 

10. We, the said bank undertake not to revoke this guarantee during its currency except 
with the consent of EPI in writing and agree that any change in the constitution of the 
aid Supplier/Contractor/Sub-Contractor or the said Bank shall not discharge our 
liabilities hereunder. 

11. It shall not be necessary for EPI to proceed against the said 
Supplier/Contractor/Sub-Contractor before proceeding against the Bank and the 
guarantee herein contained shall be enforceable against the Bank notwithstanding 
any security which EPI may have obtained or obtain from the 
Supplier/Contractor/Sub-Contractor shall at the time when proceedings are taken 
against the said Bank hereunder be outstanding or unrealized. 

12. Our liability under this guarantee shall be restricted to ____________________ and 
this guarantee shall remain in force until midnight of __________________ unless a 
claim to enforce this guarantee is filed with us within six months from 
___________________. (which is date of expiry of this guarantee), we shall be 
discharged from all liabilities under this guarantee thereafter. 

DATED   ---------------------------- THIS day of -----------------------200… 

       FOR AND ON BEHALF OF BANK 
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Format No: EPI/MMD/F/15 

PROFORMA   FOR   ADVANCE   BANK   GUARANTEE

To

The Chairman & Managing Director, 
Engineering Projects (India) Ltd., 
(A Govt.of India Enterprise), 
Core-3, Scope Complex, 
7, Institutional Area, 
Lodhi Road, 
New Delhi—110 003. 

Dear Sir, 

1. In consideration of the Chairman & Managing Director, Engineering Projects (India) 
Limited,  (A Govt. of India Enterprise), Core-3, Scope Complex, 7, Institutional Area, 
Lodhi Road, New Delhi – 110 003 (hereinafter called 'EPI' which expression shall 
includes its successors and assigns) having agreed under the terms and 
conditions of Supply Contract/ Contract/ Sub-Contract 
No……………………………dated…(hereinafter referred to as the said Supply
Contract/ Contract/ Sub-Contract) made between EPI 
and……………………….hereinafter called the Supplier/ Contractor/ Sub-Contractor) 
which expression shall include its successors and assigns to make at the request 
of the Supplier/ Contractor/ Sub-Contractor a lump sum advance of 
Rs…………..for utilising it only for the purposes of the said Supply Contract/ 
Contract/ Sub-Contract on his furnishing a guarantee acceptable to EPI. 

2. We, the... ............................Bank (hereinafter referred to as 'the said Bank) a 
Company under the Companies Act 1956 and having our registered office 
at…………. .........................do hereby guarantee the recovery of the said advance 
and interest thereon as provided according to the terms and conditions of the said 
Supply Contract/ Contract/ Sub-Contract. If the Supplier/ Contractor/ Sub-Contractor 
fails to utilise the said advance for the purposes of the said Supply Contract/ 
Contract/ Sub-Contract and/or the said advance together with interest thereon as 
aforesaid is not fully recovered by EPI, we. …………Bank hereby unconditionally
and irrevocably undertake to pay the EPI on demand and without demur or 
protest to the extent of the said sum of Rs……………any claim made by EPI 
on us against non-utilisation / misutilisation of the said advance and/or by reason of 
EPI not being able to recover in full the sum of Rs……………….. with interest as 
aforesaid.

3. We..................................Bank further agree that EPI shall be the sole judge of and as 
to whether the said Supplier/ Contractor/ Sub-Contractor has utilised or not utilised the 
said advance or any part thereof for the purposes of the said Supply Contract/ 
Contract/ Sub-Contract and/or as to whether the advance or any part thereof with 
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interest has been recovered or not and the finding of the EPI in this regard- shall be 
final and binding on us. 

4. We, the said Bank further agree that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the 
said Supply Contract/ Contract/ Sub-Contract and till the said advance with interest 
has been fully recovered and its claims satisfied or discharged and till EPI certifies 
that the said advance with interest has been fully recovered from the Supplier/ 
Contractor/ Sub-Contractor. 

5. EPI shall have the fullest liberty without affecting in any way the liability to the said Bank 
under this guarantee or indemnity from time to time to vary any of the terms and 
conditions of the said Supply Contract/ Contract/ Sub-Contract, or the advance or to 
extend time of performance by the said Supplier/ Contractor/ Sub-Contractor or to 
postpone for any time and from time to time any powers exercisable by it against the 
said Supplier/ Contractor/ Sub-Contractor and either to enforce or forbear from 
enforcing any of the terms and conditions governing the said Supply Contract/ 
Contract/ Sub-Contract or securities available to EPI and the said Bank shall not be 
released from its liability under these presents by any exercise by EPI of the liberty  
with reference to the matters aforesaid or by reason of time being given  
to the said Supplier/ Contractor/ Sub-Contractor or any other forbearance, act or 
omission on the part of the EPI or any indulgence by EPI to the said Supplier/ 
Contractor/ Sub-Contractor or of any other matter or thing whatsoever which under 
the law relating to sureties would but for this provision have the effect of so releasing 
the said Bank from its such liability. 

6. The Bank hereby waives all rights at any time inconsistent with the terms of this 
guarantee/Undertaking and the obligations of the Bank in terms hereof shall not be 
anywise affected or suspended by reasons of any dispute or disputes having been 
raised by the Supplier/ Contractor/ Sub-Contractor (whether or not pending before 
any arbitrator, Tribunal or court) or any denial or liability by the Supplier/ Contractor/ 
Sub-Contractor stopping or preventing or purporting to stop or prevent any payment by 
the Bank to EPI in terms hereof. 

7. The amount stated in any notice of demand addressed by EPI to Bank as liable to be 
paid to EPI by the Supplier/ Contractor/ Sub-Contractor, shall be conclusive evidence 
of the amount so liable to be paid to EPI by the Bank. 

8. This guarantee/undertaking shall be in addition to any other guarantee or security 
whatsoever that EPI may now or any time anywise may have in relation to the 
Supplier’s/ Contractor’s/ Sub-Contractor's obligations of liabilities under and/or in 
connection with the said Supply Contract/ Contract/ Sub-Contract, and EPI shall have 
full authority to take recourse to or enforce this security in preference to any other 
guarantee or security which EPI may have or obtain and there shall be no 
forbearance on the part of EPI in enforcing or requiring enforcement of any other 
security and shall not have the effect of releasing the Bank from its full liability 
hereunder.

9. It shall not be necessary for EPI to proceed against the said Supplier/ Contractor/ Sub-
Contractor before proceeding against the Bank and the guarantee herein contained 
shall be enforceable against the Bank notwithstanding any security which EPI may 
have obtained or obtain from the Supplier/ Contractor/ Sub-Contractor, shall at the time 
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when proceedings are taken against the said Bank hereunder be outstanding or 
unrealised.

10.  We, ..................................... the said Bank further undertake that we shall pay forthwith 
the amount stated in the notice of demand without demur and protest notwithstanding 
any dispute/difference pending between the parties before the arbitrator Tribunal or 
Court and/or dispute is being referred to arbitrator. 

11. We, the said Bank undertake not to revoke this Guarantee during its currency except 
with the consent of EPI in writing and agree that any change in the Constitution of the 
said Supplier/ Contractor/ Sub-Contractor or the said Bank shall not discharge our 
liability hereunder. 

12. This guarantee/undertaking shall be a continuing guarantee/undertaking and shall 
remain valid and irrevocable for all claims of EPI and liabilities of the Supplier/ 
Contractor/ Sub-Contractor arising up to and until midnight of………. 

13. Notwithstanding anything contained herein above, our liability under this guarantee 
shall be restricted to Rs………………. (Rs………………………………….) and this 
guarantee shall remain in full force till……………. unless a claim is made on us 
within 3 months from the date of expiry of this guarantee i.e. before all the claims 
under this guarantee shall be forfeited and we shall be relieved of and discharged 
from our liabilities hereunder.

Dated.........................................................day of .........................................200

For and on behalf of Bank 
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Format No: EPI/MMD/F-16 

PROFORMA FOR PERFORMANCE BANK GUARANTEE

To

The Chairman & Managing Director, 
Engineering Projects (India) Ltd., 
(A Govt. of India Enterprise), 
Core-3, Scope Complex, 
7, Institutional Area, 
Lodhi Road, 
New Delhi—110 003. 

Dear Sir, 

In consideration of the Chairman & Managing Director, Engineering Projects (India) 
Limited, (A Govt. of India Enterprise), Core-3, Scope Complex, 7, Institutional Area, 
Lodhi Road, New Delhi – 110 003 (hereinafter called ‘EPI’ which expression shall 
include its successors and assigns) having awarded to ……………… (hereinafter 
referred to as 'the Supplier/ Contractor/ Sub-Contractor' which expression shall 
wherever the subject or context so permits include its successors and assigns) a 
Supply Contract/Contract / Sub-Contract No. ……………… in terms inter alia, of 
EPI Letter No. ….……………dated…and the General Conditions of Contract/ 
General Purchase Conditions of EPI and upon the condition of the Supplier’s/ 
Contractor’s/ Sub-Contractor’s furnishing security for the performance of the 
Supplier’s/ Contractor’s/ Sub-Contractor’s obligations and/or discharge of the 
Supplier’s/ Contractor’s/ Sub-Contractor’s liability under and/or in connection with 
the said Supply Contract/ Contract/ Sub-Contract up to a sum of 
Rs…………(Rupees………………………. only) amount to………..percent of 
the total Supply Contract/ Contract/ Sub-Contract Value. 

1. We………………………………………………………………………………………….(h
ereinafter called ‘the Bank’ which expression shall include its successors and 
assigns) hereby jointly and severally undertake the guarantee to payment to EPI in 
rupees forthwith on demand in writing and without protest or demur or any and all 
monies anywise payable by the Supplier/ Contractor/ Sub-Contractor to EPI under in 
respect of or in connection with the said Supply Contract/ Contract/ Sub-Contract 
inclusive of all EPI’s losses and damages and costs, charges and expenses and 
other moneys anywise payable in respect to the above as specified in any notice 
of demand made by the EPI  to  t he Bank w i th  re ference   to   t h i s   
guarantee  up to  and  aggrega te  l im i t  o f  Rs…………………….
(Rupees…………………………………………………..only). 
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2.  We……………….. Bank further agree that EPI shall be sole judge of and as 
to whether the said Supplier/ Contractor/ Sub-Contractor has committed any 
breach or breaches of any of the terms and conditions of the said Supply 
Contract/ Contract/ Sub-Contract and the extent of loss, damage, cost, 
charges and expenses caused to or suffered by or that may be caused to or 
suffered by EPI on account thereof and the decision of EPI that the said 
Supplier/ Contractor/ Sub-Contractor has committed such breach or breaches 
and as to the amount or amounts of loss, damage, costs, charges and 
expenses caused to or suffered by EPI from time to time shall be final and 
binding on us. 

3.  EPI shall be at liberty without reference to the Bank and without effecting the 
full liability of the Bank hereunder to take any other security in respect of the 
Supplier’s/ Contractor’s/ Sub-Contractor's obligations and/or liabilities under 
or in connection with the said Supply Contract/ Contract/ Sub-Contract and 
to vary the forms vis-à-vis the Supplier/ Contractor/ Sub-Contractor of the 
said Supply Contract/ Contract/ Sub-Contract or to grant time and/or 
indulgence to the Supplier/ Contractor/ Sub-Contractor or to reduce or to 
increase or otherwise vary the prices of the total Supply Contract/ Contract/ 
Sub-Contract Value or to release or to forbear from enforcement of all or any of 
the security and/or any other security(ies) now or hereafter held by the EPI and
no such dealing(s) reduction(s) increase(s) or other indulgence(s) or 
arrangements with the Supplier/ Contractor/ Sub-Contractor or release or 
forbearance whatsoever shall absolve the bank of the full liability to EPI 
hereunder or prejudice rights of EPI against the bank. 

4. The guarantee/undertaking shall not be determined or affected by the 
liquidation or winding up, dissolution, or change of constitution or insolvency 
of the Supplier/ Contractor/ Sub-Contractor but shall in all respects and for all 
purposes be binding and operative until payment of all moneys made to EPI in 
terms thereof. 

5. The Bank hereby waives all rights at any time inconsistent with the terms of 
this guarantee/undertaking and the obligations of the Bank in terms hereof 
shall not be anywise affected or suspended by reasons of any dispute or 
disputes having been raised by the Supplier/ Contractor/ Sub-Contractor 
(whether or not pending before any arbitrator, Tribunal or Court) of any 
denial or liability by the Supplier/ Contractor/ Sub-Contractor stopping or 
preventing or purporting to stop or prevent any payment by the Bank to the 
EPI in terms hereof. 

6. The amount stated in any notice of demand addressed by EPI to Bank as 
liable to be paid to EPI by the Supplier/ Contractor/ Sub-Contractor or as 
suffered or incurred by the EPI on account of any losses or damages or 
costs, charges and/or expenses shall be conclusive evidence of the amount 
so liable to be paid to EPI or suffered or incurred by EPI as the case may be 
and shall be payable by the Bank to EPI in terms hereof. 



General Conditions of Contract 
Engineering Projects (India) Limited 

Signature of Contractor           EPIPage 109

7. This guarantee/undertaking shall be a continuing guarantee/undertaking and 
shall remain valid and irrevocable for all claims of EPI and liabilities of the 
Supplier/ Contractor/ Sub-Contractor arising up to and until midnight 
of…………….

8. This guarantee/undertaking shall be in addition to any other guarantee or 
security whatsoever that EPI may now or any time anywise may have in 
relation to the Supplier’s/ Contractor’s/ Sub-Contractor's obligations of 
liabilities under and/or in connection with the said Supply Contract/ Contract/ 
Sub-Contract, and EPI shall have full authority to take recourse to or enforce 
this security in preference to any other guarantee of security which EPI may 
have or obtain and here shall be no forbearance on the part of EPI in enforc-
ing or requiring enforcement of any other security and shall not have the 
effect of releasing the Bank from its full liability hereunder. 

9. It shall not be necessary for EPI to proceed against the said Supplier/ 
Contractor/ Sub-Contractor before proceeding against the Bank and the 
guarantee herein contained shall be enforceable against the Bank 
notwithstanding any security which the EPI may have obtained or obtain from 
the Supplier/ Contractor/ Sub-Contractor, shall at the time when proceedings 
are taken against the said Bank hereunder be outstanding or unrealised. 

10.  We the said Bank undertake not to revoke this guarantee during its currency except 
with the consent of EPI in writing and agree that any change in the constitution of 
the said Supplier/ Contractor/ Sub-Contractor or the sand bank shall not 
discharge our liability hereunder. 

11. We …………the said Bank further undertake that we shall pay forthwith the 
amount stated in the notice of demand without demur and protest 
notwithstanding any dispute/difference pending between the parties before the 
arbitrator Tribunal or Court and/or any dispute is being referred to arbitrator. 

12. Notwithstanding anything contained herein above, our liability under this 
guarantee shall be restricted to Rs………………….
 (Rupees……………………………….) and this guarantee shall remain in 
force till.…………... unless a claim is made on us within 3 months from 
that date, that is before all the claims under this guarantee shall be forfeited 
and we shall be relieved of and discharged from our liabilities thereunder. 

Dated .................................................. day of. ................................................200

For and on behalf of Bank 
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PROFORMA FOR INDEMNITY BOND TO BE EXECUTED BY
 THE CONTRACTOR FOR SECURED ADVANCE

 AGAINST MATERIALS SUPPLIED FOR THE PROJECT

(On non-judicial stamp paper of appropriate value) 

INDEMNITY BOND 

THIS INDEMNITY BOND is made this ………………………………………….. day 
of…………………. 20……….. by………………………… (Contractor’s Name) a Company 
registered under the Companies Act, 1956/Partnership firm/Proprietary concern having 
its Registered Office at …………….. (hereinafter called as ‘Contractor’ which expression 
shall include its successors and permitted assigns) in favour of Engineering Projects 
(India) Limited, a Company incorporated under the Companies Act, 1956 having its 
Registered Office at Core-3, Scope Complex, 7, Institutional Area, Lodhi Road, New 
Delhi - 110 003 (hereinafter called “EPI” which expression shall include its successors 
and assigns)    : 

WHEREAS EPI has awarded to the Contractor a Contract for the work of………………. 
vide its letter of Intent/Work Order No…………. dated………………. (hereinafter called 
the “Contract”) in terms of which EPI is required to give “Secured Advance” to the 
Contractor as per Clause no. 35 of the General Conditions of Contract against supply of 
materials by the Contractor for the project on the security of materials, the quantities, 
rates and other particulars of which are detailed in the Bill of Quantities for the said 
Contract.

And WHEREAS by virtue of Clause no. 35 of the General Conditions of Contract of the 
said Contract, the Contractor is required to execute an Indemnity Bond in favour of EPI 
for the amount of “Secured Advance” towards the materials actually supplied by the 
Contractor for the Contract Work from time to time to EPI for the purpose of performance 
of the Contract. (hereinafter called the “Materials”). 

“AND WHEREAS the Contractor has applied to EPI that they may be allowed “Secured 
Advance” on the security of materials absolutely belonging to them and brought by them 
to the site of the works for use in construction of the work”.

NOW THEREFORE, This Indemnity Bond witnesseth as follows: 

1. That in consideration of the “Secured Advance” being given to the Contractor as 
 mentioned in the Contract, for the purpose of performance of the Contract, the 

Contractor hereby undertakes to indemnify and shall keep EPI indemnified, for 
the Actual Cumulative Amount of the “Secured Advance” given to the Contractor 
from time to time against the said Contract. The Contractor hereby acknowledges 
actual receipt of the materials etc. as per despatch title documents being /to be 
handed over  to EPI from time to time. The Contractor shall hold such materials 
in trust as a “Trustee” for and on behalf of EPI. 
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2. That the Contractor is obliged and shall remain absolutely responsible for the 
 safe transit/protection and custody of the materials at EPI’s project site against all 
 risks whatsoever till the materials are duly used/erected in accordance with the 
 terms of the Contract and the plant/package duly erected and commissioned in 
 accordance with the terms of the Contract is taken over by EPI and the Secured 
 Advance is fully adjusted/recovered as per terms of the Contract. The 
 Contractor undertakes to keep EPI harmless against all losses, damages, 
 deterioration and shortages that may be caused to the materials. 

3. The Contractor undertakes that the materials shall be used exclusively for the 
 performance/execution of the Contract strictly in accordance with its terms and 
 conditions and no part of the materials shall be utilized for any other work or 
 purpose whatsoever. It is clearly understood by the Contractor that non-
 observance of the obligations under this Indemnity Bond by the Contractor shall 
 inter-alia constitute a criminal breach of trust on the part of the Contractor for all 
 intents and purposes including legal/penal consequences.  

4. That EPI is and shall remain the exclusive owner of the materials free from all 
encumbrances, charges or liens of any kind, whatsoever. The materials shall at 
all times be open to inspection and checking by the Engineer – In - Charge or 
other  employees/agents authorized by him in this regard. Further, EPI shall 
always be free at all times to take possession of the materials in whatever form 
the materials may be, if in its opinion, the materials are likely to be endangered, 
misutilised or converted to uses other than those specified in the Contract, by 
any acts of omission or commission on the part of the Contractor or any other 
person or on account of any reason whatsoever and the Contractor binds himself 
and undertakes to comply with the directions of demand of  EPI to handover the 
materials without any demur or reservation. 

5. That this Indemnity Bond is irrevocable. If at any time any loss or damage occurs 
 to the materials or the same or any part thereof is mis-utilised in any manner 
 whatsoever, then the Contractor hereby agrees that the decision of the Engineer-
 In-Charge of EPI as to assessment of loss or damage to the materials shall be 
 final and binding on the Contractor. The Contractor binds itself and undertakes to 
 replace the lost and /or damaged materials at its own cost and/or shall pay the 
 amount of ‘Secured Advance’ to EPI without any demur, reservation or protest. 
 This is without prejudice to any other right or remedy that may be available to EPI 
 against the Contractor to recover any amount or all the amounts of this Bond 
 from any dues of the Contractor under the Contract or as per the law. 

6. This Bond shall remain in force and effect till the completion of the work as per 
 the aforesaid Contract and till all the amount recoverable under this Bond from 
 the Contractor is fully recovered by EPI. The Bond can not be revoked by the 
 Contractor without the written consent of EPI.                                                                               

7. That Contractor also agrees that any change in the constitution of the Contractor 
 shall not discharge them from their obligation and liability. 

8. This Bond shall be treated as an additional addage to the Contract and nothing 
 herein contained shall be construed to adversely affect the rights of EPI in the 
 Contract. 
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IN WITNESS WHEREOF, the Contractor has signed this Indemnity Bond through its 
duly authorized representative on the date and place first above written. 

          For and on behalf of Contractor 
                      --------------------------
                      (Contractor’s Name)

WITNESS:
       Signature ………………………… 
1. 1. Signature ………………………   
       Name (Executant) ……………. 
 2. Name       ……………………… 
       Designation  …………………… 
 3. Address    ………………………  ( Authorised representative )          

2. 1. Signature ………………………. 

 2. Name       ……………………….    

 3. Address   ………………………..  Seal 
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FORM FOR GUARANTEE BOND 

FOR ANTI-TERMITE TREATMENT 

THIS AGREEMENT made this____ day of Two thousand _____ between M/s________ 
(hereinafter called the guarantor of the one part and M/s Engineering Projects (India) 
Limited, hereinafter called EPI hereinafter called the OWNER of the other part. 

Whereas this agreement is supplementary to the contract hereinafter called the contract 
dated________ made between the guarantor of the one part and Engineering Projects 
(India) Ltd., of the other part whereby the Contractor inter-alia, understood to render the 
buildings and structures in the said contract recited, completed, termite proof. And 
whereas the guarantor agreed to give a guarantee to the effect that the said structure 
will remain termite proof for TEN YEARS to be so reckoned from the date after the 
maintenance period prescribed in the contract expires. 

During this period of guarantee the guarantor shall make good all defects and for that 
matter shall replace at his risk and cost such wooden member as may be damaged by 
termite and in case of any other defect being found, he shall render the building termite 
proof at his cost to the satisfaction of the Engineer-In-Charge and shall commence the 
works of such rectification within seven days from date of issuing notice from the 
Engineer-In-Charge calling upon him to rectify the defects falling which the work shall be 
got done by EPI/ OWNER by some other Contractor at the guarantor’s cost and risk and 
in the later case the decision of the Engineer-In-Charge as to the cost recoverable from 
the guarantor shall be final and binding.

That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches 
hereunder then the Guarantor will indemnify EPI against all losses damages, cost 
expenses or otherwise which may be incurred by him by reasons of any default on the 
part of the guarantor in performance and observance of this supplemental Agreement. 
As to the amount of loss and or damage and/or cost incurred by EPI/ OWNER, the 
decision of the Engineer-In-Charge will be final and binding on the parties. 

In witness where of these presents have been executed by the   Guarantor_________ 
and by_____________  for and on behalf of EPI on the day of month and year first 
above written. 

Signed sealed and delivered by (Guarantor) 

IN THE PRESENCE OF: 
1.

2.

Signed for and on behalf of EPI by/ in presence of: 

1.

2.
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GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR 
REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT 

OF WATER PROOFING WORKS 

The agreement made this …………….. day of …………….. Two thousand ………..…….. 
between …………………………… (hereinafter called Guarantor of the one part) and EPI 
(hereinafter called the Execution Agency of the other part). 

WHEREAS this agreement is supplementary to a contract (hereinafter called the 
Contract), dated ………… and made between the GUARANTOR OF THE ONE part and 
EPI of the other part, whereby the Contractor, inter-alia, undertook to render the 
buildings and structures in the said contract recited completely water and leak proof. 

AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said 
structures will remain water and leak proof for ten years from the date of handing over of 
the structure of water proofing treatment. 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him 
will render the structures completely leak proof and the minimum life of such water 
proofing treatment shall be ten years to be reckoned from the date after the maintenance 
period prescribed in the contract. 

Provided that the Guarantor will not be responsible for leakage caused by earthquake or 
structural defects or misuse of roof or alteration and for such purpose. 

a)  Misuse of roof shall mean any operation, which will damage proofing treatment, 
like chopping of firewood and things of the same nature, which might cause 
damage to the roof. 

b)  Alternation shall mean construction of an additional storey or a part of the roof or 
construction adjoining to existing roof whereby proofing treatment is removed in 
parts

c)  The decision of the Engineer-In-Charge with regard to cause of leakage shall be 
final

During this period of guarantee, the Guarantor shall make good all defects and in case 
of any defect being found render the building water proof to the satisfaction of the 
Engineer-In-Charge at his cost and shall commence the work for such rectification within 
seven days from the date of issue of notice from the Engineer-In-Charge calling upon 
him to rectify the defects failing which the work shall be got done by EPI by some other 
Contractor at the guarantor’s cost and risk. The decision of Engineer-In-Charge as to 
the cost, payable by the Guarantor shall be final and binding. 

That if the Guarantor fails to execute the waterproofing or commits breach thereunder, 
then the Guarantor will indemnify the principal and his successors against all laws 
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damage, cost, expense or otherwise which may be incurred by him by reason of any 
default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and / or damage and/ or cost 
incurred by EPI, the decision of the Engineer-In-Charge will final and binding on the 
parties.

IN WITNESS WHEREOF these presents have been executed by the Obligator,,,,….. 
and by …………. And for and on behalf of EPI on the day, month and year first above 
written.

Signed, sealed and delivered by Obligator in the presence of- 

1.

2.

Signed for and on behalf of EPI by _____________ 

In presence of : 

1.

2.
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AGREEMENT FORM 

This agreement made this day of (Month) (Year), between THE ENGINEERING
PROJECTS (INDIA) LIMITED (EPI), (A Govt. of India enterprise) a company 
incorporated under the Companies Act, 1956 having its Registered and Corporate Office 
at Core-3, Scope Complex, 7, Institutional area, Lodhi Road, New Delhi – 110003 
(hereinafter referred to as the “EPI” which expression shall include its administrators, 
successors, executors and assigns) of the one part and M/s (NAME OF 
CONTRACTOR) (hereinafter referred to as the ‘Contractor’ which expression shall 
unless the context requires otherwise include its administrators, successors, executors 
and permitted assigns) of the other part. 

WHEREAS, EPI, is desirous of construction of (NAME OF WORK) (hereinafter referred 
to as the “PROJECT”) on behalf of the (NAME OF OWNER/MINISTRY) (hereinafter
referred to as “OWNER”), and had invited Tenders as per Tender Documents vide NIT 
No. _____. 

AND WHEREAS (NAME OF CONTRACTOR) had participated in the above referred 
Tender vide their tender dated _____ and EPI has accepted their aforesaid Tender and 
award the contract for (NAME OF PROJECT) on the terms and conditions contained in 
its Letter of Intent No. ________ and the documents referred to therein, which have 
been unequivocally and unconditionally accepted by (NAME OF CONTRACTOR) vide
their Letter of Undertaking dated _______ resulting into a contract. 

NOW THEREFORE THIS DEED WITNESSETH AS UNDER: 

ARTICLE 1.0 – AWARD OF CONTRACT 

1.1  SCOPE OF WORK 

EPI has awarded the contract to (NAME OF CONTRACTOR) for the work of 
(NAME OF WORK) on the terms and conditions in its Letter of intent No. 
__________ dated ________ and the documents referred to therein. The award 
of work has taken effect from (DATE) i.e. the date of issue of aforesaid letter of 
intent. The terms and expressions used in this agreement shall have the same 
meanings as are assigned to them in the “Contract Documents” referred to in the 
succeeding Article. 

ARTICLE 2.0 – CONTRACT DOCUMENTS 

2.1  The contract shall be performed strictly as per the terms and conditions 
stipulated herein and in the following documents attached herewith (hereinafter 
referred to as “Contract Documents”). 
a)  EPI Notice Inviting Tender vide No. ________ date ______and EPI’s 

Tender Documents consisting of: 

i)  Instructions to Tenderers and General Conditions of Contract 
(GCC) alongwith amendments/errata to GCC (if any) issued 
(Volume-I).
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ii)  Additional Conditions of Contract including Appendices & 
Annexures, Volume-II. 

iii)  Bill of Quantities alongwith amendments/corrigendum of schedule 
items, if any (Volume-III). 

iv)       Technical Specifications 
v)        Drawings
vi) ______________________________________________ 

b)  (NAME OF CONTRACTOR) letter/proposal no._________________ 
dated ________ and their subsequent communication: 

i) Letter of Undertaking of Tender Conditions dated ______________ 
ii) _____________________________________________________ 
iii) _____________________________________________________ 

2.2  EPI’s detailed Letter of Intent No. _________ dated ____ including Bill of 
Quantities. Agreed time schedule, Contractor’s Organisation Chart and list of 
Plant and Equipments submitted by Contractor. 

2.3  All the aforesaid contract documents referred to in Para 2.1 and 2.2 above shall 
form an integral part of this Agreement, in so far as the same or any part thereof 
conform, to the Tender Documents and what has been specifically agreed to by 
EPI in its Letter of Intent. Any matter inconsistent therewith, contrary or 
repugnant thereto or deviations taken by the Contractor in its “TENDER” but not 
agreed to specifically by EPI in its Letter of Intent, shall be deemed to have been 
withdrawn by the Contractor without any cost implication to EPI. For the sake of 
brevity, this Agreement alongwith its aforesaid contract documents and Letter of 
Intent shall be referred to as the “Contract”. 

ARTICLE 3.0 – CONDITIONS & CONVENANTS 

3.1  The scope of Contract, Consideration, Terms of Payments, Advance, Retention 
Moneys, Taxes wherever applicable, Insurance, Agreed Time Schedule, 
Compensation for delay and all other terms and conditions contained in EPI’s 
Letter of Intent No. __________ dated _____ are to be read in conjunction with 
other aforesaid Contract Documents. The contract shall be duly performed by the 
Contractor strictly and faithfully in accordance with the terms of this contract. 

3.2  The scope of work shall also include all such items which are not specifically 
mentioned in the Contract Documents but which are reasonably implied for the 
satisfactory completion of the entire scope of work envisaged under this contract 
unless otherwise specifically excluded from the scope of work in the Letter of 
Intent.

3.3  Contractor shall adhere to all requirements stipulated in the Contract documents. 

3.4  Time is the essence of the Contract and it shall be strictly adhered to. The 
progress of work shall conform to agreed works schedule/contract documents 
and Letter of Intent. 

3.5  This agreement constitutes full and complete understanding between the parties 
and terms of the presents. It shall supersede all prior correspondence to the 
extent of inconsistency or repugnancy to the terms and conditions contained in 



General Conditions of Contract 
Engineering Projects (India) Limited 

Signature of Contractor           EPIPage 118

Agreement. Any modification of the Agreement shall be effected only by a written 
instrument signed by the authorized representative of both the parties. 

3.6  The total contract price for the entire scope of this contract as detailed in Letter of 
Intent is Rs. _________________ (Rupees _____________________________ 
only), which shall be governed by the stipulations of the contract documents. 

ARTICLE 4.0 – NO WAIVER OF RIGHTS 

4.1  Neither the inspection by EPI or the Engineer-In-Charge or Owner or any of their 
officials, employees or agents nor order by EPI or the Engineer-In-Charge for 
payment of money or any payment for or acceptance of, the whole or any part of 
the work by EPI or the Engineer-In-Charge nor any extension of time nor any 
possession taken by the Engineer-In-Charge shall operate as waiver of any 
provisions of the contract, or of any power herein reserved to EPI, or any right to 
damage herein provided, nor shall any waiver of any breach in the contract be 
held to be a waiver of any other or subsequent breach. 

ARTICLE 5.0 – GOVERNING LAWS AND JURISDICTION 

5.1  The Laws applicable to this contract shall be the laws in force in India and as 
amended from time to time.

Jurisdiction shall be of the Court (s) stated in the ‘Memorandum’ to the ‘Form of 
Tender” only. 

5.2  Notice of Default 

Notice of default given by either party to the other party under the Agreement 
shall be in writing and shall be deemed to have been duly and properly served 
upon the parties hereto, if delivered against acknowledgment due or by FAX or 
by registered mail duly addressed to the signatories at the address mentioned 
herein above. 

IN WITNESS WHEREOF, the parties through their duly authorized representatives have 
executed these presents (execution whereof has been approved by the Competent 
Authorities of both the parties) on the day, month and year first above mentioned at New 
Delhi.

For and on behalf of:      For and on behalf of: 

(NAME OF CONTRACTOR)     M/s. Engineering Projects (I) Ltd. 

WITNESS:       WITNESS: 

1.        1. 

2.        2. 























Bidder Registration Module



To enroll as a bidder click on the Online Bidder Enrollment link.



The system leads to the page where the details of the bidders are to be filled in. There are preferential categories for the preferential
bidders who can avail the privileges that are provided. The Preferential categories are Make in India, MSME and STARTUP. The bidders
first has to click on the check box of Preferential Bidder to select the Preferential Category.



The details of the bidder are entered in the Online Enrollment of Corporate/Bidder page. The Correspondence Email id and the Mobile
Number should be a valid email id and a valid mobile number because further contacts will be only through this mobile number and
correspondence email id.
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Once after filling the details, the bidder enters the Captcha and clicks on the Submit Button to submit the provided details.
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The Bidder enrollment Acknowledgement is displayed on the screen. The bidder Clicks on the Send Verification Code button to receive
the verification code in the provided mobile number and the correspondence email id.



The bidder enters the Mobile Verification Code, Mail Verification Code, enters the New Password, confirms the same, enters the Captcha
and clicks on the Submit button to submit the entered details.



The success message is displayed on the screen.



The bidder enters the Login Id, Captcha and clicks on the Login button to login to the portal.



The bidder enters the password, captcha and clicks on the Proceed button to proceed further.



The Bidder registers the DSC by clicking on the Signing Certificate icon to register the signing certificate.



The Bidder selects the Signing certificate and clicks on the OK button to map the signing certificate.



The success message is displayed on the screen.



The successful enrollment of DSC is displayed on the screen. The Bidder clicks on the Next button to proceed further.



The Dash Board of the Bidder is loaded where the Bidder can change the Mobile Number, E-Mail Address and  clicks on the Save button 
to save the provided details. If the Bidder does not want to change the Mobile Number, E-Mail Address he/she can just click on the Skip
button to proceed further.



Once the Bidder clicks on the Save button, the system navigates to the page where OTP is to be entered, received through the changed E-
Mail Id. The bidder enters the OTP and clicks on the Verify button to verify the entered OTP.



The bidder enters the 15 digit GSTN Number, Name as registered in GSTN Portal and clicks on the Save button to save the provided
details.



The bidder clicks on the Next button to proceed further.



The system navigates to the page where Startup India Registration Details page, where the bidder can click on the Registered radio button
to provide the registration details or click on the Not Registered radio button and click on the Next button to proceed further.



Once the process is over the left Menu for the Bidder is loaded. Click on the My Accounts left menu to view the account details.



1.By Clicking the User Profile icon, The bidder can view the profile, Edit the profile, set the profile password which would be asked for
editing the profile, the bidder can change the Email id & Mobile number and change the profile image.

2.By Clicking the Authentication icon, the bidder can change the password and activate & inactivate the active DSC.

3.On Clicking the Communication Ion, the bidder can select the product category for which the SMS and mail can be triggered if tenders
are published under the selected product category and also the SMS and mail Notification can be selected by the bidder.

3.On selecting the Privileges icon, a provision for registering MSME and Startup India are provided.

4. On Clicking the DashBoard, the bidder can view the User Dash board.





Bid Submission Module



Enter Login Id & Password 
, Click on Login Button



Click on Login Button



Authenticating the DSC pin



Enter DSC Pin and click on 
Login Button



Dashboard

Click on Search Active 
Tenders



Search Active Tenders  from 
the above given option and click 

on Submit



Select the check Box

Click on Open Tender as 
favorite



Tender set as favorite 
successfully



Click on My Tenders



Click on View Icon for bid 
submission



Click on Proceed For Bid 
Submission Button



Select the Check Box and 
Click on Next Button



Enter the Contact details 
and Click on Next Button



Enter the Instruments details 
for offline payment and 
Click on Save Button



After entering details, Click 
on Next Button



Select the Radio Button 
for EMD exemption and 

then click on Next



If EMD percentage amount is 100 
then  EMD amount to be paid after 

exemption is Rs. 0.00



Showing EMD amount is 
Rs. 0.00



1) Enter EMD payment details and 
select the icon to upload EMD 

exemption document.



Select the EMD exemption 
document and then click on

Open Button



click on this Icon to 
digitally sign the document



Digitally  signing 



Enter the DSC pin and 
click Login button



Click Ok



Click  on Next button



Click on Action Icon for 
entering interested items



1. Select  Yes/No against 
each item to show interest

2. Click on Save



Click on Next Button.



Click on Encrypt&Upload
Button.



First Click here to upload 
all related technical 

documents.



Browse all the 
corresponding technical 
documents and Upload



After uploading documents, 
click on Sign & UploadGreen marks shows 

documents uploaded 
successfully.



Enter the DSC pin and 
click Login button



click on OK button



Now Click here to upload 
all related financial 

documents.

Green mark shows related 
technical documents 

successfully.



Browse all the 
corresponding  financial 
documents and Upload





Green marks shows 
documents uploaded 

successfully.
After uploading documents, 

click on Sign & Upload



Enter the DSC pin and 
click Login button



click on OK button



Green mark shows related 
technical and financial 

documents successfully.

Click on Next



Click on Freeze Bid for bid 
submission



Bid submitted successfully and 
bidder print the bid details for 

future reference
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