

## ADDENDUM 1

## BID CLARIFICATION

Pre-bid queries raised for the Tender for Appointment of Contractor for "Implementation of Swachh Bharat Mission II (Grameen) at 43 Village Panchayats for FY 2023-24 in the State of Goa."

Tender No.: WRO/CON/893/SBM-GOA/333

Sr. No.	NIT Clause & Page No.	NIT Clause	Query/Remarks	EPI Reply
<b>BID CLARIFICATIONS</b>				
1	Clause -37- 3.0.1 II of ACC of Vol-II	<p>For Electro-Mechanical Works (40%)–</p> <p>a) 20 % Payment Progressively on delivery and unloading of Equipment at site with submission of delivery documents of Supplier/Manufacturer (Invoice Copy, LR Copy, Delivery Challan &amp; Packing List along with Manufacturer Test Certificates) to be submitted by the bidder duly inspected by EPI/ Client.</p> <p>b) 15% Payment Progressively on Completion of Installation and Trial run of Electro-Mechanical Equipment's in phase manner for Biogas Plant, STP, FSTP &amp; ETP.</p> <p>c) 5% Payment Progressively on Commissioning of Electromechanical equipment's for Biogas Plant, STP, FSTP &amp; ETP and Successfully handed over by the party to Operating Authority/Client.</p>	<p>As 5% payment is already hold against the Commissioning of Electromechanical equipment, 15% Payment against on installation &amp; Trial run is very high so we request you to hold only 5% against installation &amp; Trial run &amp; 30% payment should be released against delivery of Electromechanical equipment.</p>	As per NIT
2	Clause -37- 3.0.2 of ACC of Vol-II	<p>3.0.2: Billing schedule for supply and installation of Electromechanical Equipment for MRF and PMU shed</p> <p>a) 75 % Payment Progressively on delivery and unloading of Equipment at site with submission of delivery documents of Supplier/Manufacturer (Invoice Copy, LR Copy, Delivery Challan &amp; Packing List along with Manufacturer Test Certificates) to be submitted by the bidder duly inspected by EPI/ Client.</p> <p>b) 15% Payment Progressively on Completion of Installation and Trial run of Electro-Mechanical Equipment's in phase manner and successfully handed over by the party to Operating Authority/Client.</p> <p>c) 10% Payment Progressively on Commissioning of Electromechanical equipment's for MRF Shed &amp; PMU Shed.</p>	<p>15% payment on completion of Installation &amp; Trial run of Electro-Mechanical Equipment &amp; 10% Payment on Commissioning of Electro mechanical Equipment is vary high, so we request you to relduce both to 5% and balance please release 90% against delivery and unloading of Equipment at site</p>	As per NIT

## ADDENDUM 1

## BID CLARIFICATION

Pre-bid queries raised for the Tender for Appointment of Contractor for "Implementation of Swachh Bharat Mission II (Grameen) at 43 Village Panchayats for FY 2023-24 in the State of Goa."

Tender No.: WRO/CON/893/SBM-GOA/333

Sr. No.	NIT Clause & Page No.	NIT Clause	Query/Remarks	EPI Reply
3	Clause -4.B.a. - of Vol - I	Should have Average Annual Financial Turnover of not less than 50% of the estimated cost of the work in the last three years ending 31.03.2023 duly certified by a Chartered Accountant. Turnover certificate duly certified by Chartered Accountant along with UDIN issued by ICAI is also to be submitted.	<p>As per the mentioned NIT, at section 4.0 B)a) The financial eligibility criteria to qualify the said tender says that, "bidder Should have Average Annual Financial Turnover of not less than 50% of the estimated cost of the work in the last three years ending 31.03.2023" .i.e from FY 2020-21 to FY 202-23. Among these three fiscal years, first 2 FY were badly affected due to covid pandemic across the nation; which has restricted the business operations of almost all the business sectors; it has resulted the deep fall in the turnover of almost all the enterprises/companies nationwide.</p> <p>Considering the above the situation, we are hereby requesting you to kindly provide the relaxation for the financial eligibility criteria for the said tender for at least 10% (i.e. Average Annual Financial Turnover of not less than 40% of the estimated cost of the work ) .</p>	As per NIT