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ENGINEERING PROJECTS (INDIA) LTD.

(A Govt. of India Enterprise)
PCO- Bhubaneswar

NIT No: PCO/BBSR/951/223

NOTICE INVITING e-TENDER

Date: 15.04.2025

Tender for Construction of IPHL Building (G+1) Building at Cuttack in Cuttack District,
Odisha including Architectural Consultancy Services. (2nd Call)

1. Introduction
Engineering Projects (India) Ltd. invites online e-Tender on behalf of “National Health
Mission, Odisha” for Tender for Construction of IPHL Building (G+1) Building at Cuttack
in Cuttack District, Odisha including Architectural Consultancy Services (2" Call) on
Percentage basis under single stage two bid system from competent bidders who fulfil
the eligibility criteria.

SI No Name of Work Estimated Cost Completion EMD Tender Fees(X)

(X) (Excl. GST) Period (X) (Incl. GST@18%)
1. [Tender for| Rs. 1,66,66,762.00 09 Months Rs. 3,33,335/- Rs. 2,360/-

Construction of IPHL (One Crore Sixty Six (Three Lakh (Two Thousand
Building (G+1) Lakh Sixty Six Thirty Three | Three Hundred
Building at Cuttack inf Thousand Seven Thousand Only)
Cuttack District, Hundred Sixty Two Three
Odisha including Only) Hundred
Architectural . Thirty Five
Conr;sultancy Services Only)
(2" Call)

2. Brief Scope

The scope of work under this contract shall in general include (but not limited to)
Construction of all relevant Civil and Structure works, Architectural Consultancy Services
work, all MEP Services work, including supply of all materials, tools & tackles, labour,
etc., as per the Schedule of rates, Specifications, Standards, drawings, etc. included in
the Bid Document and as per construction drawings and directions of Engineer-in-
Charge for the Construction of IPHL Building (G+1) Building at Cuttack in Cuttack District,

Odisha.
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For detailed scope of work, refer to the tender document.

3. Tender Schedule:

i Start Date & Time for Downloading of tender [15.04.2025, 1800 HRS]
documents
ii Last Date of Submission of Pre-bid Queries [19.04.2025, 1500 HRS]

iii | Last Date & Time of Submission of online Tender [22.04.2025, 1500 HRS]

iv [B)%t)e & Time of online opening of tender (Technical | [23.04.2025, 1500 HRS]
i

Y, Last Date & Time of Submission of offline EMD [23.04.2025, 1500 HRS]

All pre-bid queries must be sent to the Tender inviting authority as given in Clause No. 12
4. Tender Fee:

Bidders can download the bid documents from the portal. However, interested bidders
must pay tender fees to participate in the tender. The tender fee is non-refundable.
Bidders must submit a scanned copy of proof of tender fee paid online. EPI bank account
details for RTGS/NEFT as mentioned below;

Name of Bank : Indian Overseas Bank.
Name of Branch : IOB, Sahid Nagar

IFSC Code : IOBAO000873

Name of A/c Holder : EPILTD

A/C Number : 087302000001168
Account Type : Current

Bid submitted without or prescribed Tender Fees shall be summarily rejected.
5. EMD:

The bid must be accompanied by scanned copy of Earnest Money Deposit (EMD) of Rs.
3,33,335/- (Three Lakh Thirty Three Thousand Three Hundred Thirty Five Only).

Earnest Money Deposit (EMD) in the form of online payment or Demand Draft/Bankers
Cheque in favour of ‘Engineering Projects (India) Limited’ or Bank Guarantee as per the
enclosed format issued from any Nationalized bank / Scheduled bank or Insurance
Surety Bond.

The EMD shall be valid for minimum period of 150 days (one hundred fifty days) from
the last date of submission of tender.

The scanned copy of EMD shall be submitted by the bidders with their online bid. The
scanned copy of Bid security as mentioned in the NIT (Insurance surety bond, Bank
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6.1
a)

Guarantee, DD, Bankers Cheque etc.) shall be submitted by the bidders with their
online bid. However, Original physical form of EMD shall be submitted by bidders
within the due date & time of opening of technical bid. In case the EMD/Bid security
in original physical form does not reach EPIL within the cut-off date & time, the bid
shall be rejected will not be considered for evaluation, irrespective of their status/
ranking in tender and notwithstanding the fact that a copy of EMD/Bid security was
earlier uploaded by the bidder on the mentioned Portal (online bid). In case the
EMD/Bid security in original physical form does not reach to EPIL Inviting authority
within the above cut-off date bid shall be rejected and not considered.

In case EMD/Bid security is submitted through net banking or any other mode of online
transfer, transaction details/proof of submission through net banking shall have to be
uploaded along with technical Bid

Note: Proforma for Bank Guarantee and Insurance Surety Bond in lieu of Earnest
Money Deposit is enclosed with the NIT. The EMD BG must be submitted by the
bidder with Structured Finance Managing System (SFMS) issued by beneficiary Bank.
In case, the bidders do not submit the requisite SFMS with EMD BG, their bid shall be
considered as unresponsive bid. EPI’s bank detail is mentioned above.

EMD may be forfeited:
a) If the bidder withdraws the bid after bid opening during the period of validity;
b) Any revision in the offer made by the Bidder during the validity of the offer.

o If any bidder furnishes any incorrect or false statement/information/document.

Return of EMD:
The EMD of all unsuccessful Bidders shall be returned within 30 (Thirty) days of the
opening of price bid. EMD of the successful bidder shall be returned after receipt of

Security Deposit cum Performance Guarantee.

Note: For works contract, MSME benefits i.e. Exemption of Tender Fee & EMD is not
applicable

Qualification Criteria (QC)
Bidders fulfilling the following requirements are eligible to participate in this tender.

Technical Criteria

Experience Requirement

Experience of having successfully completed similar works during the last 7 (Seven)
years ending last day of the month previous to the one in which Tender is invited:

Three similar works, each costing not less than the amount equal to 40% of estimated
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6.2
6.3

a)

b)

cost put to tender.
OR

Two similar works, each costing not less than the amount equal to 50% of estimated cost
put to tender.

OR

One similar work of aggregate cost not less than the amount equal to 80% of estimated
cost put to tender.

The ‘similar works’ shall mean, “Execution of Building works including plumbing work
& electrical work”.

In case the Bidder has executed Composite Works which includes the qualifying work(s)
as per the definition of “Similar Work”, then the value of such qualifying work(s) out of
the total value of Composite Works shall be considered for the purpose of qualification.

For arriving at the cost of similar work, the value of work executed shall be brought to
current costing level by enhancing the actual value of work at a simple rate of 7% (seven)
percent per annum, calculated from the date of completion to the date of Bid opening.
Value of work shall be excluding GST.

The completion certificates issued by Government / semi-government organizations,
state/central government, public works departments, Public sector undertakings/
Autonomous Govt. bodies/Municipal bodies along with copy of work order/ agreement.

Completion certificate must clearly mention tax component.
The cost of free issue materials shall not be included in the completed value of works.

Joint-Venture/ Consortium is not eligible to bid.
Financial Criteria

Turn over:

Should have average annual financial turnover (audited) on works amounting at least
50% of the estimated cost put to tender during the last three consecutive financial years
ending on 31st March 2024 with duly Certified from Chartered Accountant with UDIN
issued by ICAl is also to be submitted.

In case of Companies/Firms less than 3 years old, the Average annual financial turnover
shall be worked out for the available period only.

Profit & Loss:

Should not have incurred losses in more than two consecutive years during the
immediate last five financial years, ending, Copies of Annual report including balance
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<)

a)

sheet, statement of
profit & loss for last 5 years along with schedules duly Certified from Chartered
Accountant with UDIN issued by ICAl is also to be submitted.

In case of Companies/Firms less than 3 years old, the bidder should not have incurred
any losses since its formation.

Banker’s Certificate / Net Worth:

Should have a Banker’s Certificate from a National / Schedule Bank of the amount equal
to 40% of the Estimated Cost put to tender (ECPT). The Banker’s Certificate should not
have been issued earlier than Three (03) Months of last date of submission of tender

OR

Net Worth Certificate of minimum 10% of the estimated cost put to tender issued by
certified Chartered Accountant with Unique Document Identification Number (UDIN).
The Net Worth certificate shall be of the last financial year ending on 31stMarch 2024
with schedules duly Certified from Chartered Accountant with UDIN issued by ICAl is also
to be submitted.

The Banker’s Certificate & Net Worth Certificate shall be in the format prescribed given
in Annexure VII.

NOTE: The Chartered Accountant who certifies any document (technical or financial)
for the bidder shall not be an employee/ Director and not having any interest in the
Bidder’s company / firm.

Documents required for meeting Qualification Criteria
Bidder’s past experience as Consortium/ Unincorporated Joint Venture (JV):

While evaluating the Bids, Bidder’s past experience as a leader or member of a
Consortium/ Unincorporated Joint Venture (JV) shall be considered acceptable, provided
his scope in that Consortium/JV meets the requirement stipulated in the Experience
Requirement.

In the event that the experience of the Consortium/Unincorporated Joint Venture (JV)
submitted by the Bidder is deemed to meet the 'similar work' criteria, it is necessary to
indicate the division of the scope of work in terms of specific activities and the
associated value of work between the Consortium/Unincorporated Joint Venture (JV)
members. In the event that the members of the incorporated joint venture (IJV) are
indicated, but the division of scope in terms of percentage share is not specified in the
documents submitted by the bidder, the completed value shall be arrived at after
considering the percentage share of each member as per the shareholding pattern of IV
available in the Ministry of Corporate Affairs, Government of India database for the
purpose of techno-commercial evaluation.
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b) Certificates of Subsidiary / Parent / Group Company / Own works:

d)
8.1

Any company / firm while submitting a tender canuse the work experience of its
subsidiary company to the extent of its ownership in the subsidiary company.

In case of a Company/firm, formed after merger and/ or acquisition of other companies
/ firms, past work experience and financial parameters like turnover, profitability, net
worth etc. of the merged / acquired companies / firms will be considered for
qualification of such Company / firm provided such Company / firm continues to own
the requisite assets and resources of the merged

/ acquired companies / firms.

Foreign Certificate

In case the work experience is for the work executed outside India, the bidders have to
submit the completion /experience certificate issued by the owner duly signed &
stamped and affidavit to the correctness of the completion/experience certificates. The
contractor shall also get the completion

/ experience certificates attested by the Indian Embassy / Consulate / High Commission
in the respective country.

In the event of submission of completion / experience certificate/ other documents by
the Bidder in a language other than English, the English translation of the same shall be
duly authenticated by the Chamber of Commerce of the respective country and attested
by the Indian Embassy / Consulate / High Commission in the respective country.

Note: Provided further that bidder from member countries to the HAGUE convention,
1961 are permitted to submit requisite documents with “Apostille stamp” affixed by
Competent Authorities designated by the government of respective country which
would be acceptable in lieu of attestation from the Indian Embassy / Consulate / High
Commission in their respective countries.

For the purpose of evaluation of Bid, the Exchange rate of currency into INR shall be
exchange rate published by the IMF or RBI as on the Date of opening of tender.

General
Constitution of firm:

Bidders have to submit an affidavit as per prescribed format in Annexure IV along with
the supporting documents viz. Partnership deed (notarized), Registration Certificates in
Ministry of Corporate Affairs, Memorandum and Articles of Association of the firm and
Board Resolutions to prove the authorization for submitting the bid.

a) In case of Sole Proprietorship, an affidavit of Sole Proprietorship and if the tender
is signed by any other person, Power of Attorney by the Sole Proprietor in favour of
signatory.
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8.2

8.3

8.4

8.5

b) In case of Partnership, if document is not signed by all the partners, Power of
Attorney in favour of the Partner/person signing the documents authorizing him to
sign the documents. The person signing the documents should also have a specific
authority to refer disputes with the partnership firm to arbitration.

c) In case of Company, copy of the Board Resolution authorizing the signatory to sign
on behalf of the Company.

Bidders have to submit undertakings regarding details of the Constitution of the
firm/Company along with the details of its directors as per enclosed Annexure V. In case
the bidder fails to submit Constitution of firms with the bid along with the details of its
firm Directors as per Annexure their bid will be rejected.

Conditions for the bidders belongs to the countries sharing borders with India:

Bidder should follow the circular for Restrictions on Public Procurement from certain
countries by Ministry of Finance vide press note posted on: 12/04/2023 by PIB Delhi. The
Bidder should provide the undertaking in the format as given in Annexure VIII.

Site visit declaration:

Tenderers must review all conditions and visit the site to understand sub-soil water
conditions, topography, drainage, and accessibility before quoting rates. EPl will not
entertain any claims against these conditions. Bidders should visit the site to assess
ground and working conditions. Bidder representative along with authorization letter on
behalf of bidder should come for site visit and submit the same to EPIL representative. A
self-declaration along with site visit certificate from EPIL must be submitted with the bid
as per Annexure IX.

Verification of Credentials:

Submission of authentic documents is the prime responsibility of the Bidder. EPI shall
carry-out verification of the documents submitted towards meeting the Qualification
Criteria.  Wherever EPI has concern or apprehension regarding the
authenticity/correctness of any document, EPI reserves the rights of getting the
document cross verified from the document issuing authority.

Tender Documents constituents and its publishing

Complete bidding documents consisting of the following can be viewed/ downloaded
from the website of CPP Portal: https://etenders.gov.in/eprocure/app till the Bid Due
Date & Time. However, information about the location of the Bidding Document shall
also be available on the websites of EPI: www.engineeringprojects.com.

Volume 1: Notice Inviting Tender (NIT) with all Annexures

Volume 2: Additional Conditions of Contract (ACC), General Conditions of Contract
(GCQ)

Volume 3: Technical Specifications,
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http://www.engineeringprojects.com/

9.1

9.2

9.3

Drawings and other
documents Other relevant
documents

Volume 4: Price Bid with Bill of Quantities,

Bid Participation Procedure:

General

Interested bidders have to enrol themselves in CPP Portal:
https://etenders.gov.in/eprocure/app (hereinafter referred to as the ‘portal’) to

participate in the bidding under this invitation for bids. Also, Tender documents
consisting of the following are available on the website of EPI: www.epi.gov.in.

They may obtain further information regarding this tender from the Inviting Authority at
the address given in NIT from 9:00 hours to 17:00 hours on all working days till the last
date of online submission of Bidding Documents.

The intending bidders not registered on the portal mentioned above with CPP / Govt. of
India are required to get registered beforehand. If needed they can be imparted training
on online tendering process as per details available on the portal. The intending
tenderer must have class-llldigital signature to submit the tender.

For proper uploading of the bids on the portal, it shall be the sole responsibility of the
bidders to apprise themselves adequately regarding all the relevant procedures and
provisions as detailed at the portal as well as by contacting the Portal, as and when
required, for which contact details are mentioned above. The EPI in no case shall be
responsible for any issues related to timely or properly uploading/submission of the bid
in accordance with the relevant provisions of Section Instruction to Bidders of the
Bidding Documents.

Validity of Tender

The Tender for the works shall remain open for acceptance for a period of ninety (90)
days from the date of opening of Price Bid of Tenders. The earnest money will be
forfeited without any prejudice to any right or remedy, in case the bidder withdraws his
Tender during the validity period or in case he changes his offer to his benefits, which
are not acceptable to EPI. The validity period may be extended on mutual consent.

Disputes in submission:

Bidders in their own interest are requested to upload/submit their bid well in time. In
the event of failure in the bidder's connectivity with the above-mentioned CPP Portal
during the last few hours, the bidder is likely to miss the deadline for bid submission.
Due date extension request due to above reason may not be entertained.
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9.4

9.5

9.6

9.7

9.8

No Manual Bids/Offers shall be permitted. The offers submitted through the designated
e- tendering system shall only be considered for evaluation & ordering. Bids submitted
in physical form or sent in any other form such as through Fax / E-Mail / CD/DVD/Pen
Drive etc. shall not be accepted.

Corrigendum / Addendum:

Bidding Document along with NIT, all corrigendum, addendum, time extension,
clarifications, pre- bid queries, etc. to the NIT / bid documents shall be uploaded in the
website https://eprocure.gov.in/eprocure/app only. Bidders should regularly visit the
above website to keep themselves updated and submit their Bids based on latest
information. All Corrigendum and addendum are to be uploaded duly signed & stamped
with tender documents as bid Annexure. Noextension in the bid due date / time shall be
considered on account of delay in receipt of any document by mail/post.

Extension of Tender:

EPI reserves the right to extend the date of submission of the tender or cancel the
tender or accept any tender or reject any or all tenders or annul this tendering process
without assigning anyreason and liability whatsoever and to re-invite tender at its sole
discretion.

Date of opening if on holiday:

In case of any unscheduled holiday taking place on the last day of submission of tender,
the next working day will be treated as scheduled day and time for submission of
Tender.

Post-opening Procedure:

E-Bids must be submitted/uploaded along with scanned copies of relevant documents
pertaining to Clause no. 6 & Clause no 11 under Single Stage Two Envelope Bidding
Procedure on the CPPP

Portal on or before the last date and time of online bid submission. Late bids will not be
accepted. Under the above procedure, only the first envelope (Technical Part) shall be
opened in the presence of the bidders’ representatives who choose to attend in person
at the address given below on schedule date and time of bid opening or may be viewed
by the bidders by logging in to the portal as per features available to them. Second
envelope i.e. Price part shall be opened of technically qualified bidders.

Rates to be firm:

The rates quoted by the bidder shall be firm and fixed for the entire period of
completion and till handing over of the work. No revision to rates or any escalation shall
be allowed on account of anyincrease in prices of materials, labour, POL and Overheads
etc during the entire contract period orextended contract period.
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9.9 Tie Tender:

In case of tie-tender, where two firms are bidding lowest, EPI reserves the right to split
the work among these bidders and / or EPI will reserve the right to award the tender to
any one of such bidders.

9.10 Authentication:

Bidder shall furnish an affidavit in the prescribed format of Annexure IV towards the
authenticity of submitted documents. The affidavit should be duly signed by the
authorized signatory of Bidderholding Power of Attorney for signing of Bid.

Proprietorship/ Partnership firms shall submit the undertaking, duly signed by
Proprietor or any two Partners.

9.11 Rejection of Bid:

a) Notwithstanding anything stated in the tender, EPI reserves the right to assess the
capabilities and capacity of the Bidder to perform the contract using in-house
information and past performance, in the overall interest of EPI. In case, Bidder
capabilities and capacities are not found satisfactory, EPI reserves the right to reject the
tender.

b) The Tenders shall be strictly as per the conditions of contract. Tenders with any
additional condition(s)/modification(s) shall be rejected.

c) The acceptance of Tender will rest with EPl. Tenders in which any of the prescribed
conditions are not fulfilled or found incomplete in any respect are liable to be rejected.

9.12 Disqualification:

The Bidders may note that they are liable to be disqualified and not considered for the
opening of Price Bid if;

a) Representation in the forms, statements and attachments submitted in the pre-
gualification document are proved to be incorrect, false and misleading.

b) They have submitted incompletely filled in formats without attaching -certified
supporting documents and credentials to establish their eligibility to participate in the
Tender.

c) If the Bidder attempts to influence any member of the committee. EPI reserves its right
to take appropriate action including disqualification of Bidder(s) as may be deemed fit
and proper by EPI at any time without giving any notice to the contractor in this regard.
The decision of EPI in the matter of disqualification shall be final and binding on the
Bidder.

d) In case, any document, information and/or certificate submitted by Bidder is found to
be incorrect/false/fabricated or the Bidder has breached the terms and conditions of
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Integrity Pact, EPI at its discretion may disqualify /reject / terminate the Bidder, forfeit
the EMD and the Bidder shall also be liable to be suspended/ debarred for a period
which shall be not less than one year extending till maximum for a period of three years.

e) In case any bidder is found to be involved in cartel formation, his bid will not be
considered for evaluation/ placement of order. Such a bidder will be debarred from
bidding in future.

f) Canvassing in any form by the Bidder or by any other Bidder on their behalf may lead to
disqualification of their Bid.

g) In case of existing contractors of EPI, if progress is not satisfactory in any of the project
their bid will be rejected.

h) For any addition, deletion or alteration to the content of the tender document
downloaded from the portal/website. bid will be rejected.

9.13 Declaration on Blacklisting status:

The Bidder should not be currently declared ineligible / suspended / blacklisted / banned
debarred by EPIL or by any Central / State Government Department/public undertaking
or Enterprise of Central / State Government and such ban should not be in force at the
time of submission of the Bid or extended deadline for submission of bid.

9.14 Suspension of Business Dealings:

EPI shall be bound to suspend/ban any business dealing with any such bidder who
defaults/ deviates from the terms of tender/contract without any reasonable cause, is
responsible for loss of business/money/reputation to EPI, indulges in malpractices,
cheating, bribery, fraud or any other misconduct or formation of cartels so as to
influence the tendering process or influence the price. Suspension of business dealing
involves putting a bidder on bench or banning a bidder for business with EPI for
particular periods not less than one (1) year extending utmost till (3) years.

9.15 Hiring of Skilled Workforce under Skill India Campaign.

Bidders must submit documentary evidences of having formally certified skilled
workforce or commitment by the bidders/service providers to the effect that they
would ensure that all their workers would be skilled through Recognition of Prior
Learning (RPL) within two months from the date of commencement of work under the
project, at the cost of the service provider/vendor.

9.16 Public Procurement (preference to Make in India) Policy
a. For Promotion of Public Procurement (Preference to Make In India) order 2017 (Revised
Order dated 16.09.2020) GOI Guideline for procurement, the equivalent Indian makes of
materials conforming to requisite quality in addition to List of Makes/Brands may be
considered subject to approval of Client/Engineer.
b. All the bidders (Class—I local supplier, Class-Il local Supplier, Non-Local Supplier) shall
provide the percentage of local content in their bid as per as per the Annexure — X.
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10

C.

Definitions of the terms used in this regard shall be as follows:

i. “Local content” means the amount of value added in India in the total value of the
item procured) excluding net domestic indirect taxes) minus the value of imported
content in the item (including all customs duties) as a proportion of the total value,
in percent.

ii. “Class-llocal supplier” means supplier or services provider, whose goods, services or
works offered for procurement, meets the minimum local content i.e. 50% of total
value of the goods, services or works.

ii. “Class-ll local supplier” means supplier or services provider, whose goods, services
or works offered for procurement, meets the minimum local content i.e. 20% of
total value of the goods, services or works.

iv. “Non- Local supplier” means a supplier or service provider, whose goods, services or
works offered for procurement, has local content less than that prescribed for
“Class-Il Local Supplier” as mentioned above.

Purchase preference will be given to Class-I local supplier as the case may be as detailed

below:

i. Among all qualified bids the lowest bid will be termed as L1. If L1 is Class-I Local
Supplier the contract for full quantity will be awarded to L1.

ii. If L1 is not Class-I Local Supplier, the lowest bidder among the Class-1 Local supplier,
will be invited to match the L1 price subject to Class-I Local supplier’s quoted price
falling within the margin of purchase preference (L1+20%) and the contract shall be
awarded to such Class-1 Local supplier subject to matching the L1 price.

ii. In case such lowest eligible Class-l Local supplier fails to match the L1 price, the
Class-l Local supplier with the next higher bid within the margin of purchase
(L1+20%) preference shall be invited to match the L1 price and so on and contract
shall be awarded accordingly. In case none of the Class-I Local supplier within the
margin of purchase preference (L1+20%) matches the L1 price, the contract may be
awarded to the L1 bidder.

iv. Class-Il Local Supplier will not get purchase preference in any procurement,
undertaken by procuring entities.

. In case of false declarations by a bidder which is found in later stage, the bidder can be

debarred for up to two years as per rule 151 (iii) of the General Financial Rules along
with such other actions as may be permissible under law. A supplier / vendor who have
been debarred by any procuring entity for violation of Public Procurement order shall
not be eligible for preference under this order for procurement by any other procuring
entity for the duration of the debarment.

Tendering Restrictions Due to Relatives in EPI Positions

The tenderer shall not be permitted to Tender for works if his near relative is posted as
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an Assistant Manager or any higher ranks in the concerned Regional Office of EPI. The
bidder shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any of the
officers in EPIl. Any breach of this condition by the tenderer would render him liable to
the withdrawal of the work awarded to him and forfeiture of Earnest Money and
Security Deposit. This may also debar the bidder from tendering for future works under
EPI.

No employee of EPI of the rank of Assistant Manager and above is allowed to work as a
Contractoror as an employee of a Contractor having interest in EPI for a period of two
years after his retirement/relief from the service of EPI, without the prior permission of
EPI in writing. In such cases contract is liable to be cancelled if either the Contractor or
any of his employee is found at any time to be such a person who had not obtained the
permission of EPI as aforesaid before submission of the Tender or engagement in the
Contractor’s service.

11 List of Documents to be submitted:
Bidders shall submit the following documents duly signed and stamped with proper
indexing and pagination as the technical bid. Only online mode will be accepted for
tender submission. Requisite original documents may be asked from bidders as and
when required by EPI i.e. powerof attorney (if required), affidavit, undertaking etc.
MANDATORY DOCUMENTS
SI. Document Details Proforma No. | NIT To be givenin
No. Clause
No.
1 |Documentary evidence with regards to 4
deposition of Tender Fees.
Documentary evidence with regards to Annexure Xl / 5
deposition of Earnest Money Deposit Annexure XIV
(EMD) as per NIT. In case, the bidder
2 Isubmits EMD in form of Bank
Guarantee, DD, Bankers Cheque, etc.
then physical submission of Original
EMD is to be ensured within 5 (five)
days from date of opening of bid.
3 |Letter of Undertaking. Annexure - | Company
Letterhead
4 [Form of Tender. Annexure - i Company
Letterhead
5 [Memorandum. Annexure - 1l As mentioned in
the Clause

Sign and Stamp of Bidder Sign and Stamp of EPIL




Affidavit along with supporting Power

Annexure - IV 8.1 Rs.100/- Stamp

6 of Attorney / Board Resolution / paper
Company Registration Certificate /
Memorandum and Articles of
Association/
Partnership Deed.
Experience / Completion / performance 6.1 Self-attested
certificates of completed similar
works with work order / Letter of
7 |award / Letter of Intent, Certified final
bill/ proof of payment as per clause(s)
of Technical Criteria.
g [Financial Details with documents as per Annexure -VI 6.3 |ag mentioned in
clause(s) of Financial Criteria. the clause
g [Self-certified Copy of Bankers certificate Annexure - VI 6(3 As mentioned in
OR the Clause
Net Worth Certificate.
OTHER DOCUMENTS REQUIRED WITH BID FOR QUALIFICATION
SI. Document Details Proforma No. T To be givenin
No. Clause
No.
10 Ipirector’s details. Annexure -V [ 81 lcompany
Letterhead
11 Tsite visit Declaration. Annexure - IX [ 8.3 lsha|| be furnished
in Company
Letterhead
12" lundertaking for Procurement from Annexure - VIIT | 8.2 lcompany
Border Sharing Countries. Letterhead
13 [Peclaration in respect of local content Annexure - X 915 [As mentioned in
for Public Procurement (Preference to the Clause
Make in India) order 2017 (Revised
Order dated 16.09.2020) GOI Guideline.
1% alid PF and ESI Registration. Self-attested
15 [Copy of Permanent Account Number Self-attested
(PAN) and GST Registration Certificate.
All pages of the Tender document along Self-attested
16 with Addendum / Corrigendum (if
any) duly signed by the authorized
signatory.
17 [General Information. Annexure - XI Company
Letterhead
1g [Peclaration of Blacklisting Status Annexure - XII 913 [Company
Letterhead

Sign and Stamp of Bidder

Sign and Stamp of EPIL
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Documentary evidences of having
formally certified skilled workforce or
commitment by the bidders / service
providers to the effect that they would
ensure that all their workers would be
skilled through Recognition of Prior
Learning (RPL) within two months from
the date of commencement of work
under the project.

Annexure - XIII

9.15

Company
Letterhead

20

The Integrity Pact (IP) duly signed by
authorized signatory.

Annexure - XVI

11

Stamp paper of
required
denomination

12

13

Contact for tender related queries:

All correspondence with regard to the above shall be to the following address

(by post / inperson).

Deputy General Manager (T)
(Contracts Division)

Engineering Projects (India) Ltd. (PCO, Bhubaneswar)

3rd Floor, Plot no. 108,

Unit-7, Surya Nagar,
Bhubaneswar — 751003, ODISHA
E-mail: epil.bbsr@epi.gov.in

Contact for site related queries:

For site related Queries / Visit, please contact on the following

Sh. Debasis Patra

AGM (Tech),

Tel No-0674-3510027
Engineering Projects (I) Limited,
Bamra Manor, 3rd Floor,

Plot no. 109, Unit-7, Surya Nagar,
Bhubaneswar — 751003, ODISHA

Email id: epil.bbsr@epi.gov.in

Date: 15.04.2025

Sign and Stamp of Bidder

Deputy General Manager (T), PCO Bhubaneswar

Sign and Stamp of EPIL




Annexure-I|

LETTER OF UNDERTAKING
(TO BE ENCLOSED IN ENVELOPE-1 ALONGWITH EMD)

(TOBE TYPED ON LETTER HEAD)

Name of work: Tender for Construction of IPHL Building (G+1) Building at Cuttack in Cuttack
District, Odisha including Architectural Consultancy Services. (2nd Call)

NIT No: PCO/BBSR/951/223 Date: 15.04.2025

UNDERTAKING FOR ACCEPTANCE OF TENDER CONDITIONS

1. The Tender Documents for the work as mentioned in “Memorandum” to “Form of
Tender” have been issued to me / us by ENGINEERING PROJECTS (INDIA) LIMITED and | /
We hereby unconditionally accept the tender conditions and Tender Documents in its
entirety for the above work.

2. The contents of clause of the Tender Documents have been noted where in it is clarified
that after unconditionally accepting the tender conditions in its entirety, it is not
permissible to put any remark(s)/condition(s) (except unconditional rebate on price, if
any) in the ‘Price-Bid’ and the same has been followed in the present case. In case this
provision of the Tender is found violated at any time after opening ‘Price-Bid’, | / We
agree that my/our tender shall be summarily rejected and EPI shall, without prejudice to
anyother right or remedy be at liberty to forfeit the full said Earnest Money absolutely.

3. The required Earnest Money for this work is enclosed herewith.

Yours faithfully,

Authorized SignatorySeal of Tenderer

Dated

Sign and Stamp of Bidder Sign and Stamp of EPIL



Annexure- Il

FORM OF TENDER

(TO BE TYPED ON LETTER HEAD)

Name of work: Tender for Construction of IPHL Building (G+1) Building at Cuttack in Cuttack
District, Odisha including Architectural Consultancy Services. (2nd Call)

NIT No: PCO/BBSR/951/223 Date: 15.04.2025

We hereby tender for execution of work as mentioned in “Memorandum” to this “Form of
Tender” as per Tender Documents within the time schedule of completion of work as per
separately signed and accepted rates in the Bill of Quantities quoted by us for the whole
work in accordance with the NoticeInviting Tender, Conditions of Contract, Specifications of
materials and workmanship, Bill of Quantities Drawings, Time Schedule for completion of
jobs, and other documents and papers, all as detailed in Tender Documents.

It is agreed that the time stipulated for jobs and completion of work in all respects and in
different stages mentioned in the “Time Schedule for completion of jobs” and signed and
accepted by us is the essence of the contract. We agree that in case of failure on my/ our
part to strictly observe the time of completion mentioned for jobs and the final completion
of work in all respects according to the schedule set out in the said “Time schedule for
completion of jobs” and stipulations contained in the contract, the recovery shall be made
from us as specified therein. In exceptional circumstances extension of time which shall
always be in writing may, however be granted by EPI at its entire discretion for some items,
and We agree that such extension of time will not be counted for the final completion of
work as stipulated in the said “Time schedule of completion of jobs”.

We agree to pay the Earnest Money, Security Deposit cum Performance Guarantee,
Retention Money and accept the terms and conditions as laid down in the “Memorandum”

to this “Form of Tender”.

Should this Tender be accepted, we agree to abide by and fulfil all terms and conditions
referred to above and as conditioned in Tender Documents elsewhere and in default
thereof, allow EPI to forfeit and pay EPI, or its successors or its authorized nominees such
sums of money as are stipulated in the Tender Documents.

Sign and Stamp of Bidder Sign and Stamp of EPIL



We hereby pay the earnest money amount as mentioned in the “Memorandum” to
this “Form of Tender” in favour of Engineering Projects (India) Limited payable at place as
mentioned in the “NIT/ITT”.

. If I/We fail to sign the agreement as per Clause 84 of General Conditions of Contract and/or
I/We failto submit Security Deposit cum Performance Guarantee as per Clause 9.0 & 9.1 of
General Conditions of Contract, I/We agree that EPI shall, without prejudice to any other
right or remedy, be at liberty to cancel the Letter of Intent/ Letter for Commencement of
Work and to forfeit the said earnest money as specified above.

We are also enclosing herewith the Letter of Undertaking on the prescribed proforma as
referred toin condition of NIT.

Datethe ...ccooeeveveeve e, day Of v,

SIGNATURE OF TENDERER
NAME (CAPITAL LETTERS)
OCCUPATION
ADDRESS

SEAL OF TENDERER

Sign and Stamp of Bidder Sign and Stamp of EPIL



Annexure-lll

MEMORANDUM
(ENCLOSURE TO FORM OF TENDER)

Name of work: Tender for Construction of IPHL Building (G+1) Building at Cuttack in Cuttack
District, Odisha including Architectural Consultancy Services. (2nd Call)

NIT No: PCO/BBSR/951/223 Date: 15.04.2025

SI.No. Description Cl.No | Values / Description to be applicable for
Relevantclause(s)

i)  [Name of work NIT [Tender for Construction of IPHL Building (G+1)
Building at Cuttack in Cuttack District, Odisha
including Architectural Consultancy Services (2™

Call)
ii)  [Name of Owner / Client NIT |National Health Mission
iii) [Type of Tender NIT [Percentage basis
iv) [Estimated Cost NIT [Rs. 1,66,66,762.00 (Excluding GST)
v) [Earnest Money Deposit NIT |Rs. 3,33,335.00

vi) [Time for completion of work | NIT (09 months from the 10th day of Issue of Letter of Intent
and Acceptance of Tender

vii) |Mobilization Advance ACC |As per ACC Clause No. 5

viii) |Interest Rate on Mobilization | ACC |As per ACC Clause No. 5
Advance
ix) |Number of Instalments for ACC |As per ACC Clause No. 5
recovery of Mobilization

Advance

x) |Validity of Tender NIT (90 (Ninety) Days

xi) [Security Deposit cum ACC [5% (Five Percent only) of the contract value of the
Performance Guarantee accepted tender within 21 (twenty one) days from

the date of issue of Purchase Oder (PO)/ Letter of]
Intent (LOI). If required, any extension of time
beyond 21 days and upto 60 days may be granted
by the Competent Authority. However, a penal rate
of interest @ 12% per annum shall be charged for
the delay in submission of Security Deposit after 21
(twenty one) days i.e. from 22nd day to the date of
submission of Security Deposit but within 60 days
after the date of issue of PO/ LOIl. Further, if 60th
day happens to be declared holiday in the
concerned office of EPI, submission of Security
Deposit can be accepted on the next working day.

The SDPG shall be submitted in the form of Bank
Guarantee  (format enclosed), from any

Sign and Stamp of Bidder Sign and Stamp of EPIL



Nationalized bank / Scheduled Bank / Commercial
Bank or in the form of Insurance Security Bonds or|
Account Payee Demand Draft or Fixed Deposit
Receipt or online Payment in an acceptable form.
This SDPG shall be initially remain valid upto 90
(ninety) days after the end of Defect Liability Period
(DLP). In case, the time for completion of work gets
extended, the contractor shall get the validity of]
SDPG extended to cover such extended time for
completion of work plus DLP plus 90 days.

In case, even after 60 days from the date of issue of
PO/ LOI, the Bidder fails to submit the Security
Deposit of the requisite amount, PO/ LOI will stand
withdrawn and EMD of the Bidder shall be
forfeited.

xii) |Retention Money ACC [5% (five percent only) of contract value which shall
be deducted from each RA Bill excluding GST. It will
be released after 12 months from the date of
takeover of the building by the line
department/client (NHM).

xiii) [Time allowed for starting the| ACC [The date of start of contract shall be reckoned 10

work days from the date of issue of Letter of Intent and
acceptance of tender.

xiv) |Defect Liability Period ACC (12 months from the date of takeover of the building
by the line department/client (NHM). All other|
condition of GCC Clause No 74 is remains same.

xv) |Arbitration ACC |As per Additional Conditions of Contract

xvi) Uurisdiction ACC |Courts in Bhubaneswar

SIGNATURE OF TENDERER

NAME (CAPITAL LETTERS)

OCCUPATION

ADDRESS

SEAL OF TENDERER

Sign and Stamp of Bidder

Sign and Stamp of EPIL



Annexure - IV
(To be submitted by bidder on non-judicial stamp paper of X 100/- (Rupees

Hundred only) duly attested byNotary Public)
(To be submitted in Envelop-1 i.e. Technical bid)

AFFIDAVIT

Affidavit of Mr So -R/o

I, the deponent above named do hereby solemnly affirm and declare as under :
. That | am the Proprietor/Authorized signatory of M/s ----------- having its Head / Regd. Office

. That the information/documents/Experience certificates submitted by M/s ---------- along
with the tender for -------- (Name of work) ----- To EPI are genuine, true and nothing has been
concealed.

. I shall have no objection in case EPI verifies them from issuing Authority (ies). | shall have no
objection in providing the original copy of the document (s), in case EPl demand so for
verification.

. | hereby confirm that in case, any document, information & / or certificate submitted by me
found to be incorrect / false / fabricated, EPI at its discretion may disqualify / reject /
terminate the bid / contract and also forfeit the EMD / All dues.

. | shall have no objection in case EPI verifies any or all Bank Guarantee (s) under any of the
provision of bid/Contract including those issued towards EMD and Performance Guarantee
from the Zonal Branch

/ office issuing Bank and | / We shall have no right or claim on submitted EMD before EPI
receives saidverification.

. That any credentials/documents and the Bank Guarantee (s)submitted against the EMD
issued by (name and address of the Bank) are genuine and if found at any stage to be
incorrect / false / fabricated; in such case EPI is free to reject our bid/cancel pre-qualification
and debar us from participating in any future tender for three years.

|, =mmmmmmmmme , the Proprietor / Authorised signatory of M/s ------------ do hereby confirm that the
contents of the above Affidavit are true to my knowledge and nothing has been concealed
there from -------- and that no part of it is false.

Verified at this day of ------------m--—-

DEPONENT
ATTESTED BY (NOTARY PUBLIC)

Sign and Stamp of Bidder Sign and Stamp of EPIL



Annexure -V

UNDERTAKING
(To be submitted in company Letter Head)

Name of work: Tender for Construction of IPHL Building (G+1) Building at Cuttack in Cuttack
District, Odisha including Architectural Consultancy Services. (2nd Call)

NIT No: PCO/BBSR/951/223 Date: 15.04.2025

This is to confirm that the following persons are the present Directors of the company/firm:

It is further confirmed that none of the above Directors is associated with any other
company/firm which isquoting for the above referred tender of EPI.

The details of CONSEItUTION OF IMI/S oviiicieirieiee ettt st crre e e S. SUDMItEE

along with this annexure.

In case, at any later stage the above information is found incorrect, EPl can cancel our
BID/LOI/Contract Agreement and may take any suitable action deemed fit against our

company.

Authorized Signatory
Date

Name & Seal of the Company

Sign and Stamp of Bidder Sign and Stamp of EPIL



Annexure- VI

FINANCIAL DETAILS

Name of work: Tender for Construction of IPHL Building (G+1) Building at Cuttack in Cuttack
District, Odisha including Architectural Consultancy Services. (2nd Call)

NIT No: PCO/BBSR/951/223 Date: 15.04.2025

MANDATORY INFORMATION DOCUMENTS:

1St FY 2" FY 3" (& last)

% (In Lacs) [X (In Lacs) FY
X (In Lacs)

a b C

i) Profit/Loss (AFTER TAX)

i) Gross Annual Turnover of Previous 3
financial yearsending as on last day of

the preceding Financial Year.

iii) |Average Annual Turnover for previous 3
financialyears (Xin Lakh) = (a+b+c)/3

iv) |Net Worth (paid up capital +reserves)
as on last dayof the preceding Financial
Year.

or
Bank Solvency Certificate amount as
mentioned inthe Bank Solvency

1. Summarized page of Audited Profit & Loss Account of previous five Financial Years duly
certified by thechartered account, is to be submitted.

2. Summarized page of Audited Balance Sheet of last Financial Year (ending on last day of the
precedingFinancial Year) duly certified by the chartered is to be submitted.

Signature of Chartered Accountant with Seal Seal and Signature of bidder

Unique Document Identification Number (UDIN)

Sign and Stamp of Bidder Sign and Stamp of EPIL



Annexure-VII
BANKERS' CERTIFICATE FROM A SCHEDULED BANK

This is to certify that to the best of our knowledge and information that
M/S./SNueeeeeeeeeeeeeeeeeee, having marginally noted address,as a Customer of our
bank are/ is respectable and can be treated as good for any engagement upto a limit of
RS, (Rupees )

This certificate is issued without any guarantee or responsibility on the bank or any of the
officers.

(Signature) For the Bank
NOTE

Bankers Certificates should be on letter head of the Bank, addressed to tendering authority.

In case of Partnership firm, certificate should include names of all partners as recorded with
the Bank.

OR
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT

"It is to certify that as per the audited balance sheet and profit & loss account during
the financial vyear............. , the Net Worth of M/S i (Name &
Registered Address of individual/firm/ company), as on ..........cccceceeeeeueeuennee.. (the relevant
date) is X after considering all liabilities. It is further certified that the Net Worth of the
company has not eroded by more than 30 % in the last threeyears ending on (the relevant
date)."

Unigue Document ldentification
Number (UDIN)Signature of
Chartered Accountant

Name of Chartered
AccountantMembership

No. of ICAI

Date and Seal

Sign and Stamp of Bidder Sign and Stamp of EPIL



Annexure - VIII

Undertaking for Procurement from Border Sharing Countries
[In Company’s letterhead]

Name of work: Tender for Construction of IPHL Building (G+1) Building at Cuttack in Cuttack
District, Odisha including Architectural Consultancy Services. (2nd Call)

NIT No: PCO/BBSR/951/223 Date: 15.04.2025

| have read the clause regarding restrictions on procurement from a bidder of a country
which shares a land border with India and on sub-contracting to contractors from such
countries; | certify that this bidder is not from such a country or if from such a country, has
been registered with EPI and will not sub-contract any work to a contractor from such
countries unless such contractor is registered with EPI.

| hereby certify that this bidder fulfils all requirements in this regard and is eligible to be
considered.

Authorized Signatory

Date

Name & Seal of the Company

Sign and Stamp of Bidder Sign and Stamp of EPIL



Annexure - IX

Site Visit Declaration

(To be given in Company Letterhead)

Name of work: Tender for Construction of IPHL Building (G+1) Building at Cuttack in Cuttack
District, Odisha including Architectural Consultancy Services. (2nd Call)

NIT No: PCO/BBSR/951/223 Date: 15.04.2025

Dear Sir,

I/We Undersigned visited the project site on -------

---------- and collected all the required information and data regarding availability of material
and noted the environmental condition. A copy of site visit certificate obtained from EPIL is

attached herewith.

Yours faithfully,

(Signature of the Tenderer)Seal of Tenderer

Dated

Sign and Stamp of Bidder Sign and Stamp of EPIL



Annexure =X
Public Procurement (Preference to Make in India)
[certificate is to be given by Statutory Auditor in hisletterhead}

UNDERTAKING
LOCAL CONTENT CERTIFICATE

Name of work: Tender for Construction of IPHL Building (G+1) Building at Cuttack in Cuttack
District, Odisha including Architectural Consultancy Services. (2nd Call)

NIT No: PCO/BBSR/951/223 Date: 15.04.2025
"We..oieeeeee, the statutory auditor (or as the case may be) of M/s. (Name of the bidder)

hereby certify that M/s (Name of the bidder) meet the mandatory local content
requirements of the tender as per Public Procurement (Preference to Make in India) -

Local Content policy guoted vide offer no.....
wdated. e, against EPI NIT
[N\ [ JO dated....ccoeovvvviiiiiiiiinieieennn, byM/s (Name of the bidder). The

percentage of local content in the bidis % and the items offered in the bid meets the
minimum local content and party shall give details of the location (s) at which the local value
addition is made".

Name & Seal of the Statutory Auditor

Sign and Stamp of Bidder Sign and Stamp of EPIL



Annexure-XI

GENERAL INFORMATION

(to be given in Company Letterhead)

1. |Name of Applicant/Company

Address for correspondence

Official e-mail for communication

WS

Contact Person:
Telephone Nos. Fax
Nos.

Mobile

5. [Type of Organization:
An individual

A proprietary firm

A firm in partnership (Attach copyof
Partnership)

A Limited Company
(Attach copy of Article of Association)

Any other (mention the type)
6. |Place and Year of Incorporation

7. IName of Directors/Partners in the
organization

8. |Name(s) and Designation of the persons,
who is authorized to deal with EPI (Attach
copy of power of Attorney)

9. Bank Details: Name of Bank, Address of Bank
Branch, Account No., RTGS, IFS Code

Signature of Bidder with Seal

Sign and Stamp of Bidder Sign and Stamp of EPIL



Annexure - XII

Declaration for Non - Blacklisting Status
(To Be Enclosed in Letter Head)

Name of work: Tender for Construction of IPHL Building (G+1) Building at Cuttack in Cuttack
District, Odisha including Architectural Consultancy Services. (2nd Call)

NIT No: PCO/BBSR/951/223 Date: 15.04.2025

I/We hereby certify that we are not declared
ineligible/suspended/blacklisted/banned/ debarred by EPIL or by any Central/state
Government Department/public undertaking or Enterprise of Central/state Government at
the date of submission of our bid.

Yours faithfully,

(Signature of the Tenderer)

Seal of Tenderer

Dated:

Sign and Stamp of Bidder Sign and Stamp of EPIL



Annexure-Xlli

DECLARATION FOR CERTIFIED SKILLED WORKFORCE

Name of work: Tender for Construction of IPHL Building (G+1) Building at Cuttack in Cuttack
District, Odisha including Architectural Consultancy Services. (2nd Call)

NIT No: PCO/BBSR/951/223 Date: 15.04.2025

WE, oo, certify that we shall submit documentary evidence of having formally
certified skilled workforce within two months from the date of commencement of work
under the project.

OR

WE, oo, undertake that all our workers would be skilled through Recognition of
Prior Learning (RPL) within two months from the date of commencement of work under the
project .

(Signature of the Tenderer)

Sign and Stamp of Bidder Sign and Stamp of EPIL



Annexure =XIV

BANK GURANTEE IN LIEU OF EARNEST MONEY DEPOSIT

In consideration of Chairman & managing Director, Engineering Projects (India) Limited, (A
Govt. of India Enterprise), Core-3, Scope Complex, Lodhi Road, New Delhi Pin- 110003.

(hereinafter called the EPI) havingagreed to accept bank Guarantee of X.................. in lieu of
EARNEST MONEY DEPOSIT frOm oot (hereinafter
called the Supplier/ Contractor/ Sub-Contractor, which expression shall include its heirs,
successors and assignees) in respect of the Tender
(o ]

WE, woveeeieeeeeeeeee e bank having its registered/head office at  (hereinafter referred to

as the Bank) do hereby agree and undertake to pay to EPI without demur or protest an amount not
exceedingX on demand by EPI.

We the above said Bank further agree and undertake to pay the said amount of * without
any demur on demand within 48 hours. Any demand made on the Bank by EPI shall be
conclusive as regards the amount due and payable by the Bank under this guarantee.

We the above said Bank further agree that the guarantee herein contained shall be in full
force and ineffect until .......ccooeeeiiiiiiiii date Unless a demand or
claim under this guarantee is made on us in writing on or before.......ccccoeeviiiiiiiiiiiiiieennnn.
(o 1= RN , we shall be discharged from all
liabilities under this guarantee thereafter.

We, the above said Bank, further agree that EPI shall have full liberty, without our consent
and without affecting in any manner our obligation to verify, modify or delete any of the
conditions. We, the above said Bank, lastly undertake not to revoke this guarantee during its
currency except with the prior consent of EPlin writing.

Dated.........................this day of.... 202x.
For and on behalf of the Bank

NOTE: on a Non-Judicial stamp paper of X 100/- (Rupees One hundred only)

Sign and Stamp of Bidder Sign and Stamp of EPIL



Annexure =XV

INSURANCE SURETY BONDS IN LIEU OF EARNEST MONEY DEPOSIT

In consideration of Chairman & managing Director, Engineering Projects (India) Limited, (A
Govt. of India Enterprise), Core-3, Scope Complex, Lodhi Road, New Delhi Pin- 110003.
(hereinafter called the EPI) having agreed to accept Insurance Surety Bond of
R, in lieu of EARNEST MONEY DEPOSIT from

..................................................................... (hereinafter called the Bidder, which expression
shall include its heirs, successors and assignees) in respect of the Tender

We, (name of Surety Insurer) having its registered/head office at (hereinafter referred
to as the Surety Insurer) do hereby agree and undertake to pay to EPI without demur or
protest an amount not exceeding Xon demand by EPI.

We the above said Surety Insurer further agree and undertake to pay the said amount of
R without any demur on demand within 48 hours. Any demand made on the
Surety Insurer by EPI shall be conclusive as regards the amount due and payable by the
Surety Insurer under this Insurance Surety Bond.

We the above said Surety Insurer further agree that the guarantee herein contained shall be

in full force and in effect UNtil ......ooovueiiieiii e date unless a
demand or claim under this guarantee is made on us in writing on or
before....oovvveeiiiiiiee date v , we shall be discharged from all

liabilities under this Insurance Surety Bond thereafter.
We, the above said Surety Insurer, further agree that EPI shall have full liberty, without our
consent and without affecting in any manner our obligation to verify, modify or delete any of

the conditions. We, the above said Bank, lastly undertake not to revoke this Insurance Surety
Bond during its currency except with the prior consent of EPI in writing.

Dated.........................this day of 20XX.

For and on behalf of the Surety Insurer NOTE: on a Non-Judicial stamp paper of X 100/-
(Rupees One hundred only)

Sign and Stamp of Bidder Sign and Stamp of EPIL



ADDITIONAL CONDITIONS OF CONTRACT (ACC)

1. General :

The Additional Conditions shall be read in conjunction with General Conditions of Contract. Where
the provisions of these Additional Conditions are at variance with the provision of the General
Conditions of Contract, the provisions of these Additional Conditions shall take precedence.

2. Commencement and Completion of Project:

The Contractual Completion Period shall be 09 months from the 10th day of Issue of Letter of Intent
and Acceptance of Tender.

3. Security Deposit cum Performance Guarantee:

5% (Five Percent only) of the contract value of the accepted tender within 21 (twenty one) days
from the date of issue of Purchase Oder (PO)/ Letter of Intent (LOI). If required, any extension of
time beyond 21 days and upto 60 days may be granted by the Competent Authority. However, a
penal rate of interest @ 12% per annum shall be charged for the delay in submission of Security
Deposit after 21 (twenty one) days i.e. from 22nd day to the date of submission of Security Deposit
but within 60 days after the date of issue of PO/ LOI. Further, if 60th day happens to be declared
holiday in the concerned office of EPI, submission of Security Deposit can be accepted on the next
working day.

The SDPG shall be submitted in the form of Bank Guarantee (format enclosed), from any
Nationalized bank / Scheduled Bank / Commercial Bank or in the form of Insurance Security Bonds
or Account Payee Demand Draft or Fixed Deposit Receipt or online Payment in an acceptable form.
This SDPG shall be initially remain valid upto 90 (ninety) days after the end of Defect Liability Period
(DLP). In case, the time for completion of work gets extended, the contractor shall get the validity of
SDPG extended to cover such extended time for completion of work plus DLP plus 90 days.

In case, even after 60 days from the date of issue of PO/ LOI, the Bidder fails to submit the Security
Deposit of the requisite amount, PO/ LOI will stand withdrawn and EMD of the Bidder shall be
forfeited.

4, Price quoted is to be firm inclusive of all taxes and duties, labour cess, freight, insurance etc. but
excluding GST as per GCC Cl no. 13. Escalation is payable as per OPWD norms only if the same is
approved by Client.

The Contractor shall issue tax invoices, file appropriate returns, and deposit the applicable GST to
the account of appropriate government within the time limit prescribed under the GST Law. In the
event of any default, Contractor shall be liable to pay any penalty/demand raised on EPIL due to
default by Contractor, and the same shall be recovered from the Contractor.

The Contractor shall be responsible for the issuance of E-way bill and other compliances relating to
e-way bill as per GST law. The Employer will deduct GST at source at the applicable rates in case
transactions under the contract are liable to GST deduction at source as per the prevailing
provisions of GST Law.
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As per Rule 36(4) of CGST Rules and the corresponding restriction of eligible ITC, it is important that
the respective Vendor/Supplier/Contractor reports the details of outward supplies in its FORM
GSTR-1, on timely basis, to facilitate auto-population of details in FORM GSTR-2B at EPIL’s end. In
case, such details do not auto-populate in FORM GSTR-2B of EPIL, due to fault/mistake/ delay at
Vendor/Supplier/Contractor’s end, EPIL will not disburse the GST component to the respective
Supplier. In other words, only when the Vendor/Supplier/Contractor discloses the details of
outward supplies in its FORM GSTR-1 and the corresponding ITC gets auto-populated in FORM
GSTR-2B, EPIL will be in a position to avail ITC and consequently disburse the tax component to the
Suppliers. Any GST component, even if already disbursed by EPIL, would be recoverable by EPIL as a
deduction from future bills or by any other means as per the contractual terms.

5. Mobilization Advance:

As per GCC Cl.No.8.
Clause no. 8.2 of GCC is modified and read as under:

Recovery of such sums advanced shall be made by the deduction from the contractors bills
commencing after first Ten percent (10%) of the gross value of the work is executed and paid, on
pro-rata percentage basis to the gross value of the work billed beyond 10% in such a way that the
entire advance is recovered by the time eighty percent (80%) of the gross value of the contract is
executed and paid, together with interest SBI base rate +2% or 12% per annum whichever is higher
due on the entire outstanding amount upto the date of recovery of the installment.

GCC clause no. 8.1(ii) is modified as under:

ii) Second Installment of fifty percent of total mobilization advance shall be paid after
fulfillment of the following conditions:

a) The second instalment may be paid on certification by the engineer of the contractor's
having achieved a financial progress of 10 (ten) per cent of the contract price. Mobilization
expenditure mentioned herein shall not include the margin money and bank commission,
and so on, paid by the contractor for procurement of BGs against performance security and
mobilization advance.

b) Second installment of twenty five percent of total mobilization advance will be paid after
the setting up of site office and providing facilities to EPI as per contract, and completion of
enabling works required for taking up the construction. These include construction of store,
labour hutments, etc.

c) The balance twenty five percent of total mobilization advance shall be paid on mobilization
of manpower, plant & equipment etc. to the satisfaction of Engineer-In-Charge of EPI

6. Retention Money:

5% (five percent only) of contract value which shall be deducted from each RA Bill excluding GST. It
will be released after 12 months from the date of takeover of the building by the line
department/client (NHM).
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7. Taxes and Duties:

The following shall be also read with clause no 13 of GCC:

1. The bidder/Contractor must be registered with GST for Odisha and should have valid GSTIN
number.

2. The bidder/contractor must submit as an compliances of GST Act, the invoices in GST compliant
format failing which the GST amount shall be recovered/ adjusted by EPI without any prior notice
from the next invoices or available dues with EPI.

3. The bidders/contractors are requested to update/upload the GST/Taxes data periodically so as to
enable EPI to avail ITC credit failing which EPI shall be recover/ adjust the same without any prior
notice from the next invoices or available dues with EPI.

4. Rates quoted in this tender shall be all inclusive with all other taxes and duties, cess etc. except
GST.GST shall be paid extra as applicable. (Presently 18%) It may change at prevailing rate from
time to time as reimbursed by client.

5. Bidder while quoting the rates in the tender must also consider the ITC credit applicable for the
works, if any.

8. Variation In Taxes, Duties, Levies And Imposition Of New Taxes Etc.

In case of any reduction in rate of GST or other taxes in future or the project getting exemption
status prior to the last date of bid submission or afterwards, the subcontractor shall pass on the
benefit to EPIL immediately, failing which EPIL shall have the right to recover the differential
amount from the amounts due to the sub- contractor. Further, in case of any increase in rate of GST
or other taxes in future or the project losing exemption status prior to last date of bid submission or
afterwards, the said increase of taxes shall be paid/reimbursed to the subcontractor, subject to the
condition that the client reimburses the said increased taxes to EPIL"

9. Land For Labour Huts/ Site Office And Storage Accommodation

In addition to GCC Clause no 28.1,

It is bidder responsibility to arrange on its own cost of following
1. Labour Hutment

2. Storage unit

3. Site Establishment
4. Cement Godown

10. Water, Electricity & Security

a) The Contractor shall make its own arrangement for Water & Electrical power for
construction and other purposes at its own cost.

b) The Contractor shall make its own arrangement for Security of their material, machinery
and works site

11. Payment:
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The Contractor shall periodically submit Running Account (RA) bills in the prescribed Performa for
the work done provided it is not less than 18.51 Lakhs for 30 days. All RA-Bills payments will be
released subject to receipt of payment from client. All running bills shall be accompanied with the
photographs in sufficient nos. and angles illustrating the progress of work and for which claims
raised in RA bill is evident. The photographs shall be duly signed by the contractor. The RA bill shall
also accompany the progress chart showing status of work against agreed schedule, delays and way
to mitigate such delays. The payment against each RA-Bill shall only be released on receipt of
corresponding bill payment from Client to EPI.

a) The bills not submitted on the prescribed format may not be considered for payment. TDS shall
be deducted on prescribed norms of the Govt. enforce time to time from the bills. In this regard,
Client/EPIL Guidelines amended up to date for submission of RA Bills shall be followed.

b) The Contractor shall have no claim on EPI in case the payments are delayed by the client due to
any reason whatsoever.

RA Bill must be accomplished by progress photos, All other terms of GCC Cl no 37.2 remains same.

In addition to clause no 37.2 of GCC, all payment shall be released by NEFT/RTGS.

12. Works to Be Open to Inspection:
All works executed or under the course of execution in pursuance of this contract shall at all times
be open to inspection and supervision of EPI. The work during its progress or after its completion
may also be inspected, by Chief Technical Examiner of Government of India (CTE) and/ or an
inspecting authority of State Government of State in which work is executed and/or by third party
checks by Owner/ Clients. The compliance of observations/ improvements as suggested by the
inspecting officers of EPI/CTE/ State authorities/ Owners shall be obligatory on the part of the
Contractor at the cost of Contractor.
Any recovery, penalty imposed by CTE due to non-performance, non-compliance of agreed
condition or otherwise whatsoever the same shall be recovered from RA Bill of contractor.

13. Deviation And Alteration In Specification, Design And Drawings
As per GCC Cl No. 69.0

14. Secure Advance:
Deleted

15. Defect Liability Period :
12 months from the date of takeover of the building by the line department/client (NHM). All
other condition of GCC Clause No 74 is remains same.

16. Materials Procured With the Assistance of EPI:
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If any material for the execution of this contract is procured with the assistance of EPI either by
issue from its stores or purchase made under orders of permits or licenses obtained by EPI, the
contractor shall hold and use the said materials economically and solely for the purpose of this
contract and shall not dispose them without the written permission of Engineer-In-Charge. The
contractor, if required by EPI, shall return all such surplus or unserviceable materials that may be
left with him after the completion of the contract or at its termination on whatsoever reason, on
being paid or credited such price as EPI shall determine having due regard to the conditions of
materials.

All the materials are deemed to be in scope of contractor and shall be arranged by him, however
if any such material is procured with assist of EPI, a handling charges of 10% plus GST on actual
purchase cost shall be levied and recovered from RA bills of contractors.

17.

Arbitration:

General Conditions of Contract (GCC) Sub Clause no.76.1 is amended as given below.
17.1 DISPUTE RESOLUTION:
Amicable Resolution:

Save where expressly stated to the contrary in this document, any dispute, difference or
controversy of whatever nature between the Parties, howsoever arising under, out of or in relation
to this document, including those arising with regard to acts, decision or opinion of the EPI (the
"Dispute") and so notified in writing by either Party, shall in the first instance be attempted to be
resolved amicably by the representatives of the Parties in accordance with the procedure set forth
as below:

Mutual Settlement of Disputes:-

In the event of any Dispute between the Parties, either Party may call upon the Regional In-charge/
concerned officer, as the case may be, to mediate and assist the Parties in arriving at an amicable
settlement thereof.

Upon such reference, the representatives of the Parties shall within 15 (fifteen) days of service of a
written notice from one Party to the other Party (ies), hold a meeting
with an effort to resolve the Dispute in good faith and the dispute may be mutually settled between
the parties.

If the Dispute is not amicably settled within 15 (fifteen) days of reference of said dispute, either
Party may refer the dispute to mediation in accordance with the provisions of below:

Mediation:

In case of any dispute /differences, such dispute shall be referred for mediation by either parties to
CMD of EPI for resolution of dispute and CMD may nominate any person/committee for mediation
of the dispute. If such dispute is not resolved within a period of 30 days from the date of reference
to CMD of EPI, then in such a case matter /dispute shall be referred to the Court for resolution.

17.2. DISPUTE RESOLUTION BETWEEN GOVERNMENT / PUBLIC SECTOR ENTERPRISES:
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General Conditions of Contract (GCC) Sub Clause no.76.2 is amended as given below.

“In the event of any dispute or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts
inter se and also between CPSEs and Government Department/Organizations (excluding disputes
relating to Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall
be taken up by either party for its resolution through AMRCD as mentioned in DPE OM No.
05/0003/2019-FTS-10937 dated 14th December, 2022 and the decision of AMRCD on the said
dispute will be binding on both the parties”.

17.3. JURISDICTION:

General Conditions of Contract (GCC) Sub Clause no.76.3 are amended as under.

“The courts in Bhubaneswar alone will have jurisdiction to deal with matters / disputes arising from
the contract”.

18.

Furnished Office Accommodation & Mobility and Communication to Be Provided By The
Contractor To Epi:

GCC clause no. 28.3 stands deleted.

19.

Insurance:

In addition to GCC clause no. 17 is modify as under

Contractor has to take Contractor All Risks (CAR) policy till 12 months of the date of takeover of the
building by the line department/client (NHM) & Workmen’s Compensation Policy for the scope of
work till completion of project.

20.

Labour:

The Contractor shall, unless otherwise provided in the GCC Clause reference, make its own
arrangements for the engagement of all staff and labour, local or other, and for their payment,
housing, feeding and transport.

The contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the
several classes of labour from time to time employed by the Contractor on the Site and such other
information as the Engineer may require.

The CONTRACTOR shall also be responsible for labour welfare and for arranging labour and other
licenses/permits/clearance etc. for the project at their own. In case EPI has to take labour license
or and other licenses, all expenditure towards the same shall also be borne by the CONTRCATOR.
The CONTRACTOR shall comply with all the requirements as per labour laws/acts. All the records in
this regard shall be maintained by CONTRACTOR as per statutory requirements and rules and shall
be produced by the CONTRACTOR on demand if required.
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21.

Compliance With Labour Regulations:

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times
by all existing labour enactments and rules made there under, regulations, notifications and by e
laws of the State or Central Government or local authority and any other labour law (including
rules), regulations, byelaws that may be passed or notification that may be issued under any labour
law in future either by the State or the Central Government or the local authority. Salient features
of some of the major labour laws that are applicable to construction industry are given below. The
Contractor shall keep the Employer indemnified in case any action is taken against the Employer by
the competent authority on account of contravention of any of the provisions of any Act or rules
made there under, regulations or notifications including amendments. If the Employer is caused to
pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of
the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to
deduct any money due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of
the Employer at any point of time.

INBUILDING AND OTHER CONSTRUCTION WORK.
SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

a) Workmen Compensation Act 1923:- The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years’
service or more or on death the rate of 15 days wages for every completed year of service.
The Act is applicable to all establishments employing 10 or more employees.

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the employer plus workers @ 10% or 8.33%. The benefits payable under
the Act are:

(i) Pension or family pension on retirement or death, as the case may be.
(ii) Deposit linked insurance on the death in harness of the worker.
(iii) Payment of P.F. accumulation on retirement/death etc.

(iv) Contractors are assigned to submit copy of “ECR” Electronic challan fees of the PF
Deposited by 20th of next month.

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to women
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employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided, by the Principal Employer by Law.
The Principal Employer is required to take Certificate of Registration and the Contractor is
required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ 20 or more contract
labour.

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of Buildings, Roads, and Runways are scheduled
employments.

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of
equal nature to Male and Female workers and for not making discrimination against Female
employees in the matters of transfers, training and promotions etc.

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or
more employees. The Act provides for payments of annual bonus subject to a minimum of
8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/-per month
or less. The bonus to be paid to employees getting Rs.2500/- per month or above up to
Rs.3500/- per month shall be worked out by taking wages as Rs.2500/-per month only. The
Act does not apply to certain establishments. The newly set-up establishments are
exempted for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of this Act.

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution
of Industrial disputes, in what situations a strike or lock-out becomes illegal and what are
the requirements for laying off or retrenching the employees or closing down the
establishment.

k) Industrial Employment (Standing Orders) Act 1946:- It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the States and
Central Government to 50). The Act provides for laying down rules governing the conditions
of employment by the Employer on matters provided in the Act and get the same certified
by the designated Authority.

I) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade unions of
workmen and employers. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
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regulation of employment of children in all other occupations and processes. Employment
of Child Labour is prohibited in Building and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act

=)

1979:- The Act is applicable to an establishment which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant
workmen, in an establishment to which this Act becomes applicable, are required to be
provided certain facilities such as housing, medical aid, travelling expenses from home up to
the establishment and back, etc.

o) The Building and Other Construction workers (Regulation of Employment and Conditions of
Service) Act 1996 and the Cess Act of 1996:- All the establishments who carry on any
building or other construction work and employs 10 or more workers are covered under this
Act. All such establishments are required to pay cess at the rate not exceeding 2% of the
cost of construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the Building or construction work
and other welfare measures, such as Canteens, First-Aid facilities, Ambulance, Housing
accommodations for workers near the work place etc. The Employer to whom the Act
applies has to obtain a registration certificate from the Registering Officer appointed by the
Government.

p) Factories Act 1948:- The Act lays down the procedure for approval at plans before setting up
a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to
designated authorities. It is applicable to premises employing 10 persons or more with aid
of power or 20 or more persons without the aid of power engaged in manufacturing
process

22,

The CONTRCTOR shall be fully responsible to complete the “Works” in workmen like manner to the
satisfaction of the Client and EPI by maintaining high standard of quality and precision as per
‘Tender Documents,” Agreements, Terms & Conditions, Specifications, Drawings etc. within
contractual completion period and within their quoted rates/ amount. The rates quoted/finalized
shall remain firm throughout till completion of works including the extend period for which
Extension shall be granted by EPI without Levy of L.D & in no case rate shall be revised.

23.

The CONTRACTOR shall deploy sufficient plant & equipment of the required and in good working
condition for completion of the works in stipulated time with required quality, the equipment
should either be owned by the CONTRACTOR or hired/leased. The deployment of equipment by
CONTRACTOR shall be as decided by EPI and the same shall not be less than the minimum
deployment stipulated by the Client, if any for execution of “Works” and as per schedule agreed
with EPl. The CONTRACTOR shall make arrangement for regular maintenance including preventive
and breakdown maintenance and maintain stock of essential spares at site/near to site so as to
ensure minimum breakdown time of equipment. The equipment once brought to site shall not be
allowed to be removed without the consent of EPI. In case the CONTRACTOR fails to deploy
sufficient equipment to the satisfaction of EPI or in case of prolonged breakdown of equipment, EPI
at its sole discretion shall arrange the required equipment and debit all the related costs including

Sign and Stamp of bidder

Sign and Stamp of EPIL



10% overheads of EPI and shall recover the same from the due payments of CONTRACTOR,
including from its bank guarantees Retention money /other dues available with EPI.

24. Priority of Work:

The contractor has to deploy resources and plan the work accordingly and nothing extra shall be
payable to the contractor on this account. The contractor has to ensure safety of the occupants as
to avoid any hazard to occupants.

25. If any tenderer withdraws his tender before the said period or issue of letter of acceptance/intent,
whichever is earlier, or makes any modifications in the terms and conditions of the downloaded
tender which are not acceptable to the EPIL, then the EPIL shall, without prejudice to any other right
or remedy, be at liberty to forfeit entire amount of Earnest Money as aforesaid

26. The final bill will be submitted by the contractor within 60 days from the date of acceptance of
completion of work accompanied by the following documents :

a) Completion certificate issued by the Engineer-in-Charge specifying the handing over of the work
including list of inventories (fittings & fixtures)

b) Computerized stage wise payment schedule.

c) No claim certificate by the contactor.

d) No claim certificate from the sub-agencies / venders engaged by the contractor.

e) As built’ drawings.

f) Periodical services and measurement books.

g) Drawings for layout of underground cables and details showing location of sluice valves, electric
cable joints etc.

h) All operation and maintenance manuals.

i) All statutory approvals from various state / central govt. local bodies, if required for completion &
handing over of the work as included in scope of Contractor.

j) Manufacture’s guarantee of various machines / equipment’s installed as part of works.

27. All the tests other than the field test which are to be done as per tender document and
specifications will be arranged by the respective party and all expenses etc. shall be borne by the
respective party and nothing will be paid/reimbursed to party by EPI.

28. Priority Of Work:

The contractor has to deploy resources and plan the work accordingly and nothing extra shall be
payable to the contractor on this account. The contractor has to ensure safety of the occupants as
to avoid any hazard to occupants.
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29.

Suspension Of Business Dealings:

EPI shall be bound to suspend/ban any business dealings with any such contractor who fails to
perform or defaults/ deviates from the terms of tender/contract without any reasonable cause, is
responsible for loss of business/ money/ reputation to EPI, indulges in malpractices, cheating,
bribery, fraud or any other misconduct or formation of cartels so as to influence the tendering
process or influence the price. Suspension of Business dealing involves putting a contractor on
bench or banning a contractor for business with EPI for a particular period not less than one (1) year
extending utmost till three (3) years.

30.

Abnormally Low Bids (ALBs) :

GCC Clause No. 9.2 reqgarding Abnormally Low Bid is modified as below:

In case of abnormally low bid EPlI may seek written clarifications from the bidder including detailed
price/rate analysis, time schedule etc.

After evaluation of the aforesaid clarification documents, EPI in order to ensure performance of the
contract, may:

a. Obtain undertaking from the bidder instead of additional performance security, to
safeguard EPI interest.

b. Reject the bid/ proposal upon not being satisfied with the documents submitted or upon
failure to submit aforesaid undertaking by the bidders.

The decision of EPI on identification of Abnormally Low Bids (ALBs) shall be final and binding on the
bidder. In case the bidder doesn’t agree to the identification of ALB or to submit aforesaid
undertaking before award of the contract, EPI reserves the right to suspend the bidder in terms of
bid security declaration given by the bidder. The above shall be read in conjunction with clause No.
9.2 of GCC.

31.

Requirement of Technical Staff :
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. . Rate at which
o Designation
M|r1|rnur‘n (Principal Minimum recoc\j/e:cy shallhbe
Sl. Quallflca’flon Discipline Technical/ Experience Number made rorth e
No.| of Technical Technical In Years contract or in the
Representativ . event of not
Representative)
e fulfilling
provision
Figures Words|
R Rupees
S.
1. B.E/B.Tech Civil Project- 10 1 Sixty
40000/
Incharge Thousand
Rupees
2. B.E/B. Civil/Electricall ) Rs. Twenty
. Site Engineer 3 1 .
Tech/Diploma 30000/- Five
Thousand
Rupees
3. B.E/B. Civil/Electrical ) Rs. Twenty
) Supervisor 3 1 .
Tech/Diploma 20000/- Five
Thousand
32. Cost Imposition for Delay
In the event of a delay caused by the contractor, even if an extension of time (EOT) has been
granted by the client/EPI, all expenses incurred by the EPI shall be recovered from the contractor.
This includes the salary, travel and daily allowance (TA & DA) of all relevant personnel, as well as
office expenses
33. Schedule of Recovery for Non-achievement of Milestone

SI. No Description of Time allowed in % Amount to be with-held
Milestone (Physical) days (from date of from balance work value in
start) case of non-achievement of
mile stone
(1) Foundation work 120 Days 1%
(2) RCC work 150 Days 1%
(3) Brick Work 180 Days 1%
(4) Finishing Work 210 Days 1%
(5) PH and Electrical Works 270 Days 1%
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GENERAL CONDITIONS OF CONTRACT
GENERAL

The Contract means the documents forming the Tender and acceptance thereof
and the formal agreement executed between the Competent Authority on
behalfof EPI and the Contractor, together with the documents referred to therein
including these conditions, the Specifications, Designs, Drawings and
Instructions issued from time to time by the Engineer-In-Charge and all relevant
documents taken together, shall be deemed to form one Contract and shall be
complementary to one another.

In the Contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them.

Engineering Projects (India) Limited, hereinafter called ‘EPI' proposes to get the
works executed as mentioned in the Contract on behalf of Owner/ Client.

The work will be executed as per Drawings “GOOD FOR CONSTRUCTION”
to be released by EPI unless otherwise specified elsewhere in the Tender
Documents.

OTHER DEFINITIONS

a) ENGINEER-IN-CHARGE means the Regional Office In-Charge of EPI
himself or an engineer of EPl nominated by the Regional Office In-
Charge for supervision and/or project management of the project from
time to time.

b) WORKS OR WORK The expression works or work shall unless there be
something either in the subject or context repugnant to such construction,
be construed and taken to mean the works by or by virtue of the Contract
Contracted to be executed whether temporary or permanent, and
whether original, altered, substituted or additional.

c) CONTRACTOR The Contractor shall mean the individual, firm or
company, whether incorporated or not, undertaking the works and shall
include the legal personal representative of such individual or the
persons composing such firm or company, or the successors of
such firm orcompany and the permitted assignees of such individual,
firm or company.

d) DRAWINGS mean the Drawings referred to in the Bill of Quantities,
specifications and any modifications of such Drawings or such other
Drawings as may from time to time be approved or furnished by EPI.

e) SITE means the lands and other places on, under, in or through which
theworks are to be executed or carried out and any other lands or places
provided by EPI or used for the purpose of the agreement.

f) APPROVAL means approved in writing including subsequent written
confirmation of previous verbal approval.
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k)

n)

P)

a)

WRITING means any manuscript typed, written or printed statement
under or over signature and/or seal as the case may be.

MONTH means English Calendar month. ‘Day’ means a Calendar day of
24 Hrs each.

CONTRACT VALUE means the sum for which the Tender is accepted as
per the Agreement/ Letter of Acceptance/ Letter of Intent.

LANGUAGE: All documents and correspondence in respect of this
Contract shall be in English Language. In case of any discrepancy
between the English version and the Hindi version of these documents,
the provisions contained in the English version shall be applicable.

BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the
priced and completed Bill of Quantities or Schedule of Quantities forming
part of the Tender.

OWNER/ CLIENT / EMPLOYER means the Government, Organization,
Authority, Company, Ministry, Department, Society, Cooperative etc. who
has awarded the work/ project to EPlI and/ or appointed EPIl as
Implementing / Executing Agency/ Project Manager and/ or for whom EPI
is acting as an agent and on whose behalf EPI is entering into the
Contract and getting the work executed.

IMPLEMENTING/ EXECUTING AGENCY means EPI

TENDER means the Contractor's priced offer to EPI for the execution
and completion of the work and the remedying of any defects therein in
accordance with the provisions of the Contract, as accepted by the Letter
of Acceptance/ Letter of Intent. The word TENDER is synonymous with
Bid and the word TENDER DOCUMENTS with “Bidding Documents” or
“offer documents”.

The headings in the clauses/ conditions of Tender Documents are for
convenience only and shall not be used for interpretation of the clause/
condition.

Words imparting the singular meaning only also include the plurals and
vice versa where the context requires. Words imparting persons or
parties shall include firms and corporations and organizations having
legal capacities.

APPROVED INSURANCE COMPANY means any Insurance Company
registered with ‘Insurance Regulatory & Development Authority’ (IRDA) of
India and meeting insurance needs of the projects of EPI.

SITE VISIT AND COLLECTING LOCAL INFORMATION

Before tendering, the tenderer is advised to visit the Site, its surroundings to
assess and satisfy themselves about the local conditions such as the
working and other constraints at Site, approach roads to the Site, availability of
water & power supply, applicability of taxes, duties and levies etc., nature of
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ground, soil and sub-soil condition, underground water table level,
accommodations they may require etc., river regime, river water levels, other
details of river, streams & any other relevant information required by them to
execute the complete scope of work. The tenderer may obtain all necessary
information as to risks, weather conditions, contingencies & other circumstances
(insurgencies etc.) which may influence or affect their tender prices. Tenderer
shall be deemed to have considered Site conditions whether he has inspected it
or not and to have satisfied himself in all respects before quoting his rates and
no claim or extra charges whatsoever in this regard shall be entertained /
payable by EPI at a later date.

ACCESS BY ROAD

Contractor, if necessary, shall build temporary access roads to the actual Site of
construction for the works at his own cost to make the Site accessible. The
Contractor shall maintain the same in motorable condition at all times as directed
by Engineer-In-Charge at his own cost. The Contractor shall be required
topermit the use of any roads so constructed by him for vehicles of EPI or any
other agencies/ Contractors who may be engaged on the project Site, free
of cost.

Non-availability of access roads or approach to Site, for the use of the Contractor
shall in no case condone any delay in the execution of work nor be the cause for
any claim for compensation.

HANDING OVER & CLEARING OF SITE

The Contractor should note that area for construction may be made available in
phases as per availability and in conjunction with pace of actual progress of work
at Site. The work may be required to be carried out in constrained situations. The
work is to be carried out in such a way that the traffic, people movement, if
any, is kept operative and nothing extra shall be payable to the Contractor due to
this phasing / sequencing of the work. The Contractor is required to arrange the
resources to complete the entire project within total stipulated time. Traffic
diversion, if required, is to be done and maintained as per specification by the
Contractor at his own cost and the Contractor shall not be entitled for any extra
payment, whatsoever, in this regard.

Efforts will be made by EPI to handover the Site to the Contractor free of
encumbrances. However, in case of any delay in handing over of the Site to the
Contractor, EPI shall only consider suitable extension of time for the execution of
the work. It should be clearly understood that EPI shall not consider any revision
in Contract price or any other compensation whatsoever viz. towards idleness of
Contractor’s labour, equipment etc.

The Contractor shall be responsible for removal of all over-ground and under-
ground structures (permanent, semi-permanent and temporary) and
constructions from the Site. The cost to be incurred in this regard shall be



deemed to be included in the quoted rates of Bill of Quantities items and
Contractor shall not be entitled for any extra payment whatsoever, in this regard.
Old structures on the proposed Site, if required, shall be demolished by the
Contractor properly. The useful material obtained from demolition of structures
& services shall be the property of the Owner/EPI and these materials shall be
stacked in workmanship like manner at the place specified by the Engineer- in-
charge.

2.2.4 If required, the Contractor has to do site clearance, enabling work, barricading,.
diversion of Roads, shifting/ realignment of existing utility services, drains,
nallahs etc. at his own cost as per direction of Engineer-In-Charge and the
Contractor shall not be entitled for any extra payment whatsoever in this regard.

2.2.5 Necessary arrangements including its maintenance are to be made by the
Contractor for temporary diversion of flow of existing drain and road, as the case
may be. The existing drain, road would be demolished, wherever required, with
the progress of work under the scope of proposed project. The existing Road
and Drain, which are not in the alignment of the said project but are affected and/
or need to be demolished during execution for smooth progress of the project,
shall be restored to its original status and condition (including black topping) by
the Contractor at his own. The cost to be incurred by Contractor in these regards
shall be deemed to be included in the quoted rates of the Bill of Quantities items
and Contractor shall not be entitled for any extra payment whatsoever, in these
regards.

226 The Contractor shall be responsible to co-ordinate with service provider/
concerned authorities for cutting of trees, shifting of utilities and removal of
encroachments etc. and making the Site unhindered for completion of work. This
shall include initial and frequent follow up meetings/ actions/ discussions with
each involved service provider/ concerned authorities. The Contractor shall
not be entitled for any additional compensation for delay in cutting of trees,
shifting of utilties and removal of encroachments by the service provider/
concerned authorities.

2.2.7 The information about the public utilities (whether over ground or underground)
like electrical/ telephone/ water supply lines, OFC Cables, sewer lines, open
drains etc. is the responsibility of Contractor who has to ascertain the utilities that
are to be affected by the works through the site investigation and collection of
information from the concerned utility Owners.

2.2.8 The Contractor shall be responsible to obtain necessary approval from the
respective authorities for shifting/ re-alignment of existing public utilities. EPI
shallonly provide necessary letters required for liaisoning by the Contractor in
obtaining the approval from the concerned authorities.

2.2.9 Any services affected by the works must be temporarily supported by the
Contractor who must also take all measures reasonably required by the
various bodies to protect their services and property during the progress of
works. It shall be deemedto be the part of the Contract and no extra payment
shall be made to the Contractor for the same. Shifting/ re-alignment of public
utilities should be done without disturbing the existing one. New service lines
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should be laid and connected before dismantling the existing one.

Shifting/ re-alignment of existing public utilities shall be done by the Contractor
asper technical requirement of respective bodies or as per direction of Engineer-
In- Charge. Shifting/ re-alignment of public utilities includes all materials,
labours, tools and plants and any other expenses whatsoever for the same.
The cost tobe incurred in this regard shall be deemed to be included in his
quoted rates of BOQ items and the Contractor shall not be entitled for any extra
payment, whatsoever, in this regard. In case any of these services are shifted by
the State Govt./ local authorities themselves for which deposit as per their
estimates is tobe made to them, the Contractor shall deposit the same and the
Contractor shall be paid only at the rates quoted by him in BOQ for quantity
specified in the BOQ, if such items are included in the BOQ irrespective of
amount paid by him to the State Govt./ local authorities for execution of these
works. In case such provision is not made in the BOQ or the quantity exceeds
those specified in the BOQ, the same is deemed to be included in the rates
quoted by him for other items in BOQ and nothing extra shall be payable to
Contractor on this account.

SCOPE OF WORK

The scope of work covered in this Tender shall be as per the Bill of Quantities,
Specifications, Drawings, Instructions, Orders issued to the Contractor from time
to time during the pendency of work. The Drawings for this work, which may be
referred for tendering, provide general idea only about the work to be performed
under the scope of this Contract. These may not be the final drawings and may
not indicate the full range of the work under the scope of this Contract. The work
will be executed according to the Drawings to be released as “GOOD FOR
CONSTRUCTION” from time to time by the Engineer-In-Charge of EPI and
according to any additions/ modifications/ alterations/deletions made from time to
time, as required by any other drawings that would be issued to the Contractor
progressively during execution of work. It shall be the responsibility of the
Contractor to incorporate the changes that may be in the scope of work,
envisaged at the time of tendering and as actually required to be executed.

The guantities of various items as entered in the “BILL OF QUANTITIES” are
indicative only and may vary depending upon the actual requirement. The
Contractor shall be bound to carry out and complete the stipulated work
irrespective of the variation in individual items specified in the Bill of Quantities.
The variation of quantities will be governed as per clause No. 69 of GCC.

VALIDITY OF TENDER

The validity of offer(s) submitted by Tenderer shall be ninety (90) days from the
fast date of submission of the Tender. The earnest money will be forfeited
without any prejudice to any right or remedy, in case the Contractor withdraws
his offer(s) during the validity period or in case he changes his offer to his
benefits, which are not acceptable to EPI. The validity period may be extended
on mutual consent.
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ACCEPTANCE OF TENDER
EPl reserves to itself the Authority to reject any or all the Tenders
received without assigning any reason. The acceptance of a Tender shall be
effective w.e.f. the date on which the e-mail/ letter of intent or acceptance of the
Tender is put in the communication by EPI. EPI also reserves the right to split
the work among two or more parties at lowest negotiated rate without assigning
anyreason thereof. The Contractor is bound to accept the portion of work as
offered by EPI after split up at the quoted/ negotiated rates.
SET OF TENDER DOCUMENTS:
The following documents will complete a set of Tender Documents.
A) VOLUME I :

a) Notice Inviting Tenders & Instructions to tenderers

b) General Conditions of Contract

¢) Additional Conditions of Contract
B) VOLUMEII:

a) Technical Specifications, Bill of Quantity

b) Tender Drawings
C) VOLUMEIII;

a) Schedule of Rates/ Bills of quantities (Price-Bid)

EARNEST MONEY DEPOSIT

Earnest Money Deposit (EMD) of amount as mentioned in “Memorandum” to
“Form of Tender” required to be submitted along with the Tender shall be in the
form of Demand Draft payable at place as mentioned in “Notice Inviting Tender” in
favour of ‘Engineering Projects (India) Limited’ from any Nationalized bank /
Scheduled Bank or in the form of Bank Guarantee from any Nationalized bank /
Scheduled Bank as per the enclosed format or Insurance Surety Bond or Online
Mode in acceptable format. The EMD shall be valid for minimum period of 150
days (One hundred fifty Days) from last day of submission of Tender.

7.1 Any tender received without requisite Earnest Money Deposit (EMD) along with

‘Letter of Undertaking’ shall be rejected and such tenderer(s) shall be considered
non-responsive bids.

7.2 The EMD of all unsuccessful tenderers shall be returned after the opening of price

bids by EPI. EMD of successful tenderer shall be refunded after submission of
Security Deposit cum Performance Guarantee by him.

7.3 Once the tenderer has given an unconditional acceptance to the tender

conditions in its entirety, he is not permitted to put any remark(s)/conditions(s)



(except unconditional rebate on price, if any) in/ along-with the Tender.

7.4 In case the condition 7.3 mentioned above is found violated at any time after

opening of Tender, the Tender shall be summarily rejected and EPI shall, without
prejudice to any other right or remedy, be at liberty to forfeit the full said Earnest
Money absolutely.

7.5 No interest will be payable by EPI on the said amount covered under EMD/Other

security documents.

7.6 At any time after the due date of the Tender, if any tenderer alters

8.0
8.1

8.2

/modifies/withdraws his tender within the validity period (or the extended validity
period) of his tender or fails to furnish the “Security Deposit cum Performance
Guarantee” or the “Additional Performance Guarantee” or fails to execute the
“Contract Agreement” within the prescribed time period after the placement of LOI
on him, EPI without prejudice to any other rights or remedies shall be at liberty to
forfeit the Earnest Money deposited by the tenderer. In the event of retender, such
tenderer shall not be allowed to submit tender.

MOBILIZATION ADVANCE

Mobilisation Advance payments up to the maximum amount specified in the
Memorandum to the Form of Tender shall be made to the Contractor upon
submission of an irrevocable and unconditional bank guarantee from a
nationalised or scheduled bank for an amount equal to 110% of the mobilisation
advance. The guarantee must be in accordance with the proforma given in the
attachment, subject to the conditions set out below. The mobilisation advance
shall be granted at the interest rate specified in the memorandum accompanying
the tender form. This advance shall be disbursed in three installment , as
follows:-

The initial installment of 50% (fifty percent) of the total mobilisation advance shall
be paid after the fulfilment of the following conditions:

1. The submission of the security deposit cum performance guarantee.
2. The signing of the agreement.

The second installment of 25% (twenty-five percent) of the total mobilisation
advance shall be paid after the establishment of a site office and the provision of
the Contract, and the completion of enabling works required for the
commencement of construction. These include the construction of a store and
labour hutments, among other things.

The remaining balance may be paid upon certification by the engineer of the
Contractor's achievement of a financial progress of 10 (ten) percent of the
Contract price.

Recovery of such sums advanced shall be made by the deduction from the
Contractors bills commencing after first Ten percent (10%) of the gross value of
the work is executed and paid, on pro-rata percentage basis to the gross value
of the work billed beyond 10% in such a way that the entire advance is
recovered by the time eighty percent (80%) of the gross value of the Contract is
executed and paid, together with interest due on the entire outstanding amount
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upto the date of recovery of the instaliment.

Part ‘Bank Guarantees’ (BGs) against mobilization advance shall be furnished
in as many numbers as the number of recovery installment as given in
“Memorandum” to the “Form of Tender” and should be equivalent to the amount
of each recovery instalment. At any point of time, if the Contractor's payable
amount on account of work done is not available with EPI or the amount payable
is less than the recovery installment, recovery of such advance shall be effected
by encashing the BG of equivalent recovery amount. The decision of EPI in this
regard shall be final and binding on the Contractor. The validity period for
the part BGs shall be till three months after the end of the month in which
instalment is due to be recovered with further three months claim period.

In case recovery of Mobilization Advance is delayed, interest shall be charged
@12% (Twelve percent) per annum on delayed recoveries due to late
submission of bills by the Contractor or due to delayed encashment of Bank
Guarantee, as stated above or due to any other reasons whatsoever.

Contractor is required to furnish the Utilization Certificate for each instalment of
mobilization advance to the satisfaction of Engineer-In-Charge. Subsequent
installment of mobilization advance shall be released only after getting
satisfactory utilization certificate from the Contractor for the earlier released
instaliment.

Notwithstanding what is contained in aforesaid clauses, no mobilization advance
whatsoever shall be payable, if payment of mobilization advance is not
mentioned in the “Memorandum” to the “Form of Tender”.

SECURITY DEPOSIT CUM PERFORMANCE BANK GUARANTEE

Within 21 (Twenty-One) days from the date of issue of Letter of Acceptance/
Letter of Intent or within such extended time as may be granted by EPI in writing,
the Contractor shall submit to EPlI a Performance Security in the form Bank
Guarantee (format enclosed), from any Nationalized bank / Scheduled Bank /
Commercial Bank or in the form of Insurance Surety Bonds (format enclosed) or
Account Payee Demand Draft or online Payment in an acceptable form.

The value of the Performance Security shall be as specified in the Memorandum
to the Form of Tender for the due and proper execution of the Contract. This
Performance Security if submitted in the form of bank guarantee or Insurance
Surety Bond (ISB) shall remain valid up to 90 (ninety) days after the end of
defects liability period.

However, a penal rate of interest @ 12% per annum shall be charged for the
delay in submission of SDPG after 21 days beyond the time as may be granted
by EP} in writing.

In case the Contractor fails to submit the Security Deposit cum Performance
Guarantee of the requisite amount within the stipulated period or extended
period, Letter of Acceptance/ Letter of Intent will stand withdrawn and EMD of
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Contractor shall be forfeited.

ADDITIONAL PERFORMANCE GUARANTEE FOR EXISTING
CONTRACTORS

In case bidder is a working Contractor of EPI at the time of issuance of Letter of
Acceptance/ Letter of Intent for the work, the bidder has to furnish an additional
Performance Guarantee of 1% (One Percent) of the Contract Value of the work,
in case working capacity of the bidder is less than the aggregate of balance
work-load of all the works of the bidder with EPI as on date of placement of LOI
for this work. The balance workload shall also include the value of work
awarded but not yet started and finally approved value of this work. This
additional Performance Guarantee shall be in addition to the Security Deposit
cum Performance Guarantee of the works to be furnished by the bidder as
specified in the clause no. 9 of General Conditions of Contract. Further, no
relaxation in Security Deposit cum Performance Guarantee as in clause no. 9 of
General Conditions of Contract shall be made in case working capacity works-
out to be more than the balance value of works as mentioned above. The
working capacity of the Contractor shall be calculated as under:

WORKING CAPACITY = 2.5 X (Average Turnover of the party as per latest
three audited Balance Sheets).

NOTE: The decision of amount of additional Performance Guarantee as
above shall be taken by EPI and shall be final & binding to the
Contractor.

In case the Contractor fails to submit the additional performance guarantee of
therequisite amount within 21 days from the date of issue of letter of Acceptance
or within such extended time as may be granted by EPI in writing, the letter of
Acceptance/ Letter of Intent will stand withdrawn and EMD of the Contractor
shall be forfeited.

ABNORMALLY HIGH AND LOW RATED ITEMS

For item rate tenders if, the rates quoted by the lowest bidder for certain items of
the Bill of Quantities of the Tender are found to be abnormally high or low in
comparison to the Market Rate analysis of the item done by EPI and/or in
comparison to EPI's method of working out market rate justification for the items,
the same shall be governed as under: -

For Abnormally High Rated items (AHR), the progressive payment shall be 80%
(Eighty percent) of the payment due to the Contractor against execution of the
AHR items. The balance withheld 20% (twenty percent) payment shall be
released after 80% of total value of the original Contract is completed in financial
terms in order to ensure that the Abnormally Low Rated (ALR) items identified at
the time of Award of work have been executed as per requirement of project and
as per terms of Contract. Further, deviation limit for AHR items shall be nil
onplus side and 100% on minus side. The provision of deviation limit of clause
69.1(v) shall not apply to AHR items. In case of deviation of quantities given in
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schedule of quantities for AHR items on plus side, the same shall be governed
by clause 69.2. The decision of Engineer-In-Charge of EP! in this regard shall be
final and binding on the Contractor.

The decision of EPI on identification/marking of AHR and ALR items is final and
binding on the Contractor. In case the Contractor does not agree to the identified
AHR and ALR items, at the time of award of works, the EMD/Security Deposit
cum Performance Guarantee of the Contractor shall be forfeited and decision of
EPI in this regard shall be final & binding on the Contractor.

In case of Abnormally Low Bid, EPl may in such cases seek written
clarifications from the bidder, including detailed price analyses of its bid
price in relation to scope, schedule, allocation of risks and responsibilities,
and any other requirements of the bids document. If after evaluating the
price analyses, EP| determines that the bidder has substantially failed to
demonstrate its capability to deliver the Contract at the offered price, the
Procuring Entity may reject the bid/ proposal and forfeit the EMD.

The provision of para 9.2 shall not be applicable on tenders invited on
Percentage Rate/lump Sum basis/ EPC basis.

RETENTION MONEY

The Retention Money shall be deducted from each running bill of the Contractor
at 5% (five percent only) of the gross value of the Running Account bill. The
Earnest Money Deposited by the tenderer in the form of Demand Draft will be
treated as part of the Retention Money. The Retention Money shall be
refunded to the Contractor after expiry of defects liability period (referred to in
Clause No. 74) or on payment of the amount of the final bill whichever is later.

If the amount of Retention Money deduction in cash is maore than Rs.10.00 lakhs
(Rupees Ten lakhs only), the excess amount can be refunded to Contractor
against submission of Bank Guarantee of equivalent amount from a Nationalized
bank / Scheduled Bank in the prescribed proforma of Performance Guarantee of
EPI.

MOBILIZATION OF MEN, MATERIALS AND MACHINERY:

All expenses towards mobilization at Site and de-mobilization including
bringing in equipment, work force, materials, dismantling the equipment, clearing
the Site etc. shall be deemed to be included in prices quoted and no separate
payment on account of such expenses shall be entertained.

It shall be entirely the Contractor's responsibility to provide, operate and
maintain all necessary construction equipment, scaffoldings and safety gadget,
lifting tackles, tools and appliances to perform the work in a workman like and
efficient manner and complete all jobs as per the specifications and within the
schedule time of completion of work. Further, Contractor shall also be
responsible for obtaining temporary electric and water connection for all
purposes. The Contractor shall also make standby arrangement for water &
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electricity to ensure un-interrupted supply.

It shall be the responsibility of the Contractor to obtain the approval for any
revision and/ or modification desired by him from EP] before
implementation. Also such revisions and/or modifications if accepted / approved
by EPI shall be carried at no extra cost to EPI.

The procurement and supply in sequence and at the appropriate time of all
materials and consumable shall be entirely the Contractor’s responsibility and
hisrates for execution of work shall be inclusive of supply of all these items.

It is mandatory for the Contractor to provide safety equipment and gadgets to its
all workers, supervisory and Technical staff engaged in the execution of the
work while working. The minimum requirement (but not limited to) shall be
gumboots, safety helmets, Rubber hand gloves, facemasks, safety nets, belts,
goggles etc. as per work requirements. Sufficient nos. of these equipment and
gadgets shall also be provided to EPI by the Contractor at his own cost for use
of EPI Officials and/ or workforce while working/ supervision at Site. No staff/
worker shall be allowed to enter the Site without these equipment/ gadgets. The
cost of the above equipment/ gadgets are deemed to be included in the rates
guoted by the Contractor for the items & works as per Bill of Quantities and
Contractor shall notbe entitled for any extra cost in these regard. The above
norm is to be strictly complied with at Site. In case the Contractor is found to be
deficient in providing Safety Equipment/ Gadgets in the opinion of Engineer-In-
Charge, the Engineer- In-Charge at his option can procure the same at the risk
& cost of Contractor and provide the same for the use of worksite and shall make
the recoveries from the bills of the Contractor for the same. The decision of the
Engineer-In-Charge shall be final and binding on Contractor in this regard.

All Designs, Drawings, Bill of Quantities, etc. (except Bar Bending Schedule,
Shop & Fabrication Drawings) for all works shall be supplied to the Contractor
for all buildings services and development works by EPI in phased manner as
the works progress. However it shall be the duty and responsibility of the
Contractor to bring to the notice of EPI in writing as to any variation,
discrepancy or any other changes required and to obtain revised drawings and
designs and / or approval of EPI in writing for the same.

One copy of Contract documents including Drawings furnished to the Contractor
shall be kept at the Site and the same shall at all reasonable times be available
for inspection.

All materials, construction plants and equipment etc. once brought by the
Contractor within the project area, will not be allowed to be removed from the
premises without the written permission of EPI. Similarly all enabling works built
by the Contractor for the main construction undertaken by him, shall not be
dismantled and removed without the written Authority of EPL.

Contractor shall have to prepare the Bar Bending Schedule, Shop and
Fabrication Drawings free of cost, if required for any of the items of work. Five
copies of these Drawings each including for revision will be submitted to EPI for
approval. Before executing the item, Bar Bending Schedule, Shop & Fabrication



Drawings should be got approved from EPI.

12.0 INCOME TAX & GST:
121 Contracts to be Inclusive of all Taxes/Duties including GST:

The rates quoted by the Contractor shall be deemed to be inclusive of all taxes,
duties, cess and statutory levies payable under any law (as applicable on the
date of submission of bid) by the Contractor in connection with execution of the
Contract.

12.2 Variation in Taxes/Duties & Imposition of New Taxes/Duties:

In case of any reduction in rate of GST or other taxes in future or the project
getting exemption status starting from seven days prior to the last date of bid
submission or afterwards, the subContractor shall pass on the benefit to EPI
immediately, failing which EPI shall have the right to recover the differential
amount from the amounts due to the sub-Contractor. Further, in case of any
increase in rate of GST or other taxes in future or the project losing exemption
status w.e.f. seven days prior to last date of bid submission or afterwards, the
said increase of taxes shall be paid / reimbursed to the subContractor, subject to
the condition that the client also reimburses the said increased taxes to EPI.

Further, the imposition of any new taxes, duties, levies etc during the currency of
the Contract shall be borne by Contractor and shall not be paid or reimbursed to
the Contractor by EPI unless the same is received from the client.

12.3 Payment of Taxes/Duties & Adherence to procedural requirements under
various enactments:

Notwithstanding anything contained above, the Contractor shall ensure payment
of appropriate taxes, excise duty, custom duty, royalty, cess, levy and other
taxes or duties etc. which may be levied by local/state/central government from
time to time on all goods and services which may be used for the execution of
work made under the Contract. The Contractor shall issue e-invoice/tax invoice
having all the particulars prescribed under the applicable provisions of the GST
law including description of goods/services, rate and amount of tax paid or
payable on the supplies made under the Contract, so that EPI is able to avail
Input Tax Credit (‘ITC’) wherever permissible. The Contractor shall comply with
all applicable provisions of GST law including the circulars, notifications &
instructions issued from time to time by the Government. The Contractor shall
discharge his obligations for payment of taxes, filing of returns on or before the
due dates etc. under the appropriate provisions of law in respect of all the taxes,
duties, levies, cess, etc. EPI has the right to seek necessary evidence that the
Contractor is registered under the law and is duly discharging its obligations
under the various tax laws, enabling EPI to avail ITC. In the event of non-
payment/default in payment of any taxes, duties, levies etc by Contractor, EPI
reserves the right to withhold the dues/payments of Contractor.

12.4 Uploading of Invoice details on GST portal:
As per Section 16 of CGST Act read with Rule 36(4) of CGST Rules (as
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amended from time to time) and the corresponding restrictions on the eligibility of
ITC, it is important that the respective Vendor/Supplier/Contractor (hereinafter
termed as ‘Supplier’) reports the details of outward supplies in its FORM GSTR-
1, on timely basis, to facilitate auto-population of details in FORM GSTR-2A/2B
at EPI's end. In case, such details are not auto-populated in FORM GSTR-2A/2B
of EPI, due to fault/mistake/delay at Supplier's end, EPI will not disburse the
GST component to the respective Supplier. In other words, only when the
Supplier discloses the details of outward supplies in its FORM GSTR-1 and the
corresponding ITC gets auto-populated in FORM GSTR-2A/2B, EPI will be in a
position to avail ITC and consequently disburse the tax component to the
Suppliers. Any GST component, even if already disbursed by EPI, would be
recoverable by EPI as a deduction from future bills or by any other means as per
the Contractual terms in case of any adverse action by GST Authorities on EPI.

12,5 Obtaining Registrations under various applicable Enactments:

The Contractor should obtain registration under the applicable enactment levying
tax/ levy/cess on supply of goods or services.

12.6 Liability of Interest / Penalty under various Enactments:

In case EPI has to bear any liability (like interest / penalty etc) due to denial/
reversal/delay of input tax credit in respect of the invoice submitted by the
Contractors/vendors, for the reason attributable to the Contractors/vendors, the
same shall be recovered from the RA Bills/bills of the Contractors/vendors.

12.7 Tax Deduction at Source:

a. EPI will deduct GST at source at the applicable rates in case transactions
under the Contract are liable to GST deduction at source as per the
prevailing provisions of GST Law.

b. Income tax deductions shall be made from all payments made to the
Contractor including advances against work done, in accordance with the
Income Tax act prevailing from time to time.

12.8 E-way Bill:

The Contractor shall be responsible for the issuance of E-way bill and other
compliances relating to e-way bill as per GST law.

12.9 Other Charges:

Stamp duty and registration charges, if any, payable on the executed Contract
document, shall be borne by the Contractor.

13.0 LABOUR CESS:

The rates of the Contractor shall be inclusive of labour cess. EPI shall make a
recovery @ 1% on account of labour cess from each RA bill of the Contractor
and labour cess so recovered/deducted shall be deposited (if required) with the
Labour Board of the concerned state.

Every Contractor, sub-Contractor, affiliates, their legal assigns or heirs as the
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case may, shall be responsible for adherence to The Buildings and Other
Construction Workers (Regulation of Employment and Conditions of Service)
Act, 1996 and The Building and Other Construction Workers’ Welfare Cess Act,
1996.

The Contractor shall also be responsible for maintaining register of beneficiaries
i.e. the workers in such form & the same shall be kept open at all reasonable
times for inspection of relevant Authority and officials of client / EPI.

In the event of Contractor failing to comply with the above clause(s) in part or in
full, EPI, without prejudice to any other rights or remedy available under law or
any other clause(s) of Contract, shall be at absolute liberty to forfeit any sum or
sums that are payable or could become payable on account of execution of
Contract work and decision of Engineer-in-charge shall be final & binding in this
regard on the Contractor.

14.0 ROYALTY ON MATERIALS:

The Contractor shall deposit royalty / seignories charges and obtain necessary
permit for supply of bajri, stone, kankar, sand, etc. from the local authorities and
quoted rates shall be inclusive of royalty.

16.0 RATES TO BE FIRM

15.1 The rates quoted by the tenderer shall be firm and fixed for the entire period of
completion and till handing over of the work. No revision to rates or any
escalation shall be allowed on account of any increase in prices of materials,
labour, POL and Overheads etc or any other statutory increase during the entire
Contract period or extended Contract period.

15.2 The Contractor shall be deemed to have inspected the Site, its surrounding and
acquainted itself with the nature of the ground, accessibility of the Site and full
extent and nature of all operations necessary for the full and proper execution of
the Contract, space for storage of materials, construction plant, temporary works,
restrictions of working time, restrictions on the plying of heavy vehicles in area,
supply and use of labour, materials, plant, equipment and laws, rules and
regulations, if any, imposed by the local authorities.

15.3 The rates and prices to be tendered in the Bill of Quantities are for
completed and finished items of works complete in all respects. It will be deemed
to include all construction plant, labour, supervision, materials, transport, all
temporary works, erection, maintenance, Contractor’'s profit and establishment/
overheads, together with preparation of designs & drawings pértaining to casting
yard, shop drawing, fabrication drawing (if required), staging form work,
stacking yard, etc. all general risk, taxes, royalty, duties, cess, octroi and
other levies, insurance, liabilities and obligations set out or implied in the Tender
Documents and Contract.

15.4 Unless otherwise specified in the Bill of Quantities (BOQ), the Contractor has to
make his own arrangement for dewatering/ bailing out of water, effluent including
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strutting, shoring etc at every stage of work wherever required (including Tunnel
work) including working under foul condition as per direction of Engineer-In-
Charge at his own cost and the Contractor shall not be entitled for any extra
payment, whatsoever, in this regard.

15.5 If required to make work site suitable for execution, Contractor shall have to
clear jungle including of rank vegetation, grass, trees etc., clear & clean existing
drains/ canals (including strutting, shoring and packing cavities) and dispose
them out of the Site up-to any lead and lift as per direction of Engineer-In-
Charge. The Contractor should inspect the Site of work from this point of view.
Unless otherwise specified in the Bill of Quantities, the cost to be incurred in this
regard shall be deemed to be included in his quoted rates of BOQ items and the
Contractor shall not be entitled for any extra payment in this regard.

15.6 If any temporary/ permanent structure is encountered or safety of such structure
in the vicinity is endangered due to execution of the project, the Contractor has
to protect the structures by any means as per direction of Engineer - in — Charge.
If any damage caused to any temporary or permanent structure(s) in the vicinity
is caused due to execution of the project, the Contractor has to make good the
same by any means as per direction of Engineer - in — Charge. The Contractor
should inspect the Site of work from this point of view. The cost to be incurred in
this regard shall be deemed to be included in his quoted rates of BOQ items and
the Contractor shall not be entitled for any extra payment in this regard.

16.0 ESCALATION/PRICE VARIATION

No claim on account of any Price Variation / Escalation on whatsoever ground
shall be entertained at any stage of works. All rates as per Bill of Quantities
(BOQ)/Price-Bid quoted by Contractor shall be firm and fixed for entire Contract
period as well as extended period for completion of the works. No
escalation/price variation clause shall be applicable on this Contract.

17.0 INSURANCE OF WORKS ETC.

Contractor is required to take Contractor's All Risk Policy or Erection All Risk
Policy (as the case may be) including Marine Insurance from an Approved
Insurance Company in the joint name with EPl and bear all costs towards the
same for the full period of execution of works including the defect liability period
for the full amount of Contract against all loss or damage from whatever cause
arising for which he is responsible under the terms of the Contract and in such
manner that EPl and the Contractor are covered during the period of
constructionof works and/or also covered during the period of defect liability for
the loss or damage as under:

a. The work and the temporary works to the full value of such works.

b. The materials, construction plant, centring, shuttering and scaffolding
materials and other things brought to the Site for their full value.
Whenever required by EPI, the Contractor shall produce the policy or the
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policies of insurance and the receipts for payment of the current
premiums.

The Contractor is required to submit the original policy document and the receipt
for payment of the current premium to EPI.

18.0 INSURANCE UNDER WORKMEN’S COMPENSATION ACT

Contractor is required to take insurance cover as per requirement of the
Workmen’s Compensation Act, 1923 amended from time to time from an
Approved Insurance Company and pay premium charges thereof. Wherever
required by EPI the Contractor shall produce the policy or the policies of
Insurance and the receipt of payment of the current premiums,

19.0 THIRD PARTY INSURANCE

Contractor is required to take third party insurance cover for an amount of 5%
(five percent) of Contract Value from an Approved Insurance Company for
insurance against any damage, injury or loss which may occur to any person or
property including that of EPI, arising out of the execution of the works or
temporary works. Wherever required by EPI the Contractor shall produce the
policy or the policies of Insurance and the receipt of payment of the current
premiums.

In case of failure of the Contractor to obtain insurance for works, insurance
under Workman Compensation Act and Third Party insurance as described
above within one month from the date of commencement of work, running
account payments of the Contractor shall be withheld till such time the aforesaid
insurance covers are obtained by the Contractor.

20.0 INDEMNITY AGAINST PATENT RIGHTS

The Contractor shall fully indemnify EPI from and against all claims and
proceedings for or on account of any infringement of any patent rights, design,
trademark or name or other protected rights in respect of any construction plant,
machine, work or material used for in connection with the works or temporary
works.

21.0 LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR

The Contractor shall obtain a valid license under the Contract labour (Regulation
& Abolition) Act 1970 and the Contract Labour Act (R&A) Central Rules 1971
and amended from time to time, and continue to have a valid licence until the
completion of the work including defect liability period. The Contractor shall also
abide by the provision of the child labour (Prohibition and Regulation) Act. 1986
and as amended from time to time. Any failure to fulfil this requirement shall
attract the penal provisions of this Contract arising out of the resultant non-
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22.0

23.0
23.1

23.2

23.3

24.0

execution of the work.

The Contractor shall comply with the provisions of the payment of Wages Act,
1936, Minimum Wages Act, 1948, Employer's Liability Act, 1938, Workmen's
Compensation Act, 1923, Maternity Benefit Act, 1961 and Mines Act -1932,
Industrial Disputes Act, 1947 or any modifications thereof or any other law
relating thereto and rules made there under from, time to time.

No labour below the age of 18 years shall be employed on the work.

LABOUR SAFETY PROVISION

The Contractor shall be fully responsible to observe the labour safety provisions.

OBSERVANCE OF LABOUR LAWS

The Contractor shall be fully responsible for observance of all labour laws
applicable including local laws and other laws applicable in this matter and shall
Indemnify and keep indemnified EPI against effect of non-observance of
any such laws. The Contractor shall be liable to make payment to all its
employees, workers and sub-Contractors and make compliance with labour
laws. If EPI orthe Client/ Owner/ Employer is held liable as “Principal Employer”
to pay any amount or contributions etc. under legislation of Govi. or Court
decision in respect of the employees of the Contractor, then the Contractor
would reimburse the amount of such payments, contribution etc. to EPI and/ or
same shall be deducted from the payments, Retention Money etc. of the
Contractor.

The Contractor shall submit proof of having valid EPF registration certificate. In
absence of the said certificate payment to the extent of 4.70% (four point seven
percent) of the value of all the Running Account bills may be withheld by EPI and
shall be released only after the production of the EPF registration certificate from
the concerned authorities. If it is incumbent upon EPI to deposit withheld amount
with EPF authorities, the withheld amount shall be deposited by EPI with EPF
authorities. In such a case EPI shall not refund this withheld amount to the
Contractor even after the production of EPF registration certificate.

The Contractor shall be liable to pay cess levied under the Building and other
Construction Workers Welfare Cess Act, 1996, at such rates as may be notified
by the Government from time to time. EPI shall deduct at source from every
Running Account Bill of the Contractor, the said cess, at such rates for the time
being prevailing, which shall not exceed 2% (two percent) but not be less
than1% (one percent) of the cost of construction incurred by EPI.

LAWS GOVERNING THE CONTRACT

This Contract shall be governed by the Indian Laws for the time being in
force and amended from time to time.



25.0 LAWS, BYE LAWS RELATING TO THE WORK

The Contractor shall strictly abide by the provisions, for the time being in force,
of law relating to works or any regulations and bye laws made by any local
Authorityor any water & lighting agencies or any undertakings within the
limits of the jurisdiction of which the work is proposed to be executed. The
Contractor shall be bound to give to the authorities concerned such notices and
take all approvals as may be provided in the law, regulations or bye laws as
aforesaid, and to pay all fees and taxes payable to such authorities in respect
thereof.

26.0 EMPLOYMENT OF PERSONNEL

26.1 The Contractor shall employ only Indian Nationals as his representatives,
servants and workmen after verifying their antecedents and loyalty. He shall
ensure that no personnel of doubtful antecedents & integrity and any other
nationality in any way are associated with the works.

26.2 EPI shall have full power to get removed immediately any representative, agent,
servant and workmen or employees of the Contractor on account of misconduct,
negligence or incompetence or whose continued employment may in the opinion
of the Engineer-In-Charge be undesirable without assigning any reason for the
removal. The Contractor shall not be allowed any compensation on this account
whatsoever.

27.0 TECHNICAL STAFF FOR WORK

27.1 The Contractor shall employ at his cost the adequate number of technical staff
during the execution of this work depending upon the requirement of work. For
this purpose the numbers to be deployed, their qualification, experience as
decided by EP! shall be final and binding on Contractor. The Contractor shall not
be entitled for any extra payment in this regard. The technical staff should be
available at Site, whenever required by EPI to take instructions.

27.2 Within 15 days from the date of Letter of Acceptance/ Letter of Intent, the
Contractor shall submit a site organizational chart and Resume including details
of experience of the Project-in-Charge and other staff proposed by him and shall
depute them on the Project after getting approval from Engineer-In-Charge. If
desired by the Contractor at later date, the Project-in-Charge and other staff
whose resume is approved by EPI can be replaced with prior written approval of
EPl and replacement shall be with equivalent or superior candidate only.
Decision of Engineer-In-Charge shall be final and binding on the Contractor.

Even after approving the site organizational chart, the Engineer-In-Charge due to
nature and exigency of work can direct the Contractor to depute such additional
staff as in view of Engineer-In-Charge is necessary and having qualification and
experience as approved by the Engineer-In-Charge. The removal of such
additional staff from the Site shall only be with the prior written approval of
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27.3

28.0

28.1

28.2

28.3

Engineer-In-Charge. The Contractor shall not be paid anything extra whatsoever
on account of deployment of additional staff and decision of the Engineer-in-
Charge shall be final and binding on the Contractor.

In case the Contractor fails to employ the staff as aforesaid, he shall be liable to
pay a reasonable amount for each month of default in the case of each person.
The decision of number of Technical Staff to be adequate for the project and the
period for which the required technical staff was not employed by the Contractor
and as to the reasonableness of the amount to be deducted on this account shall
be final and binding on the Contractor.

Requirement of Technical Representative(s) and recovery Rate as per
Additional Conditions of Contract.

LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE
ACCOMMODATION

The Contractor shall arrange the land for temporary office, storage
accommodation and labour huts at his own cost and get the clearance of local
authorities for setting up of labour camp and cost of same is deemed to be
included in the rates quoted by the Contractor for the works. The Contractor shall
ensure that the area of labour huts is kept clean and sanitary conditions are
maintained as laid down by the local authorities controlling the area. The labour
huts shall be so placed that it does not hinder the progress of work or access to
the worksite. The vacant possession of the land used, for the purpose shall be
given back by Contractor after completion of the work. The Retention Money of
the Contractor shall be released only after Contractor demolishes all structures
including foundations and gives back clear vacant possession of this land.

In the event the Contractor has to shift his labour camp at any time during
execution of the work on the Instructions of local authorities or as per the
requirement of the work progress or as may be required by EPI, he shall comply
with such instructions at his cost and no- claim whatsoever shall be
entertained on this account.

FURNISHED OFFICE ACCOMMODATION & MOBILITY AND
COMMUNICATIONTO BE PROVIDED BY CONTRACTOR TO EPI

On acceptance of Tender, the Contractor at his own cost will provide following
for EPI staff.

1. Construct a suitable furnished office at Site equipped with basic
facilities such as telephone(s), fax, internet, photocopier, computer(s)
& printer(s) along with operator(s), regular electricity, drinking water
supply & Conference room for requisite meetings.

2. Vehicles for staff etc. as per the requirement of the project.

3. The Contractor shall provide consumable as required and maintain the
aforesaid facilities intact/operational during the currency of the
Contract including the defects liability period.



4. The Contractor shall alsoc make sufficient arrangement for
photography/ videography preferably by maintaining a camera/video
camera at Site so that photographs video can be taken of any specific
activity at any point of time.

5. The Contractor shall have facility for planning on MS project software
for the purpose of preparing progress report, etc.

28.4 The Contractor shall make all arrangements for ground breaking ceremony/
inaugural function etc for the project as required and the cost towards it
is deemed to be included in his rates/offer. Any expenditure already incurred/to
be incurred by EPI, shall be recovered from the Contractor.

28.5 PROTECTION OF TREES

Trees designated by the Engineer-In-Charge shall be protected from damage
during the course of the works and earth level within one meter of each such tree
shall not be changed. Where necessary, such trees shall be protected by providing
temporary fencing.

29.0 WATCH & WARD AND LIGHTING

The Contractor shall at his own cost take all precautions to ensure safety of life
and property by providing necessary barriers, lights, watchmen etc. during the
progress of work as directed by Engineer-In-Charge.

30.0 HEALTH & SANITARY ARRANGEMENTS

In case of all labour directly or indirectly employed in work for the performance
on the Contractor's part of this Contract, the Contractor shall comply with all
rules and regulations framed by Govt. from time to time for the protection of
health and sanitary arrangements for workers.

31.0 WORKMEN’S COMPENSATION ACT

The Contractor shall at all times indemnify EPl and Owner against all claims for
compensation under the provision of Workmen’s Compensation Act, 1923 or any
other law in force, for any workmen employed by the Contractor or his sub-
Contractor in carrying out the Contract and against all costs and expenses
incurred by EPI therewith.

32.0 MINIMUM WAGES ACT

The Contractor shall comply with all the provisions of the Minimum Wages Act,
1948, Contract Labour Act (R&A) 1970, and rules framed there under and other
labour laws/local laws affecting Contract labour that may be brought into force
from time to time.



33.0

34.0

35.0

LABOUR RECORDS

The Contractor shall submit by the 4th & 19th of every month to the Engineer-In-
Charge of EPI a true statement, showing in respect of the second half of the
preceding month and the first half of the current month, respectively, of the
following data :-

a) The number of the labour employed by him (category-wise).
b) Their working hours.
¢) The wages paid to them.

d) The accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused.

e) The number of female workers who have been allowed Maternity Benefits
under the Maternity Benefit Act,1962 and the amount paid to them.

f)  Any other information required by Engineer-In-Charge.

RELEASE OF RETENTION MONEY AFTER LABOUR CLEARANCE

Retention Money of the work shall not be refunded till the Contractor produces a
clearance certificate from the concerned Labour Officer. As soon as the work is
virtually complete, the Contractor shall apply for the clearance certificate to the
concerned Labour Officer under intimation to the Engineer-In-Charge. The
Engineer-In-Charge, on receipt of the said communication, shall write to the
Labour Officer to intimate if any complaint is pending against the Contractor in
respect of the work. If no complaint is pending, on record till three months after
completion of the work and/or no communication is received from the Labour
Officer to this effect till six months after the date of completion, it will be deemed
to have received the clearance certificate and the Retention Money will be
released if otherwise due.

SECURED ADVANCE AGAINST NON-PERISHABLE MATERIALS

Interest free secured advance up- to a maximum of 75% (seventy five percent)
of the Market Value of the materials or the cost of materials as derived from the
tendered item rate of the Contractor, whichever is less, required for incorporation
in the permanent works and brought to site and duly certified by EPI site
Engineer shall be paid to the Contractor for all non-perishable items as per
CPWD/ MORTH (as the case may be) norms. The advance will be paid only on
submission of indemnity bond in the prescribed pro-forma.

The Contractor shall construct suitable go down at the Site of work for safe
storage of the materials against any possible damages due to sun, rain,
dampness, fire, theft etc. at his own cost. He shall also employ necessary watch
& ward establishment for the purpose at his cost and risks such secured

5



36.0
36.1

36.2

36.3

36.4
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36.6

advance shall be payable on other items of key construction materials, fragile
and combustible with the approval of the Engineer-In-Charge provided the
Contractor provides a comprehensive insurance cover for the full cost of such
materials. The decision of the Engineer-In-Charge shall be final and binding on
the Contractor in this matter. No secured advance shall however, be paid on
high-risk materials such as ordinary glass, sand, petrol, diesel etc.

Amount of advance against each material shall be recovered within 3 months
from the date of payment. In case recovery could not be made within the above
period due to any reason, interest as applicable to mobilization advance and
mentioned in the Memorandum shall be charged on the outstanding advance
amount which shall be recovered/deducted on monthly basis.

MEASUREMENTS OF WORKS

Unless otherwise mentioned in the Bill of Quantities the measurements of works
shall be done as per CPWD/MORTH specifications (as specified in Technical
Specification of the Tender) and if the same is not given in the CPWD/MORTH
Specifications, the same shall be measured as per latest relevant BIS codes in
force. The quantity of steel reinforcement and the structural steel sections
incorporated in the work shall be measured & paid on the basis of standard
coefficients of sections as per BIS Codes of practice.

The Engineer-In-Charge shall, except as otherwise stated, ascertain and
determine by measurement the value of work done in accordance with the
Contract.

All items having financial value shall be entered in Measurement Book, level
book, etc. prescribed by EPI so that a complete record is obtained of all work
performed under the Contract. ltems of non-financial value (which are not
payable) may also be entered in Measurement Book at the sole discretion of the
Engineer-In-Charge.

Measurements shall be taken jointly by the Engineer-In-Charge or his authorized
representative and by the Contractor or his authorized representative.

Before taking measurements of any work the Engineer-In-Charge or the
authorized person deputed by him for the purpose shall give a reasonable notice
to the Contractor. If the Contractor fails to attend or send an authorized
representative for measurement after such a notice or fails to countersign or to
record the objection within a week from the date of measurement, then in any
such event measurement taken by the Engineer-In-Charge or by the person
deputed by him shall be taken to be correct measurements of the work.

The Contractor shall, without exira charge provide assistance with every
appliance, labour and other things necessary for measurement.

Measurements shall be signed and dated by both parties each day on the Site
on completion of measurement.



36.7 COMPUTERIZED MEASUREMENT BOOKS

Engineer-in-Charge shall, except as otherwise provided, ascertain and
determine by measurement the value of work done in accordance with the
Contract. All measurements of all items having financial value shall be entered by
the Contractor and compiled in the shape of the Computerized Measurement
Book as per the format of EPI so that a complete record is obtained of all
the items of works performed under the Contract. All such measurements
and levels recorded by the Contractor or his authorized representative from
time to time, during the progress of the work, shall be got checked by the
Contractor from the Engineer-in-Charge or his authorized representative as per
interval or program fixed in consultation with Engineer-in-Charge or his
authorized representative.

After the necessary corrections made by the Engineer-in-Charge, the
measurement sheets shall be returned to the Contractor for incorporating the
corrections and for resubmission to the Engineer-in-Charge for the dated
signatures by the Engineer-in-Charge and the Contractor or their representatives
in token of their acceptance.

Whenever bill is due for payment, the Contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The Contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerized
measurements, and submit it to EPI along with all the required documents e.g.
measurement sheet, quality test reports, ESIC/EPF challans, Tax invoice,
theoretical v/s actual consumption of material etc. No paymentof RA bill shall be
released until all obligations and documents as above as per direction of
Engineer In-charge.

The Contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-Charge or his representative.

The Contractor shall give not less than seven days’ notice to the Engineer- in-
Charge or his authorized representative in charge of the work before covering up
or otherwise placing beyond the reach of checking and/or test checking the
measurement of any work in order that the same may be checked and/or test
checked and correct dimensions thereof be taken before the same is covered
up or placed beyond the reach of checking and/or test checking measurement
and shall not cover up and place beyond reach of measurement any work without
consent in writing of the Engineer-in-Charge or his authorized representative in
charge of the work who shall within the aforesaid period of seven days inspect the
work, and if any work shall be covered up or placed beyond the reach of checking
and/or test checking measurements without such notice having been given or the
Engineer-in- Charge’s consent being obtained in writing the same shall be
uncovered at the Contractor's expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same was
executed.



Engineer-in-Charge or his authorized representative may cause either
themselves or through another officer of the EPl to check the measurements
recorded by Contractor and all provisions stipulated herein above or anywhere in
the tender document shall be applicable to such checking of measurements or
levels. It is also a term of this Contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor shall
it relieve the Contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.

37.0 PAYMENTS

37.1 The bill shall be submitted by Contractor each month on or before the date fixed
by the ENGINEER-IN-CHARGE for all works executed in previous months. The
Contractor shall prepare computerized bills using the program as approved by
Engineer-In-Charge as per prescribed format/ pro-forma.

37.2 The Contractor shall periodically submit Running Account (RA) bill in the
prescribed Performa for the work done provided. Monthly RA Bill Should
not be accepted value Less than 0.8 x (Awarded value)/(Completion
Period).

All RA-bills payments will be released subjects to receipt of payment from client.
All running bills shall be accompanied with the photographs in sufficient nos. and
angles illustrating the progress of work and which claims raised in RA bill are
evident. The photographs shall be duly signed by the Contractor. The RA bill
shall also accompany the progress chart showing status of work against agreed
schedule delays and way to mitigate such delays. The payment against each RA
bill shall only be released on receipt of corresponding bill payment from client to
EPI.

The bill not submitted in the prescribed format may not be considered for
payment. TDS shall be deducted on prescribed norms of the Govt. enforce time
to time from the bills. In this regard, Client /EPI Guidelines amended up to date
for submission of RA Bills shall be followed.

37.3 Al running payments shall be regarded as ‘on account’ payments against
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the final payment only and not as payments for work actually done and
completed and / or accepted by EPI and shall not preclude the recovery for bad,
unsound and imperfect or unskilled work to be removed and taken away and
reconstructed or re-erected or be considered as an admission of the due
performance of the Contract, or any part thereof, in this respect, or the
accruing of any claim, nor shall it conclude, determine or affect in any way the
powers of EPI under these conditions or any of them as to the final settlement
and adjustments of the accounts or otherwise, or in any other way vary/ affect
the Contract. The final bill shall be submitted by the Contractor within three
months of completion of work, otherwise EPI’s certificate of the measurement
and of the total amount payable for the work accordingly shall be final and
binding on Contractor. Each Running Bill should be accompanied by two sets of
requisite photographs as per direction of Engineer-In-Charge taken from various
points depicting status of work as on Report/ Bill date along with Monthly
Progress Report for the concerned month in the pro-forma to be given/ approved
by Engineer-In-Charge. Intermittent progress photographs as and when required
shall also be provided by the Contractor at his own cost as per direction of
Engineer-In-Charge. No payment of running account bill shall be released unless
it is accompanied by progress photographs and Monthly Progress Report as
above. No further claims shall be made by the Contractor after submission of the
final bill and these shall be deemed to have been waived and extinguished.
Payment of those items of the bill in respect of which there is no dispute, and for
those items which are in dispute on account of quantity and/or rates shall be paid
at approved quantity and/or rates by the Engineer-in Charge, within three
months period reckoned from the date of receipt of the bill by the Engineer in-
Charge or his authorized Assistant Engineer, complete with account of materials
issued by the Department and dismantled materials also No Running Account
Bill shall be paid for the work till the applicable labour licenses, registration with
EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by
the Contractor to the Engineer-in-Charge.

37.4 It is clearly agreed and understood by the Contractor that notwithstanding
anything to the contrary that may be stated in the agreement between EPI and
the Contractor, the Contractor shall become entitled to payment only after EPI
has received the corresponding payment(s) from the Client/ Owner for the work
done by the Contractor. Any delay in the release of payment by the Client/
Owner to EP! leading to delay in the release of the corresponding payment by
EPI to the Contractor shall not entitle the Contractor to any compensation/
interest fromEPI.

Subject to clause 37.3 above, the payment due to the Contractor shall be made
within fifteen days of getting the measurements verified from the Engineer-In-
Charge or his subordinate/ representative and certification of bill by the
Engineer-In-Charge.

37.5 All payments shall be released by RTGS/ online mode directly at the Bank
account notified by the Contractor.

37.6 Direct payment to sub-vendor / sub-Contractor against Work done Bills —
Request of Contractor shall have to be accompanied by an Indemnity
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bond.

EPI shall not make payment directly to any sub-vendor or sub-
Contractor, but may consider on specific request and authorization by
the vendor/Contractor in writing in exceptional circumstances, as
mentioned below, where the Contractor may be unable to make prompt
payment to the sub-Contractor or sub-vendor, which affects the
supplies of material & progress of work.

a) Initiation of Insolvency proceedings against Contractor, (On request of
Resolution Professional (RP) appointed by the Insolvency and
Bankruptcy Board (IBB),

b) Freezing of Contractor’'s Bank Account,

¢) Automatic debit from Contractor's Bank Account by the bank or any
other creditor, or by any statutory Authority etc.

d) Other than in circumstances, as mentioned above at SL. 01 to 03,
EPI may at its discretion or on advice of client decide to make direct
payment to sub- vendors/ sub-Contractors/ labour/ labour supply
agencies in circumstances when the Contractor is suspected to
diversion of funds/ payments from EPI to other activities/projects
instead of meeting the project liabilities

Where EPI agrees to release payment directly to the sub-vendor/ sub-Contractor,
the Contractor shall submit the following documents/details for every payment.

i} Request letter by authorized signatory of Contractor stating the reasons
for direct payments.

ii) Indemnity bond in the prescribed format, enclosed as Performa.

ili) The acceptance of Indemnity bond shall be decided with concurrence of
RO Incharge

iv) Details of sub-vendor/sub-Contractor name, Bill details (Copy of the bill
raised on main Contractor) bank details and net amount to be paid after
recovery of all deductions.

v) The main Contractor has to submit Running Account bill from time to time
for the work done as per the terms of the Contract to arrive at net payable
amount by EPL.

Indemnity Bond shall be applicable case to case basis in order to protect
interest of EPI in line with timely completion of project.

Any such direct payment to the sub-vendor or sub-Contractor shall be
limited to amount payable to the main Contractor at any point of time by EPL.
Further, any such payments shall not relieve the Contractor from any of his
liabilities, compliances of statutory requirements, tax compliances, or any
other obligations under the Contract.

The decision of EPI shall be final and binding whether to accept or deny direct
payment to sub-vendors/sub-Contractors

38.0 WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT



For carrying out work on Sunday and Holidays or during night, the Contractor will
approach the Engineer-In-Charge or his representative at least two days in
advance and obtain his permission. The Engineer-In-Charge at his discretion
can refuse such permission. The Contractor shall have no claim on this account
whatsoever. If work demand, the Contractor shall make arrangements to carry
out the work on Sundays, Holidays and in two, three shifts with the approval of
Engineer-in- Charge at no extra cost to EPI.

39.0 NOIDLE CHARGES TOWARDS LABOUR OR PLANT & MACHINERY ETC.

No idle charges or compensation shall be paid for idling of the Contractor's
labour, staff or Plant & Machinery etc. on any ground or due to any reason
whatsoever. EPI will not entertain any claim in this respect.

40.0 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS,
DRAWINGS, ORDERS, ETC.

The Contractor shall execute the whole and every part of the work in the most
substantial and workman like manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The Contractor shall
also conform exactly, fully and faithfully to the Design, Drawings and
Instructions in writing in respect of the work assigned by the Engineer-In-Charge
and the Contractor shall be furnished free of charge one copy of the Contract
Documents together with Specifications, Designs, Drawings.

The Contractor shall comply with the provisions of the Contract and execute the
works with care and diligence and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary or permanent nature
required for such execution and maintenance in so far as the necessity
for providing these is specified or is reasonably inferred from the Contract. The
Contractor shall take full responsibility for adequacy, suitability and safety of all
the works and methods of construction.

The Contractor shall, at his own expense, provide all materials, required for the
works other than those which are stipulated to be supplied by the EPI/Client The
Contractor shall, at his own expense and without delay supply to the Engineer-
in-Charge samples of materials to be used on the work and shall get these
approved in advance. All such materials to be provided by the Contractor shall
be in conformity with the specifications laid down or referred to in the Contract.
The Contractor shall, if requested by the Engineer-in Charge furnish proof, to the
satisfaction of the Engineer-in-Charge that the materials so comply. The
Engineer-in-Charge shall within thirty (30) days of supply of samples or within
such further period as he may require intimate to the Contractor in writing
whether samples are approved by him or not. If samples are not approved, the
Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his
approval, fresh samples complying with the specifications laid down in the
Contract. When materials are required to be tested in accordance with
specifications, approval of the Engineer-in-Charge shall be issued after the test
results are received. The Contractor shall at his cost submit the samples of
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materials to be tested or analyzed and shall not make use of or incorporate in
the work any materials represented by the samples until the required tests or
analysis have been made and materials finally accepted by the Engineer-in-
Charge. The Contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures required
to be taken on account of and as a result of testing of materials. The Contractor
shall, at his cost, make all arrangements and shall provide all facilities as the
Engineer-in-Charge may require for collecting and preparing the. required
number of samples for such tests at such time and to such place or places as
may be directed by the Engineer-in-Charge and bear all charges including
testing charges. The Engineer -in- Charge or his authorized representative shall
always have access to the works and to all workshops and places where work
component is being prepared or from where materials, manufactured articles or
machinery are being obtained for the works and the Contractor shall afford every
facility and every assistance in obtaining the right to such access. The Engineer-
in-Charge shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and
in case of default, the Engineer-in-Charge shall be at liberty to employ at the
expense of the Contractor, other persons to remove the same without being
answerable or accountable for any loss or damage that may happen or arise to
such materials. The Engineer-in-Charge shall also have Materials to be provided
by the Contractor full powers to require other proper materials to be substituted
thereof and in case of default, the Engineer-in-Charge may cause the same to
be supplied and all costs which may attend such removal and substitution shall
be borne by the Contractor. The Contractor shall at his own expense, provide a
material testing lab at the site for conducting routine field tests. The lab shall be
equipped at least with the testing equipment as specified

41.0 DIRECTION FOR WORKS

411 Al works to be executed under the Contract shall be executed under the
direction and subject to approval in all respect of the Engineer-In-Charge of EPI
who shall be entitled to direct at what point or points and in what manner works
are to be commenced and executed.

41.2 The Engineer-In-Charge and his representative shall communicate or confirm
their instructions to the Contractor in respect of the execution of work during their
Site inspection in a ‘Works Site Order Book’ maintained at the site office of
Engineer-In-Charge. The Contractor or his authorized representative shall
confirm receipt of such instructions by signing against the relevant orders in the
book. The Contractor shall be bound to sign the site order book as and when
required by Engineer-In-Charge and carry out compliance of instructions
promptly to the satisfaction of Engineer-In-Charge.

42,0 ORDER OF PRECEDENCE OF DOCUMENTS

421 In case of difference, contradiction, discrepancy, dispute with regard to
Conditions of Contract, Specifications, Drawings, Bill of Quantities and Rates
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42.2

42.3

43.0
431

43.2

43.3

quoted by the Contractor and other documents forming part of the Contract, the
following shall prevail in order of precedence.

i) Contract Agreement

iy E-Mail, Letter of Acceptance/ Letter of Intent, detailed letter of Work
Order along with statement of agreed variations and its enclosures.

iii)y Description in Bill of Quantity / Schedule of Quantities
iv) Additional Conditions of Contract.
v) General Conditions of Contract.

vi) Technical specifications (General / Special Technical Specification) as
given in the Tender Documents. Relevant B.l.S. Codes

vii) Drawings

viiiy CPWD/ MORTH specifications (as specified in Technical Specification of the
Tender) update with correction slips issued up to last date of receipt
of Tenders.

If there are varying or conflicting provisions made in any one document forming
part of the Contract, the Engineer-In-Charge shall be the deciding Authority with
regard to the intention of the document which shall be final and binding on the
Contractor.

Any error in description, quantity or rate in the Schedule of Quantities/items or
Bill of Quantities or any omission there from shall not vitiate the Contract or
release the Contractor from the execution of the whole or any part of the works
comprised therein according to the Drawings and Specifications or from any of his
obligations under the Contract.

TIME SCHEDULE & PROGRESS

Time allowed for carrying out all the works as entered in the Tender shall be as
mentioned in the “Memorandum” to the “Form of Tender” which shall be
reckoned from the Letter for Acceptance/ Letter of Intent is issued to the
Contractor. Time shall be the essence of the Contract and Contractor shall
ensure the completion of the entire work within the stipulated time of completion.

The Contractor must provide a CPM network/PERT chart/bar chart showing how
the work will be completed within the agreed timeframe. This must be prepared
in line with the Execution Milestones set out in the Additional Conditions of
Contract and submitted to the Engineer In-charge for approval. Once approved,
this Network/PERT Chart will form part of the agreement.

Contractor shall mobilize and employ sufficient resources for completion of all
the works as indicated in the agreed BAR CHART/Network. No additional
payment will be made to the Contractor for any multiple shift work or other
incentive methods contemplated by him in his work schedule even though the
time schedule is approved by the Engineer-In-Charge.



43.4 During the currency of the work the Contractor is expected to adhere to the time
schedule on miles stone and total completion and this adherence will be a part of
Contractor's performance under the Contract. During the execution of the work
Contractor is expected to participate in the review and updating of the Network/
BAR CHART undertaken by EPIl. These reviews may be undertaken at the
discretion of EPI either as a periodical appraisal measure or when the
quantum of work order on the Contractor is substantially changed through
deviation ordersor amendments. The review shall be held at Site or any of the
offices of EPI/ Owner or Consultant of EPI/ Owner at the sole discretion of EPI.

43.5 If at any time, it appears to the Engineer-In-Charge that the actual progress of
work does not conform to the approved programme referred above, the
Contractor shall produce a revised programme showing the modifications to the
approved programme by additional inputs to ensure completion of the work
within the stipulated time. The Contractor will adhere to the revised schedule
thereafter. The approval to the revised schedule resulting in a completion date
beyond the stipulated date of completion shall not automatically amount to a
grant of extension of time to the Contractor.

43.6 Contractor shall submit fortnightly/ Monthly (as directed by Engineer-In-Charge)
progress reports (5 copies) on a computer based program (program and
software to be approved by Engineer-In-Charge) highlighting status of various
activities and physical completion of work.

43.7 The Contractor shall send completion report along with as built drawings and
maintenance schedule to the office of Engineer-In-Charge, of EPI in writing
within a period of 30 days of completion of work.

44.0 WATER AND ELECTRICITY

The Contractor shall make his own arrangement for Water & Electrical power for
construction and other purposes at his own cost and pay requisite electricity and
water charges. The Contractor shall also make standby arrangement for water &
electricity to ensure un-interrupted supply.

45.0 MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The Contractor shall, at his own expense, provide all materials, required
including Cement & Steel for the works.

The Contractor shall at his own expense and without delay, supply to the
Engineer-in- Charge samples of materials to be used on the work and shall get
the same approved in advance. All such materials to be provided by the
Contractor shall be in conformity with the specifications laid down or referred to
inthe Contract. The Contractor shall, if requested by the Engineer-in- Charge
furnish proof, to the satisfaction of the Engineer-In-Charge that the materials so
comply.

The Contractor shall at his risk and cost submit the samples of materials to be
tested or analysed and bear all charges and cost of testing unless specifically



provided for otherwise elsewhere in the Contract or specifications. The Engineer-
In-Charge or his authorized representative shall at all times have access to the
works and to all workshops and places where work is being prepared or from
where materials, manufactured articles or machinery are being obtained for the
works and the Contractor shall afford every facility and every assistance and
cost in obtaining the right and visit to such access.

The Engineer-In-Charge shall have full powers to require the removal from the
premises of all materials which in his opinion are not in accordance with the
specifications and in case of default, the Engineer-In-Charge shall be at liberty to
employ at the expense of the Contractor, other persons to remove the same
without being answerable or accountable for any loss or damage that may
happen or arise to such materials. The Engineer-in-Charge shall also have full
power to require other proper materials to be substituted thereof and in case of
default, the Engineer-In-Charge may cause the same to the supplies and
all costs which may require such removal and substitution shall be borne by the
Contractor.

451 CEMENT AND CEMENT GODOWN

Cement shall be procured by Contractor of 43 Grade conforming to BIS : 8112
Specification latest edition or higher Grade as directed by the Engineer-In-
Charge. The cement shall be procured directly from the reputed manufacturers/
stockist, which will have to be got approved from EPI in advance. Relevant
vouchers and test certificates will be produced as and when required. The
cement shall be stored by the Contractor in such suitable covered and lockable
stores, well protected from climate and atmospheric effect. The cement godown
shall be constructed by the Contractor as per CPWD specifications at his own
cost. The cement will remain under double lock, one from EPI and other from
Contractor. The cement in bags shall be stored in godowns in easy countable
position. Cement bags shall be used on first in first out basis. Cement stored for
beyond 90 days will be required to be tested at Contractors cost, before use in
works.

452 STEEL & STEEL STOCKYARD

Steel conforming to BIS specifications (latest edition) shall be procured by the
Contractor directly from reputed manufacturers/producers as approved by EPI.
The manufacturer has to give a certificate that the material supplied is not a re-
rolled product. Relevant vouchers & test certificates will be produced by the
Contractor. Re-rolled sections will not be allowed.

Reinforcement steel, structural steel shall be stored and stacked in such manner
so as to facilitate easy identification, removal etc. The Contractor shall take
proper care to prevent direct contact between the steel and the ground/ water for
which he shall provide necessary arrangement at his own cost including
ensuring proper drainage of area to prevent water logging as per directions of
the Engineer-In-Charge. If required, the reinforcement steel shall also be
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protected, by applying a coat of neat cement slurry over the bars for which no
extrapayment shall be made.

Test certificates for each consignment of steel shall be furnished and tests to be
got carried out by the Contractor at his own cost from the authorized laboratory
as per the directions of Engineer-In-Charge, before incorporating the materials in
the work.

46.0 SCHEDULE OF QUANTITIES / BILL OF QUANTITIES

46.1 The quantities shown against the various items of work are only approximate
quantities, which may vary as per the actual requirement at Site.

46.2 All items of work in the Bill of Quantities/ schedule of quantities shall be carried
out as per the CPWD/ MORTH (as the case may be) specifications,
drawings and instructions of the ENGINEER-IN-CHARGE of EPI and the rates
shall include for supply of required materials including proper storage,
consumables, skilled & unskilled labour, supervision, tools, tackles, plant &
machinery complete as called for in the detailed specifications and conditions of
the Contract. No item, which is not covered in the Bill of Quantities, shall be
executed by the Contractor without the approval of EPL In case any
Extra/Substituted item is carried out without specific-approval, the same will not
be paid.

47.0 ANTI-TERMITE TREATMENT & WATER PROOF TREATMENT

471 The water proof treatment shall be of type and specifications as given inthe
schedule of quantities and/or specifications/ design-basis-report mentioned in
tender documents and the treatment shall be carried out as details in BIS : 6313
(Part-ll) latest revision may be followed in case specification is not given in
tender.

47.2 The water-proofing treatment of basement, roofs, water retaining areas and
termite infestation shall be and remain fully effective for a period of not less than
10 (Ten) years to be reckoned from the date of expiring of the Defect Liability
period, prescribed in the Contract. At any time during the said guarantee period if
EPI finds any defects in the said treatment or anyevidence of re- infestation,
dampness, leakage in any part of buildings or structure and notifies the
Contractor of the same, the Contractor shall be liable to rectify  the defect or
give re-treatment and shall commence the work or such rectification or re-
treatment within fifteen days from the date of issue of such letter to him. If the
Contractor fails to commence such work within the stipulated period, the EPI
may encash the Bank Guarantee submitted by the Contractor in this regard and
get the same done by another agency and the decision of the Engineer-in-
Charge of EPI shall be final and binding upon him.

47.3 Re-treatment if required shall be attended to and carried out by the Contractor
within fifteen days of the notice from Engineer-in-Charge of EPI.

47.4 The EPI reserves the right to get the quality of treatment checked in accordance
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47.5

47.6

47.7

47.8

48.0

49.0

with recognized test methods and in case it is found that the chemicals with the
required concentration and rate of application have not been applied, or the
water proofing treatment is not done as per specifications, the Contractor will be
required to do the re-treatment in accordance with the required concentration &
specifications at no extra cost failing which no payment for such work will be
made. The extent of work thus rejected shall be determined by EPI.

Water proofing and Anti-termite treatment shall be got done through approved /
specialized agencies only with prior approval of Engineer-in-Charge.

The Contractor shall make such arrangement as may be necessary to safe
guard the workers and residents of the building against any poiscnous effect of
the chemicals used during the execution of the work.

During the execution of work, if any damage shall occur to the treatment already
done, either due to rain or any other circumstances, the same shall be rectified
and made good to the entire satisfaction of Engineer-In-Charge by the
Contractor at his cost and risk.

The Contractor shall make his own arrangement for all equipments required for
the execution of the job. The Contractor whose tender is accepted shall submit
a Bank Guarantee for a sum equivalent to Fifty per cent (50%) of the
approximate cost of waterproofing work and anti-termite treatment as deciding
by Engineer In -Charge, valid for five years from the expiry of Defect Liability
Period. In addition, a Guarantee Bond on plain paper valid for 10 years from the
expiry of defect liability period would also be submitted by the Contractor.
Security Deposit will be released only after submission of above-mentioned Bank
Guarantee and Guarantee Bond.

INDIAN STANDARDS

Wherever any reference is made to any IS in any particular specifications,
Drawings or Bill of Quantities, it means the Indian Standards editions with the
amendments current at the last date of receipt of Tender Documents.

CENTERING & SHUTTERING

Marine plywood only or steel plates of minimum thickness as approved by
Engineer-In-Charge shall be used for formwork. The shuttering plates shall be
cleaned and oiled after every repetition and shall be used only after obtaining
approval of EPI's Engineers at Site. The number of repetitions allowed for
plywood and steel shuttering shall be at the discretion of Engineer-In-Charge of
EPI depending upon the condition of shuttering surface after each use and the
decision of ENGINEER-IN-CHARGE in this regard shall be final and binding on
the Contractor. Cost of all framework stagging /shuttering etc. for completion of
activity shall be included in rates /Prices / works of the Contracts. No claim
whatsoever on this account shall be admissible.



50.0 CONTROLLED MATERIALS

501 The following Controlled materials shall be brought to Site after the approval

of EPI.

a) Water proofing compound.

b) Cement

c) Steel

d) Primer/ Paints/ Varnish etc.

e) Bitumen

f) Chemical for anti-termite treatment

o)] Any other materials as per discretion of EPI and required for project

completion.

50.2 The quantity of Controlled materials shall be measured and recorded in the
Measurement books and signed by the Contractor and the Engineer-In-Charge
as a check to ensure that the required quantities as required for execution of
works as per specifications have been brought to Site for incorporation in the
work.

50.3 Controlled materials brought at Site shall be stored as directed by EPI and those
already recorded in Measurement book, shall be suitably marked for
identification.

50.4 The Contractor shall ensure that the Controlled materials are brought to Site in
original sealed containers or packing bearing manufacturer's markings and
brands (except where the quantity required is a fraction of the smallest packing).
Materials not complying with this requirement shall be rejected. The empty
containers of such Controlled materials shall not be destroyed/ disposed-off
without the written permission of EPI.

50.5 The Contractor shall produce receipted vouchers showing quantities of the
materials to satisfy Engineer-In-Charge that the materials comply with the
specifications. These vouchers shall be endorsed, dated and initialled by
Engineer-In-Charge giving the Contract number and name of work and a
certified copy of each such voucher signed both by EPI and the Contractor shall
be kept on record.

50.6 When the cost of each category of materials is less than Rs.5000/- production of
vouchers may not be insisted upon if EPI is otherwise satisfied with the quality
and quantity of materials.

51.0 RECORDS OF CONSUMPTION OF CEMENT & STEEL

511 For the purpose of keeping a record of cement and steel received at Site and
consumption in works, the Contractor shall maintain a properly bound register in
the form approved by EPI, showing columns like quantity received and used in
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51.2

51.3

52.0
521

52.2

work and balance in hand etc. This register shall be signed daily by the
Contractor's representative and EPI's representative.

The register of cement & steel shall be kept at Site in the safe custody of EPI's
Engineer during progress of the work. This provision will not, however, absolve
the Contractor from the quality of the final product.

In case cement or steel quantity consumed is lesser as compared to the
theoretical requirement of the same as per CPWD/MORTH (as the case may be)
specifications/ norms, the work will be devalued and/ or a penal rate (i.e. double
the rate at which cement/ steel purchased last) recovery for lesser
consumption of cement/ steel shall be made in the item rates of the work done
subject to the condition that the tests results fall within the acceptable criteria as
per CPWD/MORTH (as the case may be) specifications otherwise the work shall
have to be dismantled and redone by the Contractor at no extra cost.

In case of cement, if actual consumption is less than 98% of the theoretical
consumption, a recovery shall be effected from the Contractor's dues at the
penal rate for the actual quantity that is lower than 98% of theoretical
consumption,

MATERIALS AND SAMPLES

The materials/ products used on the works shall be one of the approved make/
brands out of list of manufacturers/ brands/ makes given in the Tender
Documents. The Contractor shall submit samples/ specimens out of approved
makes of materials/ products to the Engineer-In-Charge for prior approval.
In exceptional circumstances Engineer-In-Charge may allow alternate equivalent
makes/ brands of products/ materials at his sole discretion. The final choice of
brand/ make shall remain with the Engineer-In-Charge, whose decision in this
matter shall be final and binding and nothing extra on this account shall be
payable to the Contractor.

In case single brand/ make is mentioned, other equivalent makes/ brands may
be considered by the Engineer-In-Charge with prior approval. In case of variance
in CPWD/ IS/BIS Specifications from approved products/ makes specification,
the specification of approved product/ make shall prevail for which nothing shall
be paid extra to the Contractor.

In case no make or brand of any.materials, articles, fittings and accessories
etc. is specified, the same shall comply with the relevant Indian Standard
Specifications and shall bear the ISI/BIS mark. The Engineer of EPI and the
Owner shall have the discretion to check quality of materials and equipments to
be incorporated in the work, at source of supply or site of work and even after
incorporation in the work. They shall also have the discretion to check the
workmanship of various items of work to be executed in this work. The
Contractor shall provide the necessary facilities and assistance for this purpose.

The above provisions shall not absolve the Contractor from the quality of final
product and in getting the material and workmanship quality checked and
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approved from the Engineer-In-Charge of EPI.

The Contractor shall well in advance, produce samples of all materials, articles,
fittings, accessories etc. that he proposes to use and get them approved
in writing by EPl. The materials articles etc. as approved shall be labelled as
such and shall be signed by EPI and the Contractor’s representative.

The approved samples shall be kept in the custody of the Engineer- in-Charge of
EPI till completion of the work. Thereafter the samples except those destroyed
during testing shall be returned to the Contractor. No payment will be made to
the Contractor for the samples or samples destroyed in testing.

The brands of all materials, articles fittings etc. approved together with the
names of the manufacturers and firms from which supplies have been arranged
shall be recorded in the Site Order Book.

The Contractor shall set up and maintain at his cost, a field testing laboratory for
all day-to-day tests at his own cost to the satisfaction of the Engineer-In-Charge.
This field testing laboratory shall be provided with equipment and facilities to
carry out all mandatory field tests as per CPWD/MORTH (as the case may
be) specifications.The laboratory building shall be constructed and installed with
the appropriate facilities; Temperature and humidity controls shall be available
wherever necessary during testing of samples.

All equipment shall be provided by the Contractor so as to be compatible with
the testing requirements specified. The Contractor shall maintain all the
equipment in good working condition for the duration of the Contract. The
Contractor shall provide approved qualified personnel to run the laboratory for
the duration of the Contract. The number of staff and equipment available must
at all times be sufficient to keep pace with the sampling and testing programme
as required by the Engineer-In-Charge.

The Contractor shall fully service the site laboratory and shall supply everything
necessary for its proper functioning, including all transport needed to move
equipment and samples to and from sampling points on the Site, etc.

The Contractor shall re-calibrate all measuring devices whenever so required by
the Engineer-In-Charge and shall submit the results of such measurements
without delay.

All field tests shall be carried out in the presence of EPI's representative.
All costs towards samples, materials, collection, transport, manpower, testing,
including concrete mix-design etc. shall be borne by the Contractor and are
deemed to be included in the rates quoted by him in the Bill of Quantities.

TESTS AND INSPECTION

The Contractor shall carry out the various mandatory tests as per specifications
and the technical documents that will be furnished to him during the performance
of the work. All the tests on materials, as recommended by CPWD, MORTH (as
the case may be) and relevant Indian Standard Codes or other standard
specifications (including all amendments current at the last date of submission of



Tender Documents) shall be got carried out by the Contractor at the field testing
laboratory or any other recognized institution/ laboratory, at the direction of EPI.
All testing charges, expenses etc. shall be borne by the Contractor. All the tests,
either on the field or outside laboratories concerning the execution of the work
and supply of materials shall be got carried out by the Contractor or EPI at the
cost of the Contractor.

53.2 WORKS TO BE OPEN TO INSPECTION

All works executed or under the course of execution in pursuance of this
Contract shall at all times be open to inspection and supervision of EPIl. The
work during its progress or after its completion may also be inspected, by Chief
Technical Examiner of Government of India (CTE) and/ or an inspecting
Authority of State Government of State in which work is executed and/or by third
party checks by Owner/ Clients. The compliance of observations/ improvements
as suggested by the inspecting officers of EPI/CTE/ State authorities/ Owners
shall be obligatory on the part of the Contractor at the cost of Contractor.

54.0 BORROW AREAS

The Contractor shall make his own arrangements for borrow pits and earth
disposal areas including their approaches and space for movement of men,
machinery, other equipment as required for carrying out the works. The
Contractor shall be responsible for taking all safety measures, getting
approval, making payment of royalties, charges etc. and nothing extra shall be
paid to the Contractor on this account and unit rates quoted by the Contractor for
various items of Bill of Quantities shall be deemed to include the same.

55.0 BITUMEN WORK

The Contractor shall be responsible for arranging Bitumen/Tar of required grade
from source to be approved by the Engineer-In-Charge. No Bitumen work
shall be carried out on wet surface or in rainy conditions.

56.0 CARE OF WORKS

From the commencement to the completion of works and handing over, the
Contractor shall take full responsibility for care of all the works and in case of any
damage/loss to the works or to any part thereof or to any temporary works due to
lack of precautions or due to negligence on part of Contractor, the same shall be
made good by the Contractor at his own cost.

57.0 WORKIN MONSOON AND DEWATERING

The execution of the work may entail working in the monsoon also. The
Contractor must maintain labour force as may be required for the job and plan
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and execute the construction and erection according to the prescribed schedule.
No special/ extra rate will be considered for such work in monsoon. The
Contractor’s rate shall be considered inclusive of cost of dewatering required, if
any and no extra rate shall be payable on this account.

NO COMPENSATION FOR FORECLOSURE / CANCELLATION / REDUCTION
OF WORKS

If at any time after the commencement of the work EPI shall for any reason
whatsoever is required to abandon the work or does not require the whole work
thereof as specified in the Tender to be carried out, the Engineer-In-Charge shall
give notice in writing of the fact to the Contractor, who shall have no claim to any
payment of compensation whatsoever on account of any profit or advantage
which he might have derived from the execution of the work in full, but which he
did not derive in consequence of the full amount of the work not having been
carried out or on foreclosure, neither shall he have any claim for
compensation by reason of any alterations having been made in the original
Specifications, Drawings, Designs and Instructions which shall involve any
curtailment of the work as originally contemplated.

Provided that the Contractor shall be paid the charges on the cartage only of
materials actually and bona fide brought to the Site of the work by the Contractor
and rendered surplus as a result of the abandonment or curtailment of the
work or any portion thereof and then taken back by the Contractor, provided
however, that the Engineer-In-Charge shall have in all such cases the option of
taking overall or any such materials at their purchase price or at local current
rates whichever may be less. In the case of such stores having been issued
by EPI and returned by the Contractor to EPI, credit will be given to him by the
Engineer-In-Charge at rates not exceeding those at which they were originally
issued to him after taking into consideration any deduction for claims on account
of any deterioration or damage while in the custody of the Contractor and in this
respect the decision of the Engineer-In-Charge shall be final.

RESTRICTION ON SUBLETTING

The Contractor shall not sublet or assign the whole or part of the works except
where otherwise provided, by the Contract and even then only with the prior
written approval of EPI and such approval if given shall not relieve the
Contractor from any liability or obligation under the Contract and he shall be
responsible for the acts, defaults or neglects of any sub-Contractor, his agents,
servants or workmen as full as if they were the acts, defaults or neglects of the
Contractor, his agent, servants or workmen provided always that the provision of
labour on piece work basis shall not be deemed to be a subletting under this
clause.

The Contractor may entrust specialized items of works to the agencies
specialized in the specific trade. The Contractor shall give the names and details
of such firm whom he is going to employ for approval of EPI. These details shall
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include the expertise, financial status, technical manpower, equipment,
resources and list of works executed and on hand of the specialized agency.
specialized agency shall be engaged only after obtaining written approval of the
Engineer-In-Charge.

PROHIBITION OF UNAUTHORISED CONSTRUCTION & OCCUPATION

No unauthorized buildings, structures should be put up by the Contractor
anywhere on the project Site, neither any building built by him shall be
unauthorizedly occupied by him or his staff.

CO-ORDINATION WITH OTHER AGENCIES

Work shall be carried out in such a manner that the work of other Agencies
operating at the Site is not hampered due to any action of the Contractor. Proper
Co-ordination with other Agencies will be Contractor's responsibility. In case of
any dispute the decision of EPI shall be final and binding on the Contractor. No
claim whatsoever shall be admissible on this account.

SETTING OUT OF THE WORKS

The Contractor shall be responsible for the true and proper setting out of the
works and for the correctness of the position, levels, dimensions and
alignment of all parts of the works. If at any time during the progress of works,
shall any error appear or arise in the position, levels, dimensions or alignment
of any part of the works, the Contractor shall at his own expenses rectify such
error to the satisfaction of Engineer-in- charge. The checking of any setting out
or of any line or level by the engineers of EPI shall not in any way relieve the
Contractor of his responsibility for the correctness.

Contractor shall provide permanent bench marks, flag tops and other reference
points for the proper execution of work and these shall be preserved till the
end of work. All such reference points shall be in relation to the levels and
locations, given in the Architectural, Plumbing and other services Drawings.

NOTICE BEFORE COVERING UP THE WORK

The Contractor shall give not less than seven days notice before covering up or
otherwise placing beyond the reach of measurement any work, to the Engineer-
In-Charge in order that the same may be inspected and measured. If any work is
covered up or placed beyond the reach of Inspection/ measurement without such
notice to the Engineer-In-Charge or his consent being obtained, the same
shallbe uncovered at the Contractors expenses and he shall have to make it
good at his own expenses.

SITE CLEARANCE
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The Contractor shall ensure that the working Site is kept clean and free of
obstructions for easy access to job Site and also from safety point of view.
Before handing over the work to EPI the Contractor shall remove all temporary
structures like the site offices, cement godown, stores, labour hutments etc.,
scaffolding rubbish, left over materials tools and plants, equipments etc., clean
and grade the Site to the entire satisfaction of the Engineer-In-Charge. If this is
not done the same will be got done by EPI at his risk and cost.

The Contractor shall clean all floors, remove cement/ lime/ paint drops
and deposits, clean joinery, glass panes etc., touching all painter's works and
carry out all other necessary items of works to make the premises clean
and tidy before handing over the building, and the rates quoted by the
Contractor shall be deemed to have included the same.

VALUABLE ARTICLES FOUND AT SITE

All gold, silver and other minerals of any description and all precious stones,
coins, treasure, relics, antiques and all other similar things which shall be found
in, under or upon the Site, shall be the property of the Owner/ Government and
the Contractor shall duly preserve the same to the satisfaction of Engineer-In-
Charge and shall from time to time deliver the same to such person or persons
indicated by EPI.

MATERIALS OBTAINED FROM DISMANTLEMENT TO BE OWNER’S
PROPERTY

All materials like stone, boulders and other materials obtained in the work of
dismantling, excavation etc. will be considered Owner/ government property and
may be issued to the Contractor by the Owner/ EPI, if required for use in
thiswork at rates approved by EPI or the Contractor may be asked to dispose off
these items at his cost.

SET-OFF OF CONTRACTOR’S LIABILITIES

EPI shall have the right to deduct or set off the expenses incurred or likely to be
incurred by it in rectifying the defects and/or any claim under this
agreement against the Contractor from any or against any amount payable to the
Contractor under this agreement including Retention Money and proceeds of
Security Deposit cum Performance Guarantee and from any other Contract
being executed by the Contractor for EPI.

MATERIALS PROCURED WITH THE ASSISTANCE OF EPI

If any material for the execution of this Contract is procured with the assistance
of EPI either by issue from its stores or purchase made under orders or permits
or licenses obtained by EPI, the Contractor shall hold and use the said materials
economically and solely for the purpose of this Contract and shall not dispose
them without the written permission of Engineer-In-Charge. The Contractor, if
required by EPI, shall return all such surplus or unserviceable materials that may
be left with him after the completion of the Contract or at its termination on
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whatsoever reason, on being paid or credited such price as EPI shall determine
having due regard to the conditions of materials.

69.0 ALTERATION IN SPECIFICATION, DESIGN & DRAWING

69.1 The Engineer-In-Charge shall have power to make any alterations in, omissions
from, additions to or substitutions for, the original Specifications, Drawings,
Designs and Instructions that may appear to him to be necessary during the
progress of the work, and the Contractor shall carry out the work in accordance
with any instructions which may be given to him in writing signed by the
Engineer-In-Charge and such alterations, omissions, additions, or substitutions
shall not invalidate the Contract and any altered, additional or substituted work
which the Contractor may be directed to do in the manner above specified
as part of the work shall be carried out by the Contractor on the same conditions
in all respects on which he agreed to do the main work.

The time for the completion of the work shall be extended in the proportion that
the altered, additional or substituted work price bears to the original Contract
work price, and the certificate of the Engineer-In-Charge shall be conclusive as
to such proportion. Over and above this, a further period to the extent of 25
percent of such extension shall be allowed to the Contractor.

The rates for such additional, altered or substituted work under this clause shall
be worked out in accordance with the following provisions in their
respective order :

i) If the rates for the additional, altered or substituted work are specified in
the Contract for the work, the Contractor is bound to carry out the
additional, altered or substituted work at the same rates as are
specified in the Contract for the work.

i) If the rates for the additional, altered or substituted work are not
specifically provided in the Contract for the work, the rates will be derived
from the rates for a nearest similar item of work as are specified in the
Contract for the work. In case of composite tenders where two or
more schedule of quantities/ Bill of Quantities form part of the
Contract, therates shall be derived from the nearest similar item in the
schedule of quantities/Bill of Quantities of the particular part of work in
which the deviation is involved failing that from the lowest of the nearest
similar item in other schedule of quantity. The opinion of the Engineer-In-
Charge as to whether or not the rate can be reasonably so derived from
the item in this Contract will be final and binding on the Contractor.

iii) If the altered, additional or substituted work includes any work for
which no rate is specified in the Contract for the work and which cannot
be derived in the manner specified in sub para (i) and (ii) above from the
similar class of work in the Contract then such work shall be carried out at
the rates entered in the Schedule of Rates (as mentioned in
“Memorandum” to the “Form of Tender” for Civil / Sanitary Works) minus /
plus the percentage which the tendered amount of scheduled items bears
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with the estimated amount of schedule items based on the Schedule of
Rates (as mentioned in “Memorandum” to the “Form of Tender” for Civil /
Sanitary Works). The scheduled items mean the items appearing in the
Schedule of Rates (as mentioned in “Memorandum” to the “Form of
Tender” for Civil/ Sanitary Works), which shall be applicable in this
clause. This clause will apply mutatis mutandis to electrical work except
that Electrical Schedule of Rates as mentioned in “Memorandum” to the
“Form of Tender” will be considered in place of Civil / Sanitary works
Schedule of rates as mentioned in “Memorandum” to the “Form of
Tender".

If the rates for the altered, additional or substituted work cannot be
determined in the manner specified in sub-clauses (i) to (iii) above, then
the Contractor shall, within 7 days of the date of receipt of order to carry
out the work, inform the Engineer-In-Charge the rates which he intends to
charge for such class of work, supported by analysis of the rate or rates
claimed, and the Engineer-In-Charge shall determine the rate or rates on
the basis of prevailing market rates of the material, Labour, T&P etc. plus
10% (Ten percent) to cover the Contractors supervision, overheads and
profit and pay the Contractor accordingly. The opinion of the Engineer-In-
Charge as to the current market rates of materials and quantum of labour
involved per unit of measurements will be final and binding on the
Contractor.

However, the Engineer-In-Charge, by notice in writing, will be at liberty to
cancel his order to carry out such class of work and arrange to carry it out
in such manner, as he may consider advisable. But under no
circumstances, the Contractor shall suspend the work on the plea of non-
settlement of rates of items falling under the clause.

Except in case of items relating to foundations, provisions contained in
sub clauses (i} to (iv) above shall not apply to Contract, altered or
substituted items as individually exceed the ‘deviation limit’ of plus/minus
25% (Twenty Five Percent) subject to the following:-

(a) Deviation limit shall apply to individual items.

(b) The value of additions of items, of any individual trade not already
included in the Contract, shall not exceed 20% of the Tendered
value of work, subject to overall deviation limit as given above.

Provided further that in case where the original item is substituted, the
Substituted Item shall be deemed to have replaced the original item in
the Contract itself to that extent and above provisions pertaining to the
deviations shall apply with respect to such Substituted Item and not the
original item.

NOTE: Individual trade means the trade section to which Bill of
Quantities annexed to the agreement has been divided or in the
absence of any such division the individual section of the
MORTH/C.P.W.D. (as the case may be) Scheduled of rates
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specified above, such as excavation and earthwork, Concrete,
wood work and joinery, etc.

The rate of any such work except the items relating to foundations which
is in excess of the deviation limit and deviation in quantities of AHR items
on plus side as contained in Clause 9.2(i) shall be determined in
accordance with the provisions contained in Clause 69.2.

In the case of Contract items, substituted items, Contract cum substituted
items or additional items which exceed the limits laid down in sub para (v) of
condition 69.1 above (except the items relating to foundation work, which the
Contractor is required to do under Clause 69.1 above and deviation in quantities
of AHR items on plus side as contained in clause 9.2 (i) ), the Contractor
may within fifteen days of receipt of order or occurrence of the excess, claim

-revision of the rates, supported by proper analysis, for the work in excess of the

above mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities or those derived in accordance with
the provisions of sub para (i) to (iii) of conditions 69.1 by more than five percent,
the Engineer-In- Charge shall within three months of receipt of the claims
supported by analysis, after giving consideration to the analysis of the rates
submitted by the Contractor,determine the rates on the basis of the market rates
and if the rates so determined exceed the rates specified in the schedule of
guantities or those derived in accordance with the provisions of sub paras (i) to
(iii) of condition 69.1 by more than five percent, the Contract shall be paid in
accordance with the rates determined. In the event of the Contractor failing to
claim revision of rates within the stipulated period, or if the rates determined by
the Engineer-In-Charge within the period of three months of receipt of the claims
supported by analysis are within five percent of the rates specified in the
schedule of quantities or of those determined in accordance with the provisions
of sub-para (i) to (iiiy of condition 69.1, the Engineer-In-Charge shall make
payment at the rates as specified in the schedule of quantities or those already
determined under sub para (i) to (iii) of condition 69.1 for the quantities in excess
of the limits laid down in sub para (v) of condition 69.1.

The provisions of the proceding paragraph shall apply to the decrease in the
rates of items for the work in excess of the limits laid down in sub para (v)
of condition 69.1 provided that such decrease is more than five percent of rates
specified in the schedule of quantities or those derived in accordance with the
provisions of sub para (i) to (iii) of condition 69.1 and the Engineer-In-
Charge may after giving notice to the Contractor within two months of receipt of
order by the Contractor or occurrence of the excess and after taking into
consideration any reply received from him within fifteen days of receipt of the
notice revise the rates for the work in question within two months of expiry of the
said period of fifteen days having regard to the market rates.

The Contractor shall send to the Engineer-In-Charge once every three months
an up to date account giving complete details of all claims for additional
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payments to which the Contractor may consider himself entitled and of all
additional work ordered by the Engineer-In-Charge which he has executed
during the preceding quarter failing which the Contractor shall be deemed to
have waived his right.

For the purpose of operation of clause 69.1 (v) the following works shall be
treated as works relating to foundation:-

i) For buildings, compound walls plinth level or 1.2 meters (4 feet)
above ground level whichever is lower excluding items of flooring
and D.P.C. but including base concrete below the floors.

i) For abutments, piers, retaining walls of culverts and bridges, walls
of water reservoirs the bed of floor level.

iii) For retaining walls where floor level is not determinate 1.2 meters
above the average ground level or bed level.

iv) For Roads all items of excavation and filling including treatment of
sub base and soiling work.

v) For water supply lines, sewer lines, under-ground storm water
drains and similar works. All items of work below ground level
except items of pipe work, masonry work.

Vi) For open storm water drains, all items of work except lining of
drains.

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK

If it shall appear to the Engineer-In-Charge or his authorized subordinate in
charge of the work or to the Chief Technical Examiner or to any other inspecting
agency of Government/ State Government/ Owner where the work is being
executed, that any work has been executed with unsound, imperfect, or unskilful
workmanship or with materials of any inferior description, or that any materials or
articles provided by him for the execution of the work are unsound or of a quality
inferior to that Contracted for or otherwise not in accordance with the Contract,
the Contractor shall on demand in writing which shall be made within six months
of the completion of the work from the ENGINEER-IN-CHARGE specifying the
work, materials or articles complained of notwithstanding that the same may
have been passed, Certified and paid for forthwith rectify, or remove and
reconstruct the work so specified in whole or in part as the case may require
or as the case may be, remove the materials or articles so specified and provide
other proper and suitable materials or articles at his own proper charge and cost,
and in the event of his failing to do so within a period to be specified by the
Engineer-In-Charge in his demand aforesaid, then the Contractor shall be
liable to pay compensation at the rate of one percent of the estimated amount
put to tender for every day not exceeding ten days, while his failure to do so shall
continue and in the case of any such failure, the Engineer-In-Charge may rectify
or remove and re-execute the work or remove and replace with others, the



material or articles complained of as the case may be at the risk and expense in
all respects of the Contractor.

71.0 POSSESSION PRIOR TO COMPLETION

711 EPI shall have the right to take possession of or use any completed or partially
completed work or part of the work. Such possession or use shall not be deemed
to be any acceptance of any work not completed in accordance with the Contract
agreement. If such prior possession or use by EPI delays the progress of work
an equitable adjustment in the time of completion will be made and the Contract
agreement shall be deemed to be modified accordingly. The decision of EP! in
this case shall be final binding and conclusive.

71.2  When the whole of the works or the items or the groups of items of work for
which separate periods of completion have been specified have been completed
the Contractor will give a notice to that effect to the Engineer in writing. The
Engineer shall within 15 days of the date of receipt of such notice inspect the
works and either the Engineer-In-Charge issues to the Contractor a completion
certificate stating the date on which in his opinion the works were completed in
accordance with the Contract or gives instructions in writing to the Contractor
specifying the balance items of work which are required to be done by the
Contractor before completion certificate could be issued. The Engineer-In-
Charge shall also notify the Contractor of any defect in the works affecting
completion.

71.3 The Contractor shall during the course of execution prepare and keep updated a
complete set of ‘as built’ drawings to show each and every change from the
Contract Drawings, changes recorded shall be countersigned by the Engineer-
In-Charge and the Contractor. Four copies of ‘as built’ drawings shall be supplied
to EPI by the Contractor within 30 days of the completion. All costs incurred in
this respect shall be borne by the Contractor only.

71.4 COMPLETION CERTIFICATE

71.4.1 Within ten days of the completion of the work, the Contractor shall give
notice of such completion to the Engineer-in-Charge and within thirty days of the
receipt of such notice, the Engineer-in-Charge shall inspect the workand
if there is no defect in the work, Project Head shall furnish the Contractor with
afinal certificate of completion subject to receiving same from end user/ Client
for actual executed works.

71.4.2 But no final certificate of completion shall be issued, nor shall the work be
considered to be complete until

(i) the Contractor shall have

(a) removed from the premises on which the work shall be executed
all scaffolding, surplus materials, rubbish and all huts and sanitary
arrangements required for his/their work people on the site in
connection with the execution of the works as shall have been
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erected or constructed by the Contractor(s)
And

(b) cleaned off the dirt from all wood work, doors, windows, walls,
floor or other parts of the building, in, upon, or about which the
work is to be executed or of which he may have had possession
for the purpose of the execution; thereof,

And

(i) Not until the work shall have been measured by the Engineer-in-
Charge.

71.4.3 If the Contractor shall fail to comply with the requirements of this Clause 71.4.2

72.0
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(i) above then,
(i) The Engineer-in-Charge may at the expense of the Contractor
(a) remove such scaffolding, surplus materials and rubbish etc.,
and/or

(b) dispose of the same as he thinks fit and clean off such dirt as
aforesaid,

And,

(i} The Contractor shall have no claim in respect of scaffolding or surplus
materials as aforesaid except for any sum actually realized by the sale
thereof less actual cost incurred on removal of materials / debris / malba
etc.

The Contractor shall be responsible for handing over of project including signing
ofinventories by the client and shall obtain final work completion certificate in
favour of EPI from client. Necessary support for the same, shall however, be
provided by EPI. No payment of final bill shall be released.

COMPENSATION FOR DELAY AND REMEDIES

If the Contractor fails to maintain the required progress in terms of clause 72.4 or
relevant clause of Additional Conditions of Contract, to complete the work and
clear the Site on or before the completion date or extended date of
completion, he shall, without prejudice to any other right or remedy available
under the law to EPI on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below or such smaller amount as
the Engineer-in-charge (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day /
week (as applicable) that the progress remains below that specified in Clause
72.4.1 or the relevant clause in Additional Conditions of Contract or that the work
remains incomplete. This will also apply to items or group of items for which a
separate period of completion has been specified.

i) For works with completion period not exceeding 3 | @ 1% per day
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month (as originally stipulated)

iy For works with completion period exceeding 3 months | @ 1% per week or
(as originally stipulated) part thereof

Provided always that the total amount of compensation for delay to be paid
under this Condition shall not exceed 10% of the Tendered Value of work or of
the Tendered Value of the item or group of items of work for which a separate
period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum
payable to the Contractor under this or any other Contract with EPI even after
completion of the work.

CANCELLATION / DETERMINATION OF CONTRACT IN FULL OR PART

Subject to other provisions contained in this clause, the Engineer-In-Charge
may, without prejudice to his any other rights or remedy against the Contract in
respect of any delay, inferior workmanship, any claims for damages and / or any
other provisions of this Contract or otherwise, and whether the date of
completion hasor has not elapsed, by notice in writing absolutely determine the
Contract in full or in part in any of the following cases:

i) If the Contractor having been given by the Engineer-In-Charge a notice in
writing to rectify, reconstruct or replace any defective work or that
the work is being performed in an inefficient or otherwise improper or un-
workman like manner shall omit to comply with the requirement of such
notice for a period of seven days thereafter; or

i) If the Contractor has, without reasonable cause, suspended the progress
of the work or has failed to proceed with the work with due diligence so
that in the opinion of the ENGINEER-IN-CHARGE (which shall be final
and binding) he will be unable to secure completion of the work by the
date for completion and continues to do so after a notice in writing of
seven days from the Engineer-In-Charge; or

iii) If the Contractor fails to complete the work within the stipulated date or
items of work with individual date of completion, if any stipulated, on or
before such date(s) of completion and does not complete them within the
period specified in a notice given in writing in that respect by the
Engineer-In-Charge; or

iv) If the Contractor persistently neglects to carry out his obligations
underthe Contract and / or commits default in complying with any of the
terms and conditions of the Contract and does not remedy it or take
effective steps to remedy it within 7 days after a notice in writing is given
to him in that respect by the Engineer-In-Charge; or

V) If the Contractor shall offer or give or agree to give to any person in EPI
service or to any other person on his behalf any gift or consideration of
any kind as an inducement or reward for doing or forbearing to do or for



having done or forborne to do any action in relation to the obtaining or
execution of this or any other Contract for EPI; or

vi) If the Contractor shall enter into a Contract with EPI in connection with
which commission has been paid or agreed to be paid by him or to his
knowledge, unless the particulars of any such commission and the terms
of payment thereof have been previously disclosed in writing to the
Engineer-In-Charge; or

vii) If the Contractor shall obtain a Contract with EPI as a result of wrong
tendering or other non-bona-fide methods of competitive tendering; or

viii) If the Contractor being an individual, or if a firm, any partner thereof shall
at any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of
his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his
estate or if a trust deed be executed by him for benefit of his creditors; or

iX) If the Contractor being a company, shall pass a resolution or the Court
shall make an order for the winding up of the company, or a receiver or
manager on behalf of the debenture holders or otherwise shall be
appointed or circumstances shall arise which entitle the Court or
debenture holders to appoint a receiver or manager; or

X) If the Contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days; or

Xi) If the Contractor assigns, transfers, sublets (engagement of labour on a
piece-work basis or of the labour with materials not to be incorporated in
the work, shall not be deemed to be subletting) or otherwise parts with or
attempts to assign, transfer sublet or otherwise parts with the entire
works or any portion thereof without and prior written approval of the
Engineer- In-Charge.

When the Contractor has made himself liable for action under any of the clauses
aforesaid, the Engineer-In-Charge may without prejudice to any other right or
remedy which shall have accrued or shall accrue hereafter to EPI, by a notice
in writing to cancel the Contract as a whole or only such items of work in
default from the Contract.

The Engineer-In-Charge shall on such cancellation by EPI have powers to:

a) Take possession of Site and any materials, Construction Plant &
machinery, implements, stores, etc. thereon; and/ or

b) Carry out the incomplete work by any means at the risk and cost of the
Contractor; and/ or

c) To determine or rescind the Contract as aforesaid (of which termination



or rescission notice in writing to the Contractor under the hand of the
Engineer-In-Charge shall be conclusive evidence). Upon such
determination or rescission the full Retention Money recovered by EPI
under the Contract and Security Deposit cum Performance Guarantee
shall be liable to be forfeited and un-used materials, construction plant &
machinery, implements, temporary buildings, etc. shall be taken over and
shall be absolutely at the disposal of EPI. If any portion of the Retention
Money has not been received or recovered by EPI from RA Bills, it would
be called for and forfeited; and/ or

d) To employ labour and to supply materials, equipment to carry out the
work or any part of the work debiting the Contractor with the cost of the
labour and the price of the materials, equipment rentals (of the amount of
which cost and price certified by the Engineer-In-Charge shall be final
and conclusive) against the Contractor and crediting him with the value of
the work done in all respects in the same manner and at the same rates
as ifit had been carried out by the Contractor under the terms of his
Contract. The certificate of the Engineer-In-Charge as to the value of the
work done shall be final and conclusive against the Contractor provided
always that action under the sub-clause shall only be taken after giving
notice in writing to the Contractor. Provided also that if the expenses
incurred by the EPI are less than the amount payable to the Contractor at
his agreement rates, the difference shall not be paid to the Contractor;
and/or

e) After giving notice to the Contractor to measure up the work of the
Contractor and to take such whole, or the balance or part thereof as shall
be un- executed or delayed with reference to the General Conditions of
Contract clause no. 72.4.1 and/ or relevant clause of Additional
Conditions of Contract, out of his hands and to give it to another
Contractor to complete in which case any expenses which may be
incurred in excess of the sum which would have been paid to the original
Contractor if the whole work had been executed by him (of the amount of
which excess the certificate in writing of the Engineer-In-Charge shall be
final and conclusive) shall be borne and paid by the original Contractor
and may be deducted from any money due to him by EPI under his
Contract or on any other account whatsoever or from his Retention
Money, Security Deposit cum Performance Guarantee or the proceeds of
sales of unused materials, construction plants & machinery, implements
temporary buildings etc. thereof or a sufficient part thereof as the case
may be. if the expenses incurred by EPI are less than the amount
payable to the Contractor at his agreement rates, the difference shall not
be paid to the Contractor; and/ or

f) By a notice in writing to withdraw from the Contractor any items or
items of work as the Engineer-In-Charge may determine in his absolute
discretion and get the same executed at the risk and cost of the
Contractor.

Any excess expenditure incurred or to be incurred by EPI in completing the
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works or part of the works or the excess loss or damages suffered or may be
suffered by EPI as aforesaid after allowing such credit shall without
prejudice to any other right or remedy available to EPI in law be recovered from
any moneys due to the Contractor on any account, and if such moneys are not
sufficient the Contractor shall be called upon in writing and shall be liable to pay
the same within 30 days.

If the Contractor shall fail to pay the required sum within the aforesaid period of
30 days, the Engineer-In-Charge shall have the right to sell any or all of the
Contractors unused materials, Construction Plant, machinery, implements,
temporary buildings, etc. and apply the proceeds of sale thereof towards the
satisfaction of any sums due from the Contractor under the Contract and if
thereafter there be any balance outstanding from the Contractor, it shall be
recovered in accordance with the provisions of the Contract and law.

Any sums in excess of the amounts due to EPl and unsold materials,
Construction Plant etc. shall be returned to the Contractor, provided always that
if cost or anticipated cost of completion by EPI of the works or part of the works
is less than the amount which the Contractor wouldhave been paid had he
completed the works or part of the works, such benefit shall not accrue to the
Contractor.

In the event of anyone or more of the above courses being adopted by the
Engineer-In-Charge the Contractor shall have no claim to compensation
whatsoever for any loss sustained by him by reasons of his having purchased or
procured any materials or entered into any engagements or made any advances
on account or with a view to the execution of the work or the performance of the
Contract. And in case action is taken under any of the provision aforesaid the
Contractor shall not be entitled to recover or be paid any sum for any work
thereof or actually performed under this Contract unless and until the Engineer-
In- Charge has certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the value so
certified. Provided further that if any of the recoveries to be made, while taking
action as per (d) and/or (e) above, are in excess of the Retention Money &
Security Deposit cum Performance Guarantee forfeited, these shall be limited to
the amount by which the excess cost incurred by the EPI exceeds the Retention
Money & Security Deposit cum Performance Guarantee so forfeited.

Right of EPI after Rescission of Contract owing to Default of Contractor:

In the event of any or several of the courses, referred to Clause (72.2), i to
xi of this Clause, being adopted in the Contract which has been rescinded
as a whole, the Security Deposit already with EPIs under the Contract
shall be encashed / forfeited and the Performance Guarantee already
submitted for the Contract shall be encashed. The balance work shall be
got done independently without risk & cost of the failed Contractor. The
failed Contractor shall be debarred from participating in the tender for
executing the balance work. If the failed Contractor is a JV or a
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Partnership firm, then every member/partner of such a firm shall be
debarred from participating in the tender for the balance work in his/her
individual capacity or as a partner of any other JV /partnership firm.
Further the authorized representative of failed Contractor cannot be
accepted as authorized representative in new Contract.

72.3 CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT
TAKEN

In any case in which any of the powers conferred upon the Engineer-In-
Charge by relevant clause thereof, shall have become exercisable and the same
are not exercised, the non-exercise thereof shall not constitute a waiver of any of
the conditions hereof and such powers shall notwithstanding be exercisable in
the event of any future case of default by the Contractor and the liability of the
Contractor for compensation shall remain unaffected. In the event of the
Engineer-In-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing
to the Contractor, take possession of (or at the sole discretion of the Engineer-In-
Charge which shall be final and binding on the Contractor) use as on hire (the
amount of the hire money being also in the final determination of the Engineer-
In-Charge) all or any tools, plant, machinery, materials and stores, in or upon the
works, or the site thereof belonging to the Contractor, or procured by the
Contractor and intended to be used for the execution of the work / or any part
thereof, paying or allowing for the same in account at the Contract rates, or in
the case of these not being applicable, at current market rates to be certified by
the Engineer-In-Charge, whose certificate thereof shall be final, and binding on
the Contractor and/or direct the Contractor, clerk of the works, foreman or other
authorized agent to remove such tools, machinery, plant, materials, or stores
from the premises (within a time to be specified in such notice) in the event of
the Contractor failing to comply with any such requisition, the Engineer-In-
Charge may remove them at the Contractor's expense or sell them by auction or
private sale on account of the Contractor and his risk in all respects and the
certificate ofthe Engineer-In-Charge as to the expenses of any such removal and
the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the Contractor.

724 TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY

The time allowed for execution of the Works as specified in the terms of Contract or the
extended time in accordance with these conditions shall be the essence of the Contract.
The execution of the works shall commence from the 10th day or such time period as
mentioned in letter of Acceptance/ Letter of Intent after the date on which the Engineer-
In-Charge issues written orders to commence the work. If the Contractor commits
default in commencing the execution of the work as aforesaid, the Executing Agency
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit
the earnest money absolutely.



72.4.1 With issue of Letter of Acceptance/ Letter of Intent, the Contractor shall submit
following

vi.

Time and Progress Chart (CPM/ PERT/ Quantified Bar Chart) and get it
approved by the Engineer-In-Charge.

The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate
the forecast (mile-stones) of the dates of commencement andcompletion
of various items, trades, sections of the work and may be amendedas
necessary by agreement between the Engineer-In-Charge and the
Contractor within the limitations of time stipulated in the Contract
documents,

and further to ensure good progress during the execution of the work,
the Contractor shall in all cases in which the time allowed for any
work exceeds one month (save for special jobs for which a separate
program has been agreed upon) complete 1/8" of the whole of work
before 1/4th of the whole time allowed in the Contract has elapsed,

3/8th of the work before one half of such time has elapsed and 3/4th of
the work before 3/4th of such time has elapsed.

The physical report including photographs shall be submitted by the
Contractor on the prescribed format & the intervals (not exceeding a
month) as decided by the Engineer in Charge.

The compensation for delay as per clause 72.1 shall be leviable at
intermediate stages also, in case the required progress is not achieved to
meet the above time deadlines of the completion period and/ or
milestones of time and progress chart, provided always that the total
amount of Compensation for delay to be paidunder this condition shall
not exceed 10% (Ten Percent) of the tendered value of work”.

72.4.2 If the work(s) be delayed by:

Vi)

vii)

force-majeure or
abnormally bad weather, or
serious loss or damage by fire, or

civil commotion of workmen, strike or lockout, affecting any or the
trades employed on the work, or

delay on the part of other Contractors or tradesmen engaged by
Engineer-In-Charge in executing work not forming part of the Contract, or

non-availability of stores, which are responsibility of EPI or,

non-availability or break down of tools and plant to be supplied or
supplied by EPI or,
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viii) any other cause which, in the absolute discretion of EPI, is beyond
the Contractor’s control,

then, upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-In-Charge but shall
nevertheless use constantly his best endeavours to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-In-Charge to proceed with the works.

Request for extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event
causing delay on the prescribed form. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired. In any such
case EPI may give a fair and reasonable extension of time for completion
of work. Such extension shall be communicated to the Contractor by the
Engineer- In-Charge in writing, within 3 months of the date of receipt of such
request. Non- application by the Contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the Engineer-In-Charge and the
extension of time so given by the Engineer-In-Charge shall be binding on the
Contractor.

In the event of a delay caused by the Contractor, even if an extension of time
(EOT) has been granted by the Client/EPI, all expenses incurred by the EPI shall
be recovered from the Contractor. This includes the salary, travel and daily
allowance (TA & DA) of all relevant personnel, as well as office expenses

WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM
CONTRACTOR

Whenever any claim or claims for payment of a sum of money arises out of or
under the Contract or against the Contractor, EPI shall be entitled to withhold
and also have a lien to retain such sum or sums in whole or in part from the
security, if any, deposited by the Contractor and for the purpose aforesaid, EPI
shall be entitled to withhold the Retention Money, if any, furnished as the case
may be and also have a lien over the same pending finalization or adjudication of
any such claim. In the event of the security being insufficient to cover the
claimed amount or amounts or if no security has been taken from the
Contractor, EPI shall be entitled to withhold and have a lien to retain to the
extent of such claimedamount or amounts referred to above, from any sum or
sums found payable or which may at any time thereafter become payable to the
Contractor under the same Contract or any other Contracts pending finalization
or adjudication of any such claim,

It is an agreed term of the Confract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-Charge
or EPI will be kept withheld or retained as such by the Engineer-In-Charge or
EPI till the claim arising out of or under the Contract is determined by the
Arbitrator / Competent Court and that the Contractor will have no claim for
interest or damages whatsoever on anyaccount in respect of such withholding or
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retention under the lien referred to above and duly notified as such to the
Contractor. For the purpose of this clause, where the Contractor is a sole
proprietor or a partnership firm or a limited company, etc. the Engineer-In-
Charge or EPI shall be entitled to withhold and also have a lien to retain towards
such claimed amount or amounts in whole or in part from any sum found payable
to proprietor /partnership firm/limited company, as the case may be whether in
his individual capacity or otherwise.

EPI shall have the right to cause an audit and technical examination of the
works and the final bills of the Contractor including all supporting vouchers,
abstract, etc. to be made after payment of the final bill and if as a result of such
audit and technical examination any sum is found to have been overpaid in
respect of any work done by the Contractor under the Contract or any work
claimed to have been done by him under the Contract and found not to have
been executed, the Contractor shall be liable to refund the amount of over-
payment and it shall be lawful for EPI to recover the same from him in the
manner prescribed in sub-clause (I} of this clause or in any other manner legally
permissible; and if it is found that the Contractor was paid less than what was
due to him under the Contract in respect of any work executed by him under it,
the amount of such under payment shall be duly paid by EPI to the Contractor,
without any interest thereon whatsoever.

LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the Contractor (including the Retention
Money & Security deposit returnable to him) under the Contract may be withheld
or retained by way of lien by the Engineer-In-Charge or by EPI against any claim
of the Engineer-In-Charge or EPI in respect of payment of a sum of
money arising out of or under any other Contract made by the Contractor
with the Engineer-In-Charge or EPI.

It is an agreed term of the Contract that the sum of money so withheld or
retained under this clause by the Engineer-In-Charge or EPI will be kept withheld
or retained as such by the Engineer-In-Charge or EPI or till his claim arising out
of the same Contract or any other Contract is either mutually settled or
determined by the Arbitrator or Competent court as the case may be, and that
the Contractor shall have no claim for interest or damages whatsoever on this
account or on any other ground in respect of any sum of money withheld or
retained under this clause and duly notified as such to the Contractor.

DEFECTS LIABILITY PERIOD

-—The-Contractor-shall-be-responsible -for-the-rectification-of - defects -in-the-works

for a period of twelve months from the date of taking over of the works by
the Owner/ Client. Any defects discovered and brought to the notice of the
Contractor forthwith shall be attended to and rectified by him at his own cost and
expense. In case the Contractor fails to carry out these rectifications, the same
may without prejudice to any other right or remedy available, be got rectified by
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EPI at the cost and expense of the Contractor.

FORCE MAJEURE

Any delay or failure of the performance of either party hereto shall not constitute
default hereunder to give rise to any claims for damages, if any to the
Extent such delay or failure of performance is caused by occurrences such as
Acts of God or the public enemy, expropriation, compliance with any order or
request of Government authorities/ Courts, acts of war, rebellions, sabotage fire,
floods, illegal strikes, or riots (other than Contractor's employees). Only
extension of time shall be considered for Force Majeure conditions as accepted
by EPI. No adjustment in Contract price shall be allowed for reasons of force
majeure.

76.0 DISPUTE RESOLUTION:

Amicable Resolution
Save where expressly stated to the contrary in this document, any dispute,

difference or controversy of whatever nature between the Parties, howsoever
arising under, out of or in relation to this document, including those arising with
regard to acts, decision or opinion of the EPI (the "Dispute™) and so notified in
writing by either Party, shall in the first instance be attempted to be resolved
amicably by the representatives of the Parties in accordance with the procedure
set forth as below:

Mutual Settlement of Disputes: - In the event of any Dispute between the
Parties, either Party may call upon the Regional In-charge/ concerned officer, as
the case may be, to mediate and assist the Parties in arriving at an amicable
settlement thereof.

Upon such reference, the representatives of the Parties shall within 15 (fifteen)
days of service of a written notice from one Party to the other Party (ies), hold a
meeting with an effort to resolve the Dispute in good faith and the dispute
may be mutually settled between the parties.

If the Dispute is not amicably settled within 15 (fifteen) days of reference of said
dispute, either Party may refer the dispute to mediation in accordance with the
provisions of below:

Mediation
In case of any dispute /differences, such dispute shall be referred for

mediation by either parties to CMD of EPI for resolution of dispute and CMD
may nominate any person/committee for mediation of the dispute. If such
dispute is not resclved within a period of 30 days from the date of reference to
CMD of EPI, then in such a case matter /dispute shall be referred to the Court
for resolution.

Dispute between Govt. bodies
"In the event of any dispute or difference relating to the interpretation and
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application of the provisions of commercial Contract(s) between Central Public
Sector Enterprises (CPSEs) / Port Trusts inter se and also between CPSEs and
Government Department Organizations (excluding disputes relating to Railways,
Income Tax, Customs & Excise Departments), such dispute or difference shall
be taken up by either party for its resolution through AMRCD as mentioned in
DPE OM No. 05/0003/2019-FTS-10937 dated 14th December, 2022 and the
decision of AMRCD on the said dispute will be binding on both the parties.”

Jurisdiction
The courts in New Delhi alone will have jurisdiction to deal with

matters/disputes arising there from, to the exclusion of all other courts.

SUSPENSION OF WORKS

(a) The Contractor shall, on receipt of the order in writing of the Engineer-In-
Charge, suspend the progress of the works or any part thereof for such
time and in such manner, as the Engineer-In-Charge may consider
necessary for any of the following reasons:

i) On account of any default on part of the Contractor, or

i) For proper execution of the works or part thereof for reason other
than the default of the Contractor, or

iii) For safety of the works or part thereof.

The Contractor shall, during such suspension, properly protect and
secure the works to the extent necessary and carry out the instructions
given in that behalf by the Engineer-In-Charge.

(b) If the suspension is ordered for reasons (ii} and (iii) in sub-para (a)
above, the Contractor shall be entitled to an extension of the time equal
to the period of every such suspension plus 25%. No adjustment of
Contract price will be allowed for reasons of such suspension.

(c) In the event of the Contractor treating the suspension as an
abandonment of the Contract by EPI, he shall have no claim to payment
of any compensation on account of any profit or advantage which he may
have derived from the execution of the work in full but which he could not
derive in consequence of the abandonment.

(d) The Contractor shall resume work in all earnestness after
suspension has been lifted by EPI.

TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

If the Contractor is an individual or a proprietorship concern and the individual or
the proprietor dies then unless the Engineer-In-Charge is satisfied that the legal
representatives of the individual Contractor or of the proprietor of the proprietary
concern and in the case of partnership firm, the surviving partners, are capable
of carrying out and completing the Contract, the Engineer-In-Charge shall be
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entitled to cancel the Contract as to its incomplete part without EPI being in any
way liable to payment of any compensation to the estate of the deceased
Contractor and/or to surviving partners of the Contractor's firm on account of
cancellation of the Contract. Such cancellation of Contract shall be without
prejudice to any of the rights & remedies available to the Engineer-In-Charge
under the Contract. The decision of the Engineer-In-Charge that the legal
representatives of the deceased Contractor or the surviving partners of the
Contractor’s firm cannot carry out and complete the Contract shall be final and
binding on the parties.

CLARIFICATION AFTER TENDER SUBMISSION

Tenderer’'s attention is drawn to the fact that during the period, the bids are
under consideration, the bidders are advised to refrain from contacting by any
means, EPI and/or his employees/ representatives on matters related to the bid
under consideration and that if necessary, EPI will obtain clarifications in writing
or as may be necessary. The Tender evaluation and process of award of works
is done by duly authorized Tender Scrutiny Committee and this committee is
authorized to discuss and get clarification from the tenderers.

ADDENDA/ CORRIGENDA

Addenda/Corrigenda to the Tender Documents may be issued prior to the date
of opening of the Tender to clarify or effect maodification in specification and/or
Contract terms included in various Tender Documents. The tenderer shall
suitably take into consideration such Addenda/Corrigenda while submitting
his tender.The tenderer shall return such Addenda/ Corrigenda duly signed and
stamped as confirmation of its receipt and submit along with the Tender
Document. All Addenda/ Corrigenda shall be signed and stamped on each page
by the tenderer and shall become part of the Tender and Contract documents.

QUALITY ASSURANCE PROGRAMME

To ensure that the works/services under the scope of this Contract are in
accordance with the specifications, the Contractor shall adopt Quality Assurance
Programme to control such activities at the necessary points. The Contractor
shall prepare and finalize such Quality Assurance Programme within 15 days
from Letter of Acceptance. EPI shall also carry out quality audit and quality
surveillance of systems and procedures of Contractor's quality control activities.
A Quality Assurance Programme of Contractor shall generally cover the
following:

a) His organization structure for the management and implementation of the
proposed Quality Assurance Program.

b) Documentation control system.

c) The procedure for procurement of materials and source inspection.
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d) System for site controls including process controls.

e) Control of non-conforming items and systems for corrective actions.

f) Inspection and test procedure for site activities.

9) System for indication and appraisal of inspection status.

h) System for maintenance of records.

i) System for handling, storage and delivery.

i) A quality plan detailing out quality practices and procedures, relevant

standards and acceptance levels for all types of work under the scope of
this Contract.

All the quality reports shall be submitted by the Contractors in the formats
appended hereto. Checklist enclosed here in this document shall be followed
while carrying out Construction activities (items). If any item is not covered by the
Checklist/ Formats appended hereto, the Format for the same may be developed
and submitted to Engineer-In-Charge for approval and the same shall be
adopted. These filled in formats shall be prepared in two copies and duly signed
by representatives of Contractor and EPI. All the costs associated with printing of
Formats and testing of materials required as per technical specifications or by
Engineer-In-Charge shall deemed to be included in the Contractor’'s quoted rates
of various items of work in the Schedule/ Bill of Quantities.

APPROVAL OF TEMPORARY / ENABLING WORKS

The setting and nature of all offices, huts, access road to the work areas, and all
other temporary works as may be required for the proper execution of the works
shall be subject to the approval of the Engineer-in-Charge.

All the equipment, labour, material including cement, reinforcement and the
structural steel required for the enabling/ temporary works associated with the
entire Contract-shall have to be arranged by the Contractor only. Nothing extra
shall be paid to the Contractor on this account and the unit rates quoted by the
Contractor for various items in the Bill of Quantities shall be deemed to include
the cost of enabling works.

CONTRACT COORDINATION PROCEDURES, COORDINATION MEETINGS
AND PROGRESS REPORTING

The Contractor shall prepare and finalize in consultation with EPI, a detailed
Contract coordination procedure within 15 days from the date of issue of Letter
of Acceptance/ Letter of Intent for the purpose of execution of the Contract.

The Contractor shall have to attend all the meetings at any place in India at his
own cost with EPI, Owners/ Clients or Consultants of EPl/ Owner/ Client during
the currency of the Contract, as and when required and fully cooperate with such
persons and agencies involved during these discussions. The Contractor
shall not deal in any way directly with the Clients/ Owners or Consultants of EPI/



Owner/ Clients and any dealing/ correspondence if required at any time with
Clients/ Owners/ Consultants shall be through EPI only.

During the execution of the work, Contractor shall submit at his own cost detailed
Monthly progress report to the Engineer-In-Charge of EPI by 5th of every month.
The format of monthly progress report shail be as approved by Engineer-In-
Charge of EPI.

84.0 CONTRACT AGREEMENT

The Contractor shall enter into a Contract agreement with EPI within 21 days of
the Letter of Acceptance or within such extended timeframe, as may be granted
by EPI. The Contractor shall be responsible for the cost of stamp papers, stamp
duty, and registration, if applicable, on the Contract. In the event that the
Contractor does not sign the agreement as outlined above or does not
commence work within the time frame specified in the Memorandum to the Form
of Tender, the earnest money shall be forfeited, and the letter of acceptance
shall be withdrawn.

85.0 MANNER OF EXECUTION OF AGREEMENT

i. The agreement as per prescribed Performa as enclosed to the this GCC or
Additional Conditions of Contract (as per the clause of Order of Preference of
Documents) shall be signed at the office of EPI within time specified in the
Memorandum to the Form of Tender or within such extended time. The
Contractor shall provide for signing of the Contract, appropriate Power of
Attorney in favour of the authorised representative duly attested by notary Public
and the requisite documents / materials. Till a formal Contract is prepared and
executed, the Letter of acceptance read in conjunction with the Bidding
Documents will constitute a binding Contract.

i. The agreement will be signed in two originals and three more copies, EPI
shall retain the ‘Original’, the Contractor shall be provided with the other signed
original and the remaining three copies will be retained by EPI. In case of a
dispute of any kind whatsoever, the ‘Original’ retained by EPI alone shall be
treated as the ‘Original Agreement’.

86.0 PURCHASE PREFERENCE TO PUBLIC SECTOR ENTERPRISES

EPI reserves its right to extend Purchase Preference to Central Public Sector
Enterprises (CPSEs) as per policy of Government of India, if any, as applicable
on this work. The tenderers are requested to go through latest instructions of
Government of India on its Purchase Preference Policy for CPSEs before
quoting for the Tender.

87.0 CHANGE IN FIRM’S CONSTITUTION TO BE INTIMATED

Where the Contractor is a partnership firm, prior approval in writing of EPI
shall be obtained before any change is made in the constitution of the firm.
Where the Contractor is an individual or a Hindu undivided family business
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concern such approval as aforesaid shall likewise be obtained before the
Contractor enters into any partnership agreement whereunder the partnership
firm would have the right to carry out the works hereby undertaken by the
Contractor. If prior approval as aforesaid is not obtained, the Contract shall be
deemed to have been assigned in contravention of Clause 59.1 hereof and EPI
shall be entitled to take action underClause 72.2 (xi).

COMPLIANCE WITH ISO PROCEDURES

EPI is an 1S0-9001: 2015, ISO 14001 : 2015, 1ISO 45001 : 2017 and ISO/ISE
27001 : 2013 Company. The conditions of the ISO as applicable shall be
followed by the Contractor for implementation & maintaining the established
procedures of EPI.

Work Capital Capacity

Contractor must have working capital i.e. Minimum (2-3 months) for aforesaid
works to fund their day-to-day operations, cover expenses, and take on new
projects without disrupting cash flow. This will be mandate to keep the Progress
of works continue without any hurdle

Providing plantation of trees at project site and maintenance of the same
up to defect liability period

In case of change in layout/fouling with facilities/structure, the same may be
replanted & their survival growth shall be ensured by the Contractor as per
instruction of EPI/Client.

91.0 THIRD PARTY SAFETY AUDIT:

An experienced and reputed agency shall be engaged/ appointed by the
Contractor for periodic audit (On Qtly basis) of Safety measures in the
construction work. The scope of work of the agency so engaged shall be as
under:

A. Safety Audit and Implementation of Safety Measures.

B. The duties of Safety Audit agency shall further include the following: -

a) Plan and organize measures necessary for creating a safe working
environment for all workmen engaged at site and to prevent any kind
of personal injuries and damage to property;

b) To advise on safety aspects in all job studies, and to carry out detailed
job safety studies of selected jobs and to formulate Job Hazard
Analysis Report and Safety Manual during initial mobilization stage of
the project.

¢) Prepare action proposed to be taken to prevent personal injuries and
damage to property.

d) Conduct site safety inspections, in order to observe the physical
conditions of work and the work practices and procedures followed by

'
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e)

f)

9)

h)

workers and to render advice on measures to be adopted for removing
the unsafe physical conditions and preventing unsafe actions by
workers and to ensure that the same will be implemented at site. To
prepare & submit visit report to Engineer-in-charge.

To report and investigate accidents and near misses and to
recommend the preventive measures so as tfo ensure non-
occurrence of such casesand to ensure.

To maintain such records as are necessary relating to accidents,
dangerous occurrences and industrial diseases.

To organise in association with the concerned departments,
campaigns, competitions, contests and other activities which will
create awareness and will develop and maintain the interest of the
workers in establishing and maintaining safe conditions of work and
procedures.

To design and conduct suitable training and educational programme
for the prevention of personal injuries.

Visit to workman camps and monitoring & ensuring the total hygienic
conditions are provided for workman.
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1.0

2.0

3.0

4.0

5.0

6.0

LABOUR SAFETY PROVISIONS

Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can be
done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for
holding the ladder and if the ladder is used for carrying materials as well suitable footholds
and hand-hold shall be provided on the ladder and the ladder shall be given an inclination
rot steeper than % to 1(% horizontal and 1 vertical)

Scaffolding of staging more than 3.6 m {12ft.) above the ground or floor, swung of
suspended from anoverhead support or erected with stationary support shall have a guard
rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high
above the floor or platform of such scaffolding or staging and extending along the entire
fength of the outside and ends there of with only such opening as may be necessary for
the delivery of materials..Such scaffolding or staging shall be so fastened as to prevent it
from swaying from the building or structure. -

Working platforms, gangways and stairways should be so constructed that they should
not sag unduly or.unequally, and if the height of the platform or the gangway or the stairway
is more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded,
should have adequate width and should be suitably fastened as described in (2.0) above.

Every opening in the fioor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or-
railing whose minimum height shall be 90 cm. (3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall besecurely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung fadder shall in no case be less than 29
cm. (11%") for ladder upto and including 3 m. (10 ft.) in length..For fonger ladders, this
width should be increased at least %" for each additional 30 cm. (1 foot) of fength. Uniform
step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken
to prevent danger from electrical equipment. No materials on any of the sites or work shall
be so stacked or placed as to cause danger or inconvenience to any person or the public.
The contractor shall provide all necessary fencing and lights to protect the public from
accident and shall be bound to bear the expenses of defence of every suit, action or other
proceedings at law that may be brought by any person for injury sustained owing to neglect
of the above precagtions and to pay any damages and cost which may be awarded in any
such suit; action oerroceedings to any such person or which may, with the consent of the

contractor, be paid to compensate any claim by any such person.

(a) Excavation and Trenching

=

All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied with at least one
jadder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall extend from bottom
of the trench to at least 90 cm. (3ft.) above the surface of .the ground. The side of the
trenches which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable
slope or sechre!y held by timber bracing, so as to avoid the danger of sides collapsing.
The excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench
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8.0

or half of the depth of the trench whichever is more. Cutting shall be done from top to
bottom. Under no circumstances, undermining or undercutfing shall be done.

(b) Safety Measures for digging bore holes:-

(i) If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse,

(iiy During drilling, sign boards should be erected near the site with the address of the
drilling contractor and the Engineer, in-charge of the work;

(iii) Suitable fencing should be erected around the well di'Jring the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50m alround the point of
drilling to avoid entry of people

(iv) After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above
ground level and 0.60m below ground level should be constructed around the well
casing;

(v) After the completion of the borewell, the contractor shduld cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs
over the soil. This should be done even while reparing the pump;

(vi) After the bore well is drilled the entire site should be brought to the ground level.
Demolition:— |
Before any demolition work is commenced and also during the progress of the work,

(i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

(i) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned:- The following
safety.equipment shall invariably be provided.

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

(i) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes, shall be provided with protective goggles.

(iii) Those engaged in welding works shall be provided with welder’s protective eye shields.
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(iv) Stone breaker shall be provided with protective goggles and protective clothing and

seated at sufficiently. safe intervals.

(v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated atleast for
an hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signals or
boards to prevent accident to the public. In addition, the contractor shall ensure that the
following safety measure are adhered to :-

(a) Entry for workers'into the line shall not be allowed except under supervision of the JE
or any other higher officer.

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2
to 3 hours before any man is allowed to enter into the manhole for working inside.

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate
paper which changes colour in the presence of such gases and gives indication of their
presence. '

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole.
In case, no Oxygen is found inside the sewer line, workers should be sent only with

Oxygen kit.

(e) Safety belt with ropé should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to
be pulled out during emergency.

(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of
any kind. Proper warning signs should be dlsplayed for the safety of the public
whenever cleaning works are undertaken during night or day

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature of the
maiba.

(i) Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge shall decide the time up to which a
worker may be allowed to work continuously inside the manhole.

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventitating the manholes. The Motors
for these shall be vapour proof and of totally enclosed type. Non sparking gas engines
also could be used but they should be placed at least 2 metres away from the opening
and on the leeward side protected from wind so that they will not be a source of friction
on any inflammable gas that might be present.
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() The workers engaged for cleaning the manholes/sewers should be properly trained
before allowing to work in the manhole. The workers shall be provided with Gumboots
or non sparking shoes bump helmets and gloves non sparking tools safety lights and
gas masks and portable air blowers (when necessary). They must be supplied with
barrier cream for anointing the limbs before working inside the sewer lines.

(m) putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well. )

(n) If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him,

(0) The extent to which these precautions are to be taken depend on individual situation
but the decision of the Engineer-in-Charge regarding the steps to be taken in this
regard in an individual case will be final. '

Workmen descending a manhole shall try each ladder stop or rung carefully before

(vi) The ContraCtorlshaII not employ men and women below the age of 18 years on the
work of painting'with products containing lead in any form. Wherever men above the
age of 18 are employed on the work: of lead painting, the following precaution should
be taken:-

(a) No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.

(b) Suitable face masks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint is dry rubbed-and scrapped.

(c) Qveralls shall be supplied by the contractors to the workmen and adequate facilities
shall be provided to enable the working painters to wash during and on the cessation
of work.

(vii) Workmen executing work on scaffolds or other structures above specified height shall
be provided with full body harness and fall arresters.

9. An additional clause

" (vii) The Contractor shall not employ women and men below.the age of 18 on the. work of

painting with product containing lead in any form, wherever men above the age of 18 are
employed on the work of lead painting, the following principles must be observed for such
use :

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from
the application of a paint in the form of spray.

Measures shall be taken, wherever practicable, to prevent danger arising out of from
dust caused by dry rubbing down and scraping. :

Adequate facilities shall be provided to enable working painters to wash during and
on cessation of work.

Overall shall be worn by working painters during the whole of working period.
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f) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authorities of the
Consultant. |

h) EP1 may require, when necessary medical examination of workers.

i) Instructions with regard to special hygienic precautions to be taken in the painting trade

shall be distributed to working painters.

10.0. When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

11.0.Use of hoisting machines and tackle including their attachments, anchorage and supports
shall conform-to the following standards or conditions:-

(i) These shall be of good mechanical construction, sound materials and adequate strength and
free from patent defects and shall be kept repaired and in good working ordet.Every rope used
in hoisting or lowering materials or as a means of suspension shall be of durable quality and
adequate strength, and free from patent defects.

(i) Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any
scaffolding winch or give signals to operator.

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be ascertained
by adequate means. Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of a hoisting machine having a variable safe
working load each safe working load and the condition under which it-is applicable shall be
clearly indicated. No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

(iv) In case of EPI machines, the safe working load shall be notified by the Electrical Engineer-
inCharge. As regards contractor's machines the contractors shall notify the safe working load
of the machine to the Engineer-in-Charge whenever he brings any machinery to site of work
and get it verified by the Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with
such means as will reduce to the minimum the risk of accidental descent of the load.
Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, chh‘ as gloves,

* sfééves and boots as may be necessary should be provided. The worker should not wear
any rings, watches and carry keys or other materials which are good conductors of electricity.
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13. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.

14. These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety
code shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer-or
their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India




Model Rules for the Protection of Health and
Sanitary Arrangements for Workers

1. APPLICATION

These rules shall apply to all buildings and construction works in which twenty or more-

workers are ordinarily employed or are proposed to be employed in any\day during the
period during which the contract work is in progress.

3

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

3. FIRST-AID FACILITIES

(i) Atevery work place, there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract

labour or part thereof ordinarily employed.

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall
contain the following equipment:-

(a) For work places in which the number of contract labour employed does not exceed 50-
Each first-aid box shall contain the following equipment :-

1. 6 small sterilised dressings.
3 medium size sterilized dressings.
3 large size sterilized dressings.

2

3

4. 3 large sterilized burn dres;sings.

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.
6

1 (30 ml.) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

~

1 snakebite lancet.

8. 1 (30 gms.) bottle of potassium permanganate crystals.

9. 1 pair scissors.

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and
Labour Institutes, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.

12. Qintment for burns.
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(b)

N o M wN

10.
1.
12.

13.
~44,
15.

(iii)

(vi)

(vii)

(viii)

i
A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each first-aid box shall
contain the following equipments.

12 small sterilised dressings.

6 medium size sterilised dressings.

6 large size sterilizeld dressings. .

6 large size sterilised burn dressings.

6 (15 gms.) packets sterilised cotton wool.

1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.

1 (60 ml.) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms.) bottle of potassium permanganate crystals.
1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Serwce and
Labour Institutes /Government of India.

A bottle cor\taining 100 tablets (each of 5 gms.) of aspirin. - - =
Ointment for burns. ' '
A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary. :

Nothing except the prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a respon'sible.person who shall always be
readily available during the working hours of the work place.

A person in charge of the First-aid box shall be a person trained in First-aid treatment in
the work places where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and
hospital facilities are not available within easy distance from the works. First-aid posts
shall be established and run by a trained compounder. The‘compounder shall be on duty
and shall be available at all hours when the workers are at work,

Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken
ill to the nearest hospital.

t
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4. DRINKING WATER

(i)

(ii)

(iii)

(iv)

“In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any
latrine drain or other source of pollution. Where water has to be drawn from an existing
well which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

(i)

(ii)

(iif)

In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female
workers,

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

(i)

(ii)

(iii)

(iv)

Latrines shall be provided in every work place on the following scale namely :-
(a) Where female are employed, there shall be at least one latrine for every 25 females.
(b) Where males are embloyed, there shall be at least one latrine for every 25 males.

Provided that, where th'c,a number of males or females exceeds 100, it shall be sufficient
if there is one latrine for 25 males or females as the case may be upto the first 100, and
one for every 50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall
have a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at
least once a year, Latrines shall not be of a standard lower than borehole system.

(a) Where workers of both sexes are employed, there shall be displayed outside each
block of latrine and urinal, a notice in the language understood by the majority of the
workers “For Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.
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(vii)

(vii)

8.

There shall be at least one urinal for male workers upto 50 and one for female workers
upto fifty employed at a time, provided that where the number.of male or female workmen,
as the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50
males or females upto the first 500 and one for every 100 or part thereafter.

(a) The latrines and urinals shall be adequately lighted and shall be maintaihed in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall
comply with the requirements of the Public Health Authorities.

Water shall be provided by means of tap or otherwise so as to be conveniently accessible
in or near the latrines and urinals.

Disposal of excreta :- Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by putting
a layer of night soil at the bottom of a pucca-tank prepared for the purpose and covering
it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a
fortnight (when it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposatl of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and
the other two for rest separately for the use of men and women labour. The height of each
shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m.
(6 sft) per head.

Provided that the Engineer-in-pharge may permit subject to his satisfaction, a portion of
the building under construction or other alternative accommodation to be used for the
purpose.

CRECHES

At every work place, at which 20 or more women worker are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under.
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. ||

The rooms shall be constructed Not less than the following: a) Thatéhed Roof (ii) Mud Floor and

(if)

walls (iii)Planks spread over the mud floor and covering with matting.

The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.
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(i)

(iv)

(v)

The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceeds 50.

The use of the rooms earmarked as creches shall be restricted to children, ‘ their
attendants and mothers of the children.

9. CANTEENS

(i)

(i)
(iif)

(siV)
v)

(vi)
(vii)

(viii)
(ix)

(x)

(xi)

(xii)

In every work place where the work regarding the employment of contract labour is likely
to continue for six months and where in contract labour numbering one hundred or more
are ordinarily employed, an adequate canteen shall be provided by the contractor for the
use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils. - N

The canteen shall be sufficiently lighted at all times when any person has access to it.

Thé floor shall be made of smooth and impervious materials and inside walls shall be
lime-washed or colour washed at least once in each year. Provided that the inside walls
of the kitchen shall be lime-washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at
a time.

The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square metre (10 sft) per
diner to be accommodated as prescribed in sub-Rule 9.

(a) A portion of the dining hall and service counter shall be pa’rtitiqped off and reserved for
women workers in proportion to their number.

(b) Washing places for women shall be separate and screened to secure privacy.

Sufficient table’s stools, ch.air or benches shall be available for the number of diners to be
accommodated

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any

other equipment necessary for the efficient running pf the canteen.
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2. The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

(xv)  The charges for food stuffs, beverages and any other items served in the canteen shall be
based on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen.

(xvi)  In arriving at the price of foodstuffs, and other article served in the canteen, the followmg
items shall not be taken into consideration as expenditure namely:-

(a) The rent of Yand and building.
(b) The depreciation and maintenance charges for the bu:ldmg and equipments provided for
the canteen.

.

(¢c) The cost of purchase, repairs and replacement of equnpments including furniture, crockery,
cutlery and utensils.

(d) The water charges and other charges incurred for lighting and ventilation.

(e) The interest and amounts spent on the provision and maintenance of equipments provided
for the canteen.

(xvii)  The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.

10. ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to
him by the Engineerin-Charge including the filling up of any borrow pits which may have
been dug by him.

11.  The above rules shall be incorporated in the contracts and in notices inviting tenders and
shall form an integral part of the contracts.

12. AMENDMENTS: EPI may, from time to time, add to or amend these rules and issue.
directions - it may consider necessary for the purpose of removing any difficulty which may
arise in the administration thereof
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Contractor's Labour Regulations

1. SHORT TITLE

These regulations may be called the Contractors Labour Regulations.
. |

2. DEFINITIONS '

(i) Workman means any person employed by EPI or its contractor directly or-indirectly through a

subcontractor with or without the knowledge of EPI to do any skilled, semiskilled or unskilled

- manual, supervisory, technical or clerical work for hire or reward, whether the terms of
employment are expressed or implied but does not include any person :-

(a) Who is employed mainly in @ managerial or administrative capacity: or

(b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees
per mensem or exercises either by the nature of the duties attached to the office or by reason
of powers vested in him, functions mainly of managerial nature: or

(c) Who is an out worker, that is to say, person to whom any article or materials are given out by
or on behalf of the principal employers to be made up cleaned, washed, .altered, ornamental
finished, repaired adopted or otherwise processed for sale for the purpose of the trade or
business of the principal employers and the process is to be carried out either in the home of
the out worker or in some other premises, not being premises under the control and
management of the principal employer.

No person below the age of 18 years shall be employed to act as a workman.

(i) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

’ (iii) Contractors shall include every person who undertakes to produce a given result other than
a mere supply of goods or articles of manufacture through contract labour or who supplies
contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

3. WORKING HOURS

(i) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on any day.

(ii) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double

the ordinary rate of wages.

(iit) (a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

(b) Where the minimum wages prescribed by the Government under the Minimum Wages
Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled
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(i)
(iii)

(iv)

(v)

(vii)

(viii)

(viii)

to rest day wages at the rate applicable to the next preceding day, provided he has worked
under the same contractor for a continuous period of not less than 6 day

Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
of the five days immediately before or after the normal weekly holiday and pay wages to
such worker for the work performed on the.normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages
spoken by the majority of the workers giving the minimum rates of wages fixed under
Minimum Wages Act, the actual wages being paid, the hours of work for which such wage
are earned, wages periods, dates of payments of wages and other relevant information
as Appendix A

PAYMENT OF WAGES
The contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a
contractor where less than one thousand such persons are employed shall be paid before
the expiry of seventh day and in other cases before the expiry of tenth day after the last
day of the wage period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the
date on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during
the working time ahd on a date notified in advance and in case the work is completed
before the expiry of the wage period, final payment shall be made within 48 hours of the
last working day.

Wages due to every worker shall be paid to him direct by contractor through Bank or ECS
or online transfer to his bank account.

All wages shall be paid through Bank or ECS or online transfer,

Wages shall be paid without any deductions of any kind except those specified by the
Central Government by general or special order in this behalf or permissible under the
Payment of Wages Act 1956

Wages shall be paid without any deductions of any kind except those specified by the
Central Government by general or special order in this behalf or permissible under the
Payment of Wages Act 1956.
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(xi)

A notice showing the waiges period and the place and time of disbursement of wages shall
be displayed at the place of work and a copy sent by the contractor to the Engineer-in-
Charge under acknowledgment.

It shall be the duty of the contractor to ensure the disbursement of wages through bank
account of labour.

The contractor shall gbtain from the Engineer in-Charge or any other authorized
representative of the Engineer in-Charge as the case may be, a certificate under his
signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster
Roll” as the case may be in the following form:-

(xii) “Certified that the amount shown in column No ..., has been paid to the

workman concerned through bank account of labour on ........c.ccccerniininn at......

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i)

(ii)

(iii)

(iv)

Vi)

The wages of a worker shall be paid' to him without any deduction of any kind except the
following:- (a) Fines
(b) Deductions for absence from duty i.e. from the place or the places where by the terms

of his employment he is required to work. The amount of deduction shall be in
proportion to the period for which he was absent.

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person
for custody or for loss of money or any other deduction which he is required to account,
where such damage or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages,
advances granted shall be entered in a register.

(e) Any other deduction which the Central Government may from time to time allow.

‘No fines should be imposed on any worker save in respect of such acts and omissions
on his part as have been approved of by the Chief Labour Commissioner.

Note :- An approved list ofAcis and Omissions for which fines can be imposed is enclosed
at Appendix-I ) '

No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall
not exceed an amount equal to three paisa in a rupee of the total wages, payable to him
in respect of that wage period.

No fine imposed on any worker shall be recovered from him by instaliment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the daly of the act or omission in
respect of which it was imposed. |
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LABOUR RECORDS

(i) The contractor shall maintain a Register of persons employed on work on contract in Form
XlIl of the CL (R&A) Central Rules 1971 Appendix-B

(i) The contractor shall maintain a Muster Roll register in respect of all workmen ernployed
by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 -Appendix-C

=(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him
on the work under contract in Form XVII of the CL (R&A) Rules 1971 AppendixD

(iv)  Register of accident - The contractor shall maintain a register of accidents in such form
as may be convenient at the work place but the same shall include the following
particulars:

(a) Full particulars of the labourers who met with accident. : |
(b) Rate of Wages.

(c) Sex

(d) Age

(e) Nature of accident and cause of accident.

(f) Time and date of accident.

(g) Date and time when admitted in Hospital,

(h) Date of discharge from the Hospital.

(i) Period of treatment and result of treatment,

¢

(j) Percentage of loss of earning capacity and disability as assessed by Medical Officer.
(k) Claim required to be paid under Workmen's Compensation Act.

(1) Date of payment of compensation.

(m) Amount paid with details of the person to whom the same was paid.

(n) Authority by whom the compensation was assessed.,

(o) Remarks

(v) The contractor shall maintain a Register of Fines in the Form XlI of the CL (R&A) Rules
1971 Appendix-H :

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed Appendix-|

(vii) The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 Appendix-J
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The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971 Appendix-K

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-L

6. ATTENDANCE CARD-CUM-WAGE SLIP

(i)

(i)
(i)

v

(vi)

The contractor shall issue an Attendance card-cum-wage slip to each workman employed
by him in the specimen form at Appendix-E

The card shall be valid for each wage period.

The contractor shall mark. the attendance of each workman on the card twice each day,
once at the commencement of the day and again after the rest interval, before he actually
starts work. |

The card shall remain in possession of the worker during the wage period under
reference. .

The contractor shall complete the wage slip portion on the reverse of the card- at least a
day prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage
slip at the time of disbursement of wages and retain thé card with himself.

7. EMPLOYMENT CARD

The contractor shall issue an Employment Card in to each worker within three days of the
employment of the worker Appendix-F

8. SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form Appendix-
G

9. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge, or Labour Officer

10. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorized by EPI on their behalf shall have power to
make enquires with a view to ascertaining and enforcing due and proper observance of
Fair Wage Clauses and the. Provisions of these Regulations. He shall investigate into any
complaint regarding the default made by the contractor or subcontractor in regard to such

provision.

11. REPORT OF LABOUR OFFICER
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The Labour Officer or other persons authorized as aforesaid shall submit a report of result of
his investigation indicating the extent, if any, to which the default has been committed with a
note that necessary deductions from the contractor’s bill be made and the wages and other
dues be paid to the labourers concerned. In case an appeal is made by the contractor, the
actual payment to labourer will be made

(i) The payments shall be arranged to the labour concerned by Engineer incharge within 45 days
from the receipt of the report from the Labour Officer

12. APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to Zonal chief concerned within
30 days from the date of decision, the decision of the officer shall be final and binding
upon the contractor. |

13. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

(i) A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by:-

(a)An officer of a registered trade union of which he is a member.

{(b) An officer of a fedeqation of trade unions to which the trade union referred to in clause (a)

is affiliated. i

‘(c) Where the employer is not a member of any registered 'trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by
any other workman employed in the industry in which the worker is employed.

(i) An employer shalil be entitled to be represented in any investigation or enquiry under these
regulations by :-

(a) An officer of an association of employers of which he is a member.

(b) An officer of a federation of associations of employers to which association referred to in
clause (a) is affiliated.

(c) Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or
by any other employer, engaged in the industry in which the employer is engaged.

(ii) No party shall be entitled to be represented by a legal practitioner in any mvestlgatlon or
enqwry under these regulations

14. INSPECTIOMOF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his
workers or to his agent at a convenient time and place after due notice is received or to
the Labour Officer or any other person, authorized by the Central Government on his
behalf.

15. SUBMISSIONS OF RETURNS
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The contractor shall submit periodical returns as may be specified from time to time.
16. AMENDMENTS

EPI may from time to time add to or amend the regulations and on any question as to the

application/Interpretation or effect of those regulations the decision of the zonal chief
concerned shall be final.
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Name of work

Name of Contractor

Address of Contractor

Name and Address of Unit

Name of Labour Enforcement Officer
Address of Labour Enforcement Officer

Date:

Appendix - ‘A’

S.No.| Category Minimum wage |

I fixed

Actual wages Number
paid present

Remarks

Weekly Holiday

Wage Period

Date of ’Payment of wages
Working hours

Rest interval

81



FORM 13

SEE RULE 75

Appendix - ‘B’

REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR

Name and Address of Contrac_:tor f

Name and Address of Establishment in/
under which contract is carried on

Nature and location of work

Name & Address of Principal Employer

Sl Name and Age & Father's Nature of Permanent home Local
No. surname of sex  Husbands employment  address of the addre
workman Name / workman (village ss
designation  and Tehsil Taluk
and District)
1 2 3 4 5 , 6 7
|
t
Date of Signature or Date of Reasons Remarks
commenceme thumbimpression termination for
ntof of the workman of termination
employment employment
8 9 10 11 12
82
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Appendix - ‘C’
FORM XVI
(See Rule 78(2) (193)
}
MUSTER ROLL
Name and address of Contractor
Name and address of establishment in/under
which contract is.carried on
Nature and location of work
Name and Address of Principal Employer
For the month / fortnight
S.No.  Name of the Sex Father's / Dates Remarks
workman Husband's
Name
1 2 3 4 5 *
1 2.3 5

P
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FORM XViII

[SEE RULE 78(2) (03)]
REGISTER OF WAGES

Name and address of Contractor

Name and address of establishment in/under
which contract is carried on

Nature and location of work
Name and Address of Principal Employer

Wage period: per month/ fortnightly

Appendix - ‘D’

S. Name of Serial No. Designation Nos.of  Units Daily rate Basic
No. Workman inthe. nature of days of of wages/ Wages
register of work done worked  work piece rate
workman done
1 2 3’ 4 5 6 7 8
Dearness Overtime Other Total Duration Net Signature  Initial
allowance cash if any Amt thumb Contractor
payments (indicate) paid impression or his
(Nature of the representative
of workman
payments
to be
indicated)
9 10 11 12 13 14 15 16
P \
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[SEE RULE 78 (2) (B)]

Name and address of Contractor
Name and Father's/Husband's Name
Nature and location Bf work

For the Week/Fortnight/Month ending

1. No. of days worked

FORM XIX

WAGE SLIP

of workman

2. No. of Units worked in case of piece rate workers

3. Rate of daily wages/piece rate
4. Amount of overtime wages

5. Gross wages payable

6. Deductions if any

7. Net amount of wages paid

85
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Appendix - ‘E’

NAME AND ADDRESS OF CONTRACTOR DATE OF ISSUE
NATURE OF WORK WITH LOCATION DESIGNATION
NAME OF WORKMAN [ | MONTH/FORTNIGHT
RATE OF WAGES
1234567891011121314 1516 17 18 1920 21 22 23 24 25
26 27 28 29 30 31
MORNING : , RATE \
EVENING _' AMOUNT
INITIAL. |
RECEIVED FROM ' THE SUM OF RS. ON ACCOUNT

OF MY WAGON.

SIGNATURE

THE WAGE CARD IS VALID FOR ONE MONTH FROM THE DATE OF ISSUE.

|

l
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FORM XIV

| (SEE RULE 76)

EMPLOYMENT CARD
Name and address of Contractor
Name and address of establishment under which
The contract is carried out
Nature and location of work

Name and address of Principal Employer

1. Name of the workman

2. Name in the register of workman employed
3. Nature of Employment/Designation

4, Wage rate (with particulars of unit in

case of piece work)
5. Wage Period
6. Tenure of employment

7. Remarks

87
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Signature of Contractor



r Appendix - ‘G’
FORM XV
(SEE RULE 77)
SERVICE CERTIFICATE
Name and address of Contractor §
Nature and location of work
Name and address of workman
Age or date of birth
Identification Marks
Father's/Husband's Name
Name and address of establishment in under which
contract is carried on
Name and address of Principal Employer
Total period of which employed
S.No. From To Nature of work  Rate of wages (with Remarks
particular s of unit In
case of piece work)
1 2 3 4 5 6
Signature
"
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Appendix — ‘H’
FORM XII '
[SEE RULE 78 (2) (D)]
REGISTER OF FINES
Name and address of Contractor
Name and address of establishment in/ under which
contract is carried on
Nature and location of work
Name and address of workman
Name and address of Principal Employer '
S.No. Name of Father's/Husband Designation/nature Act/Omission Date of
workman Name of employment for which fine offence
imposed
1 2 3 4 5 6
i
Whether Name of W_a'ge Amount of Date on which Remarks
workman person in period fine fine realized
showed  whose and Imposed
causes presence wages
against  employees payable
fine explanation
was
heard l
7 8 9 10 11 12
2
L’-"_/_-.
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Appendix - ‘I’
LIST OF ACTS AND OMISSIONS FOR
WHICH FINES CAN BE IMPOSED

In accordance with rule of Labour Regulations, to be displayed prominently at the
Site of work both in English and local language.

-_

Willful insubordination or disobedience, whether alone or in combination with other.

v

Theft, fraud or dishonestly in connection with. Contractors beside a business
o?groperty of EPI.

Taking or giving bribes or any illegal gratifications.

Habitual late attendance.

Drunk-ness fighting riotous or disorderly or indifferent behavior.

Habitual negligence. *

Smoking near or around the area where combustible or other materials are locked.
Habitual indiscipline.

Causing damage to work in the progress or to property of EPI or of
theqf:ontractor.

© o N 0 kW

10. Sleeping on duty.

. Malingering or slowing down work. \ \

12. - Giving the false inforrﬁation regarding name, age, fathers name etc.

13. Habitual loss of wage cards supplied by the Employer.

14, Unauthorized use of Employers  property or manufacturing or making of
unauthorizedarticles at the work place.

15. Bad workmanship in construction and maintenance by skilled workers, which is

not approved by EPI for which the Contractors are compelled to undertake
rectifications. |

16. Making false complaints and/or misleading statements.

17. Engaging on trade within the premises of the establishment.

18. Any unauthorized divulgence of business affairs of the employees.

19. Collection or canvassing for the collection of any money within the premises of
anestablishment unless authorized by the Employer.

20. Holding meeting inside the premises without previous sanctign of the Employers.
Threatening or intimidating any workman or employee during the working hourswithin

the premises.
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Appendix - ‘J’
FORM XX
[SEE RULE 78 (2) (D)]
REGISTER OF DEDUCTION FOR DAMAGES OR LOSS.
Name and address of Contractor
Name and address of establishment in/ under which
contract is carried on
\ =
Nature and location of work
Name and address of Principal Employer ,,
S.No. Nameof Fathers/Husband Designation/nature . Particulars Date of
workman Name of employment of damage/loss
damage or
loss
1 2 3 4 5 6
Date of recovery
Whether Name of Amount No. of First Last Remarks
workman  person of ‘ instalilment [nstaliment Installment
showed in whose deduction
cause presence Imposed
against employees
deductions explanation
was
heard
7 8 9 10 11 12 13
T
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Appendix - ‘K’
FORM XXII

[SEE RULE 78(2)]

REGISTER OF ADVCANCES

Name and address of Contractor |

Name and address of establishment in/ under which
contract is carried on

‘Nature and location of work

Name and address of Principal Employer

S.No. Nameof Father's/Husband Designation/naturé Wages period Date and

workman Name of employment and wages amount of
payable advance
given
1 2 3 4 5 6
Purpose / for No. of Date and Date on which Remarks
which advance installments amount of each last installment
made by which installment was repaid
advance repaid
is to be paid
7 8 9 10 1"
o=
92
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Name and address of Contractor

FORM XXIlI

[See Rule 78(2) (E)]
REGISTER OF OVERTIME

Appendix - ‘I

Name and address of establishment in/ under whichcontract is carried on

Nature and location of work

Name and address of Principal Employer

S.No. Name of Father's/Husband Sex Designation/ Date on
workman Name ' nature of which
employment overtime
worked
1 2 3 4 5 6
Il
Total overtime Normal rate  Overtime rate Overtime Rate on Remarks
worked or of wages of wages earning  which
production in case overtime
of piece rated wages paid
7 8 9 10 11 12
\ =
93



General Conditions of Contract
Engineering Projects (India) Limited

APPLICATION
APLICATION FOR EXTENSION OF TIME

(To be completed by the Contractor)

(P ART-1)
Name of Contractor
Name of the work as given in the Agreement
Agreement No.
Estimated amount put to Tender
Date of commencement work as per agreement
Period allowed for completion of work as per agreement
Date of completion stipulated as per agreement

Period for which extension of time has been given previously
Extension granted

a) First extension vide Engineer-in-
charge letter No... ......date Months Days
O SameT wews o
O LSRN s om
O T e
\

lotal extension previously given

9.

10.

1.

" 'Reasons for which extension have been previously given (copies of the previous

application should be attached)
Period for which extension is applied for:

Hindrances on account of which extension is applied for with dates on which
hindrances occurred, and the period for which these are likely to last.

a) Serial No.-

b) Nature of hindrance

Signature of Contractor EP/
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General Conditions of Contract
Engineering Projects (India) Limited

c) Date of Occurrence

d) Period for which it is likely to last

e) Period for which extension required for this particular hindrance.
) Over lapping period, if any, with reference fo item

9) Net extension applied for

h) Remarks, if any

Total period for which extension is now applied for on account of

hindrances mentioned above................. Month/ days.
12. Extension of time required for extra work.
13. Details of extra work and on the amount involved:

a) Total value of extra work

b) Proportionate period of extension of time based on estimated amount put

to tender on account of extra work. ~

14. Total extension of time required for 11 & 12

Submitted to the Engineer-In-Charges office.

SIGNATURE OF CONTRACTOR

DATE
Signature of Contractor ) EPI
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General Conditions of Contract
Engineering Projects (India) Limited

APPLICATION FOR EXTENSION OF TIME \
: (PART — 1)

1. Date of receipt of application from Contractor
for the work in the Engineer-In-Charge office.

2. Acknowledgement issued by Engineer-In-Charge
vide his letter No dated

3. Engineer-In-Charge remarks regarding hindrances mentioned by
the Contractor."

i) Serial No.

i) Nature of hindrance

iii) Date of occurrence of hindrance

iv) Period for which hindrance, is likely to last

V) Extension of time period applied for by the Contractor

vi) Over lapping period, if any, giving reference to itemt which over lap

vii) Net period for which extension is recommended.
vii)  Remarks as.to why the hindrance occurred and

justification for extension recommended.

4. Engineer-In-Charge recommendations.
t
(The present progress of the work should be stated and whether the work is likelyto
be completed by the date upto which extension has been applied for. If extension of

time is not recommended, what compensation is proposed to be levied under the
agreement.

SIGNATURTE OF ENGINEER-IN-CHARGE

APPROVAL OF ZONAL HEAD

Signature of Contractor EPI
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General Conditions of Contract
Engineering Projects (India) Limited

PROFORMA LETTER FOR EXTENSION OF TIME

(PART-II
To
NAME
ADDRESS OF THE CONTRACTdR
SUBJECT:
Dear Sir(s)
Reference your letter No dated , in connection with the grant
of extension of time for q:lompletion of the work.....
The date of completion for the above mentioned Work, iS.........lccovveveee s as
stipulated in the agreement,
dated ............
Extension of time for completion of the above mentioned work is granted
upto , without prejudice to the right of EPI to recover compensation for
delay in accordance with the provision made in the relevant Clause (s) of the said
agreement dated the / / . It is also clearly understood that EPI shall not

consider any revision in contract price or any other compensation whatsoever due to
grant of this extension.

Provided that notwithstanding the extension hereby granted, time is and shall still
continue to be the essence of the said agreement.

Yours faithfully,

FOREPILTD. \

$

Signature of Contractor EPI
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FORMAT

ANTEE LIEU OF EARNEST EY DEP

In consideration of Chairman & managing Director, Engineering Projects (India) Limited,
(A Govt. of India Enterprise), Core-3, Scope Complex, Lodhi Road, New Delhi Pin-
110003. (hereinafter called the EPI) having agreed to accept bank Guarantee of Rs
................... in lieu of EARNEST MONEY DEPOSIT from
..................................................................... (hereinafter called the Supplier/ Contractor/
Sub-Contractor, which expression shall include its heirs, successors and assignees) in
respect of the Tender for

WE, e bank having its registered/head office” at
................................... (hereinafter referred to as the Bank) do hereby agree and
undertake to pay to EPI without demur or protest an amount not exceeding
RS. .ioicririiieee e on demand by EPI.

We the above said Bank further agree and undertake to pay the said amount of
RS.iieenee s without any demur on demand within 48 hours. Any demand made
on the Bank by EPI shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. -

We the above said Bank further agree that the guarantee herein contained shall be in full
force and in effect until ... date .o

Unless a demand or claim under this guarantee is made on us in writing on or before
....................................... date .......c.cccccveeeeeee. , We shall be discharged from all

liabilities under this guarantee thereafter.

We, the above said Bank, further agree that EPI shall have full liberty, without our
consent and without affecting in any manner our obligation to verify, modify or delete any
of the conditions.

We, the above said Bank, lastly undertake not to revoke this guarantee during its
currency except with the prior consent of EPI in writing.

For and on behalf of the Bank

NOTE: on a Non-Judicial stamp paper of Rs. 100/- (Rupees One hundred only)
= N

Signature of Contractor EPI
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FORMAT

RETY BON

In consideration of Chairman & managing Director, Engineering Projects (India) Limited, (A
Govt. of India Enterprise), Core-3, Scope Complex, Lodhi Road, New Delhi Pin- 110003.
(hereinafter called the EPI) having agreed to accept Insurance Surety Bondof Z............... in
lieu of EARNEST MONEY DEPOSIT from .o ccctee s e e sreessnveesnanne e
(hereinafter called the Bidder, which expression shall include its heirs, successors and
assignees) in respect of the Tender for........cov

We, [Name of  Surety insurer] having its registered/head office at
................................ (hereinafter referred to as the Surety Insurer) do hereby agree and
undertake to pay to EPI without demur or protest an amount not exceeding ¥
on demand by EPI.

We the above said Surety Insurer further agree and undertake to pay the said amount of
T without any demur on demand within 48 hours. Any demand made on the
Surety Insurer by EPI shall be conclusive as regards the amount due and payable by the
Surety Insurer under this Insurance Surety Bond. '

We the above said Surety Insurer further agree that the Surety Bond herein contained shall be

in full force and in effect until ............co date i
unless a demand or claim under this guarantee is made on us in writing on or
before...covviiciiii date .....coociiiiieenie , we shall be discharged from all
liabilities under this Insurance Surety Bond thereafter. .

We, the above said Surety Insurer, further agree that EPI shall have full liberty, without our
consent and without affecting in any manner our obligation to verify, modify or delete any of the
conditions.

We, the above said Surety Insurer, lastly undertake not to revoke this Insurance Surety Bond
during its currency except with the prior consent of EPIin writing.

For and on behalf of the Surety Insurer
NOTE: on a Non-Judicial stamp paper of 2 100/- (Rupees One hundred only)

Signature of Contractor | EPI
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FORMAT

The Chairman &Managing Director
(A Govt. of India Enterprise),
Engineering Projects (India) Ltd.
Core-3, SCOPE Complex

7, Institutional Area, Lodhi road
New Delhi —110 003

Dear Sir,

In consideration of the Chairman & Managing Director, Engineering Projects (India) Ltd.
(A Govt. of India Enterprise), Core-3, Scope Complex, 7 Institutional Area, Lodhi Road,
New Delhi — 110 003 (hereinafter called ‘EP!’ which expression shall unless repugnant to
the subject or context includes its successors and assigns) having agreed under the
terms and conditions of Supply Contract/Contract/Sub-Contract

no.

Dated made v between M/s

(hereinafter referred to as the said
Supplier/Contractor/Sub-Contractor) which expression shall unless repugnant to the
subject or context includes its successors and assigns) and EPI in connection with
(hereinafter called ‘The said
Supply Contract/Contract/Sub-Contract) to accept a Deed Security Deposit-cum-
Performance Bank Guarantee as herein provided for in
lieu of :

a) The Security Deposit to be made by the said Supplier/Contr'éctor/Sub—Contractor
for the due fulfillment by the said Supplier/Contractor/Sub-Contractor of the terms
and conditions contained in the said Supply Contract/Contract/Sub-contract, and

b) Fulfillment of the conditions of the said Supply Contract /Contract/Sub-Contract
by furnishing a security for the performance of the works and/or
equipment/materials supplied in accordance with conditions of the said Supply
Contract/ Contract/ Sub-Contract.

t

1. We (hereinafter referred to as “the said bank
which expression shall unless repugnant to the subject or context includes its
successors and assigns) ‘and having our registered office at

do hereby unconditionally and irrevocably undertake

and agree to indemnify and keep indemnified EPI from time to time to the extent of

( ) Only against any loss, damages, costs,

charges and expenses caused to or suffered by or that may be caused or suffered by

EP [l by reason of any breach or breaches by the said Supplier/Contractor/Sub-

Contractor of any of the terms and conditions contained in the said Supply

Contract/Contract/Sub-Contract and or any amount becoming due for non-

Signature of Contractor i EPI
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General Conditions of Contract

performance and /or penalty as assessed by EPI and top unconditionally pay the
amount claimed by EPI on demand and without demur and protest.

We the said Bank further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the
said Supply Contrac}/Contract/Sub-Contract and till all the dues of EPI under the said
Supply Contract/Cohtract/Sub-Contract or by virtue .of any of the terms and
conditions governing the said Supply Contract/ Contract/ Sub-Contract have been
fully paid and its claims satisfied or discharged and till EPI certifies that the terms
and conditions of the said Supply Contract/Contract/Sub-Contract have been fully
and properly carried out by the said Supplier/Contractor/Sub-Contractor and
accordingly discharge this guarantee subject, however, that EPI shall have no claim
under this guarantee after 6 months from the date of expiry of the guarantee unless
a notice of the claim under this guarantee has been served on the Bank before the

“expiry of the said period of 6 months.

EPI shall have the fullest liberty without affecting in any way the liability of the said
Bank under this Guarantee or indemnity from time to time to vary any of the terms
and conditions of the said Supply Contract/Contract/Sub-Contract to extend time of
performance of the said Supply Contract/ Contract/ Sub-Contract or to postpone for
any time and from time to time any power's exercisable by it against the said
Supplier/Contractor/Sub-Contractor and either to enforce or forbear from enforcing
any of the terms and conditions governing the said Supply Contract/ Contract/ Sub-
Contract or securities available to EP| and the said Bank shall not be released from
its liability under these presents by any exercise by EPI of the liberty with reference
to the matters aforesaid or by reason of time being given to the said ..
Supplier/Contractor/Sub-Contractor or of any other matter or thing whatsoever which
under the law relating to sureties would but for this provision have the effect of so
releasing the said Bank from its such liability.

We, the said Bank, further agree that EP| shall be the sole judge of and as to
whether the said Supplier/Contractor/Sub-Contractor has committed any beach or
breaches of any of the terms and conditions of the said Supply Contract/Contract/
Sub-Contract and-the extent of loss, damage, cost, charges and expenses caused to
or suffered by or that may be caused to or suffered by EP{ on account thereof and
the decision of EPI that the said Supplier/Contractor/Sub-Contractor has committed
such breach or breaches and as to the amount or amounts of loss, damages, costs,
charges and expenses caused to or suffered by EPI from time to time shall be final
and binding on the Bank.

This guarantee shall be a continuing guarantee and shall remain valid and
irrevocable for all claims of EPI and liabilities of the sald Supplier/Contractor/Sub-
Contractor arising up to and until mid night of , subject
the claim period as mentioned in para

This guarantee shall be in addition to any other guarantee or security whatsoever
that EPI may now or at any time anywise may have in relation to the said
Supplier/Contractor/Sub-Contractor abligation/liabilities under and/or in connection
with the said Supply Contract/Contract/Sub-Contract and EPI shall have full authority
to take recourse to or enforce this guarantee in preference to any other guarantee or

Signature of Contractor EPI

(S
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10.

1.

12.

security which EPI may have or obtain and there shall be no forbearance on the part
of EPI IN ENFORCING OR REQUIRING ENFORCEMENT OF ANY OTHER
SECURITY AND shall not have the effect of releasing the said Bank from its full
liability hereunder: ,

EPI shall be at liberty without reference to the said Bank and without effecting the full
liability of the said Bank hereunder to take any other security in respect of the said
supplier's/Contractor’'s/sub-Contractor’'s obligations and/or liabilities under or in
connection with the said Supply Contract/ Contract/ Sub-Contract.

This guarantee shall not be determined or affected by the liquidation or winding up,
dissolution, or <change of constitution or insolvency of the said
Supplier/Contractor/Sub-Contractor, but shall in all respects and for all purposes be
binding and operative until payment of all moneys paid to EPI in terms thereof.

The said Bank hereby waives all rights at any time inconsistent with the terms of this
guarantee and the obligations of the said Bank in terms hereof shall not be anywise
affected or suspended by reasons of any dispute or disputes having been raised by
the said Supplier/Contractor/Sub-Contractor (whether or not pending before any
arbitrator, tribunal or court) of any denial or liability by the said Supplier/ Contractor/
Sub-Contractor stopping or preventing or purporting to stop or prevent any payment
by the said Bank to EPI in terms hereof. The amount stated in any notice of demand
addressed by EPI to the Guarantor Bank as liable to be paid to EPI by the Supplier/
Contractor/ Sub-Contractor on account of any losses or damages or costs, charges
and /or expenses shall as between the said bank and EPI be conclusive evidence of
the amount so liable to be paid to EPI or suffered or incurred by EPI as the case may
be and payable by the said Bank to EPI in terms hereof. We, the said Bank further
undertake that we shall pay forthwith the amount stated in the notice of demand to
EPI without demur and protest.

We, the said bank undertake not to revoke this guarantee during its currency except
with the consent of EPI in writing and agree that any change in the constitution of the
aid Supplier/Contractor/Sub-Contractor or the said Bank shall not discharge our
liabilities hereunder.

It shall not be necessary for EPlI to proceed against the said
Supplier/Contractor/Sub-Contractor before proceeding against the Bank and the
guarantee herein contained shall be enforceable against the Bank notwithstanding
any security which EPl may have cbtained or obtain from the
Supplier/Contractor/Sub-Contractor shall at the time when proceedings are taken
against the said Bank hereunder be outstanding or unrealized.

Our liability under this guarantee shall be restricted to and
this guarantee shall remain in force until midnight of unless a
claim to enforce this guarantee is filed with us within 'six months from

. (which is date of expiry of this guarantee), we shall be
discharged from all liabilities under this guarantee thereafter.

DATED - THIS day of 200...

FOR AND ON BEHALF OF BANK

Signature of Contractor : ' EPI
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FORMAT

IT CUM PERFORMANCE RANTE THE
SURETY BOND

Chairman & Managing Director,
Engineering Projects (India) Ltd.,
(A Govt. of India Enterprise),
Core-3, Scope Complex,

7 Institutional Area, Lodhi Road,
New Delhi 110 003

Pnes(;nssliréeration of the Chairman & Managing Director, Engineering Projects (India) Ltd, ( A Govt.
of India Enterprise), Core-3, Scope Complex, 7 Ins'titutional Area, Lodhi Road, New Dethi 110 003
(hereinafter called ‘EPI' which expression shall unless repugnant to the subject or context,
includes its successors and assigns) having agreed under the terms and conditions of contract
vide LOI No. [__ dt ] issued to M/s. [ Name of Contractor ]
(hereinafter referred to as the Contractor, which expression shall unless repugnant to the subject

or context includes its successors and assigns) in connection with [ Name of Project ]

(hereinafter called the Contract) to accept a Performance Security Insurance Surety Bond as
herein provided for ¥ [Amount of Performance Security both in figures and in words] in lieu

of:
a) The Performance Security to be made by the said Contractor for the due fulfillment by the
said Contractors of the terms and conditions contained in the said Contract, and
, '

b) Fulfilment of the conditions of the said Contract by‘ifurnishing a security for the

performance of the works in accordance with conditions of the said Contract.

...........................................

expression shall unless repugnant to the subject or context includes its successors and

assigns) and havihg our registered office at [Address of Insurer] do hereby
unconditionally and irrevocably undertake and agree to ir‘idemnify and keep indemnified

EPI from time to time to the extent of ¥ [Amount of Performance Security both in

figures and in_words] only against any loss, damages, costs, charges and expenses

caused to or suffered by or that may be caused or suffered by EPI by reason of any
breach or breaches by the said Contractor of any of the terms and conditions contained in

the said Contract and or any amount becoming due for non-performance and /or penalty
Signature of Contractor EPI

T
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as assessed by EPI and'to unconditionally pay the amount claimed by EPIl on demand and

without demur and proteét.

2. We the said Surety Insurer further agree that the insurance surety bond therein contained
shall remain in full force and effect during the period that would be taken for the
performance of the said Contract and till all the dues of EP! under the said Contract or by
virtue of any of the terms and conditions governing the said Contract have been fully paid
and its claims satisfied or discharged and till EPI certifies that the terms and conditions of
the said Contract have been fully and properly carried out by the said Contract and
accordingly discharge tr)is surety bond subject, however, that EPI shall ha\@ no claim
under this surety bond after 6 months from the date of expiry of the Surety bond unless a
notice of the claim under thisé surety bond has been served on the Surety Insurer before

the expiry of the said period of 6 months.

3. EPI shall have the fullest liberty without affecting in any way the liability of the said Surety__

———insurer under this surety' bond or indemnity from tirhe to time to vary any of the terms and
conditions of the said Contract to extend time to performance of the said Contract or to
postpone for any time and from time to time any power's exercisable by it against the said
Contractor and either to enforce or forbear from enforcing any of the terms and conditions
governing the said Contract or securities available to EPI and the said Surety Insurer shall
not be released from its liability under these presents by any exercise by EPI of the liberty
with reference to the matters aforesaid or by reason of time being given to the said
Contractor or of any other matter or thing whatsoever which under the law relating to
sureties would but for this provision have the effect of so releasing the said Surety Insurer

from its such liability.

4. We, the said Surety Insurer, further agree that EPI shall be the sole judge of and as to
whether the said Contractor has committed any beach or breaches of any of the terms and
conditions of the said Contract and the eXtent,‘of loss, damage, cost , charges and
expenses caused to or suffered by or that may be caused to or suffered by EPI on account
thereof and the decision of EPI that the said Contractor has committed such breach or
breaches and as to the amount or amounts of loss, damages, costs, charges and

expenses caused to or suffered by EPI from time to time shall be final and binding on the

Surety Insurer.

Signature of Contractor EPI
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5. This surety bond shall be a continuing guarantee and shall remain valid and irrevocable for

all claims of the EPI and liabilities of the said Contractor arising up to and until mid-night of
[Date of Validity of Performance Security as per tender conditions], subject to claim

period as mentioned in para 12.

. This surety bond shall be in addition to any other guarantee or security whatsoever that

EPRPI may now or any time anywise may have in relation to the said Contractor's
obligation/liabilities under and/or in connection with the said Contract and EPI shall have
full authority to take recourse to or enforce this surety bond in preference to any other
guarantee or security which EPI may have or obtain and th_ere shall be no forbearance on
the part of EPl IN ENFORCING OR REQUIRING ENFORCEMENT OF ANY.« OTHER
SECURITY ¥AND shall not have the effect of releasing the Surety Insurer from TS Tull *
liability hereunder:

EPI shall be at liberty without reference to the Surety Insurer and without effecting the full
liability of the Surety Insurer hereunder to take any other security in respect of the said
Contractor’s obligations and/or liabilities under or in connection with the said Contract.

. This surety bond shall not be determined or affected by the liquidation or winding up,

dissolution, or change of constitution or insclvency of the said Contractor but shall in all
respects and for all purposes be binding and operative until payment of all moneys paid to
EPI in terms thereof.

. The Surety Insurer hereby waives all rights at any time inconsistent with the terms of this

surety bond and the obligations of the said Surety Insurer in terms hereof shail not be
anywise affected or suspended by reasons of any dispute or disputes having been raised
by the said Contractor (whether or not pending before any.arbitrator, tribunal or court) of
any denial or liability by the said Contractor stopping or preventing or purporting to stop or
prevent any payment by the said Surety Insurer to EPI in terms hereof. The amount stated
in any notice of demand addressed by EPI to the Surety Insurer as liable to be paid to EPI

'by the Contractor on account of any losses or damages or costs, charges and / or

expenses shall as between the Surety Insurer and EPI be conclusive evidence of the
amount so liable to be paid to EPI or suffered or incurred by EPI as the case may be and

payable by the Surety Insurer to EPI in terms hereof. We, the Surety Insurer further

Signature of Contractor EPI
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10.

11.

12.

Dated

undertake that we shall pay forthwith the amount stated in the notice of demand to EPI

without demur and protest:

We, the Surety Insurer undertake not to revoke this surety bond during its currency except
with the consent of EPI in.writing and agree that any change in the constitution of the said
1

Contractor shall not discharge our liabilities hereunder. |

It shall not be necessary for EPI to proceed against the said Contractor before proceeding
against the Surety Insurer and the surety bond herein contained shall be enforceable
against the Surety Insurer notwithstanding any security which EP| may have obtained or
obtain from the Contractor shall at the time when proceedings are taken again§t the said

Surety Insurer hereunder be outstanding or unrealized.

Our liability under this Surety Bond shall be restrict to ¥ [Amount of Performance

Security both in figures and in words] and this Surety Bond shall remain in force until

midnight of [Date of Validity of Performance Security as per tender conditions] unless

a claim to enforce this surety bond is filled with us within six months from [Date of Validity

of Performance Security as per tender conditions] (which is date of expiry of this

surety bond), we shall be discharged from all liabilities under this surety bond thereafter.

Signed by [Name of Surety Insurer]

Signature of Contractor EPI
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Engineering Projects (India) Limited

Format

To

The Chairman & Managing Director,
Engineering Projects (India) Ltd.,
(A Govt.of India Enterprise),
Core-3, Scope Complex,

7, Institutional Area,

Lodhi Road,

New Delhi—110 003.

Dear Sir,

1.

In consideration of the Chairman & Managing Director, Engineering Projects (India)
Limited, (A Govt. of India Enterprise), Core-3, Scope Complex, 7, Institutional Area,
Lodhi Road, New Delhi — 110 003 (hereinafter called 'EPI' which expression shall
includes .its successors and assigns) having agreed under the terms ‘and

conditions of Supply Contract/ Contract/ Sub-Contract
NO o dated...(hereinafter referred to as the said Supply
Contract/ Contract/ Sub-Contract) made = . between EPI
and... .o, hereinafter called the Supplier/ Contractor/ Sub-Contractor)

which expression shall include its successors and assigns to make at the request
of the Supplier/ Contractor/ Sub-Contractor a lump sum advance of
Rs......... ....for utilising it only for the purposes of the said Supply Contract/

Contract/ Sub-Confract on his furnishing a guarantee acceptable to EPI.

We, the... ... ,-‘ ............... Bank (hereinafter referred -to as 'the said Bank) a

Company under the Companies Act 1956 and having our registered office
at.. . do hereby guarantee the recovery of the said advance
a.nd mterest thereon as provnded according to the terms -and conditions of the said
Supply Contract/ Contract/ Sub-Contract. If the Supplier/ Contractor/ Sub-Contractor
fails to utilise the said advance for the purposes of the said Supply Contract/
Contract/ Sub-Contract and/or the said advance together with interest thereon as
aforesaid is not fully recovered by EPI, we. ............ Bank hereby unconditionally
and irrevocably undertake to pay the EPI on demand and without demur or
‘protest to the extent of the said sum of Rs................ any claim made by EPI
on us against non-utifisation / misutilisation of the said advance and/or by reason of

"EPI not being able to recover in full the sum of Rs.................... with interest as

aforesaid.

We ., Bank further agree that EPI shall be the sole judge of and as
to whether the said Supplier/ Contractor/ Sub-Contractor has utilised or not utilised the
said advance or any part thereof for the purposes of the said Supply Contract/
Contract/ Sub-Contract and/or as to whether the advance or any part thereof with

Signature of Contractor 4 EPI
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interest has been recovered or not and the finding of the EPI in this regard- shall be
final and binding on us. .

We, the said Bank further agree that the Guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the
said Supply Contract/ Contract/ Sub-Contract and till the said advance with interest
has been fully recovered and its claims satisfied or discharged and till EPI certifies
that the said advance with interest has been fully recovered from the Supplier/
Contractor/ Sub-Contractor.

EPI shall have the fullestliberty without affecting in any way the liability to the said Bank
under this guarantee or.indemnity from time to time to vary any of the terms and
conditions of the said Supply Contract/ Contract/ Sub-Contract, or the advance or to
extend time of performance by the said Supplier/ Contractor/ Sub-Contractor or to
postpone for any time and from time to time any powers exercisable by it against the

said Supplier/ Contractor/ Sub-Contractor and either to enforce: or forbear from

enforcing any of the terms and conditions governing the said Supply Contract/
Contract/ Sub-Contract or securities available to EPI and the said Bank shall not be
released from its liability under these presents by any exercise by EPI of the liberty
with reference to the matters aforesaid or by reason of time ‘being given
to the said Supplier/ Contractor/ Sub-Contractor or any other forbearance, act or
omission on the part of the EPI or any indulgence by EPI to the said Supplier/
Contractor/ Sub-Contractor or of any other matter or thing whatsoever which under
the law relating to sureties would but for this provision have the effect of so releasing
the said Bank from its such liability.

6. The Bank hereby waiVeé all rights at any time inconsistent with the terms of this

guarantee/Undertaking and the obligations of the Bank in terms hereof shall not be
anywise affected or suspended by reasons of any dispute or disputes having been
raised by the Supplier/ Contractor/ Sub-Contractor (whether or not pending before
any arbitrator, Tribunal or court) or any denial or liability by the Supplier/ Contractor/
Sub-Contractor stopping or preventing or purporting to stop or prevent any payment by
the Bank to EPI in terms hereof.

7. The amount stated in any notice of demand addressed by EPI to Bank as liable to be

paid to EPI by the Supplier/ Contractor/ Sub-Contractor, shall be conclusive evidence

of the amount so liable to be paid to EPl by the Bank.

This guarantee/undertaking shall be in addition to-any other guarantee or security
whatsoever that EPl may now or any time anywise may have in relation to the
Supplier's/ Contractor's/ Sub-Contractor's obligations of liabilities under and/or in
connection with the said Supply Contract/ Contract/ Sub-Contract, and EPI shall have
full authority to take recourse to or enforce this security in preference to any other
guarantee or security which EPl may have or obtain and there shall be no
forbearance on the part of EPI in enforcing or requiring enforcement of any other
security and shall not have the effect of releasing the Bank from its full liability

hereunder.

It shall not be necessary for EP| to proceed against the said Supplier/ Contractor/ Sub-
Contractor before proceeding against the Bank and the guarantee herein contained
shall be enforceable against the Bank notwithstanding any security which EPI may
have obtained or obtain from the Supplier/ Contractor/ Sub-Contractor, shall at the time

Signature of Contractor EPI
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when proceedings are taken against the said Bank hereunder be outstanding or
unrealized.

10. We, il the said Bank further undertake-that we shall pay forthwith
the amount stated in the notice of demand without demur and protest notwithstanding
any dlspute(dlfference pending between the parties before the arbitrator Tribunal-er—
Court and/or dispute is being referred to arbitrator.

11. We, the said Bank undertake not to revoke this Guarantee during its currency except
with the consent of EPI in writing and agree that any change in the Constitution of the
said Supplier/ Contractor/ Sub-Contractor or the said Bank shall not discharge our
liability hereunder. ﬁ

12. This guarantee/undertaking shall be a continuing guarantee/undertaking and shall
remain valid and irrevocable for all claims of EPI and liabilities of the Supplier/
Contractor/ Sub-Contractor arising up to and until midnight of..........

13. Notwithstanding anything contained herein above, our liability under this guarantee
shall be restricted to Rs................... (RS ) and this
guarantee shall remain in full force till.................... unless a claim is made on us
within 3 months from the date of expiry of this guarantee i.e. before all the claims
under this guarantee shall be forfeited and we shall be relieved of and discharged
from our liabilities hereunder.

For and on behalf of Bank

Signature of Contractor EPI
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To

Format

The Chairman & Managing Director,

Engineering Projects (India) Ltd.,

(A Gowt. of India Enterprise),

Core-3, Scope Complex,

7, Institutional Area,

Lodhi Road, .

New Delhi—110 003. ‘ !

Dear Sir,

In consideration of the Chairman & Managing Director, Engineering Projects (India)
Limited, (A Govt. of India Enterprise), Core-3, Scope Complex, 7, Institutional Area,
Lodhi Road, New Delhi — 110 003 (hereinafter called ‘EPI' which expression shall
include its successors and assigns) having awarded to....................... (hereinafter
referred to as 'the Supplier/ Contractor/ Sub-Contractor’ which expression shall
wherever the subject or context so permits include its successors and assigns) a
Supply Contract/Contract / Sub-Contract No. ............ccceene. in terms inter alia, of
EPI Letter No. ... dated...and the General Conditions of Contract/
General Purchase Conditions of EPI and upon the condition of the Supplier's/
Contractor’'s/ Sub-Contractor’s furnishing security for the performance of the
Supplier's/ Contractor's/ Sub-Contractor’'s obligations and/or discharge of the
Supplier's/ Contractor’s/ Sub-Contractor’s liability under and/or in connection with
the said Supply Contract/ Contract/ Sub-Contract up to a sum of
Rs....c....... (RUpe€es.......c.cooviiiieinn only) amount to........... percent of

ereinafter called 'the Bank’ which expression shall include its successors and
assigns) hereby jointly and severally undertake the guarantee to payment to EPlin
rupees forthwith on demand in writing and without protest or demur or any and all
monies anywise payable by the Supplier/ Contractor/ Sub-Centractor to EPI under in
respect of or in connection with the said Supply Contract/ Contract/ Sub-Contract
inclusive of all EPI's losses and damages and costs, charges and expenses and
other moneys anywise payable in respect to the above as specified in any notice
of demand made by the EPI to the Bank with reference to this
guarantee up to and aggregate limit of Rs........................
(RUPEES ...t only).

Signature of Contractor EPI
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1

D We Bank further agree that EPI shall be sole judge of and as

to whether the said Supplier/ Contractor/ Sub-Contractor has committed any
breach or breaches of any of the terms and conditions of the said Supply

Contract/ Contract/ Sub-Contract and the extent of loss, damage, cost,

charges and expenses caused to or suffered by or that may be caused to or
suffered by EPI! on account thereof and the decision of EP| that the said
Supplier/ Contractor/ Sub-Contractor has committed such breach or breaches
and as to the amount or amounts of loss, damage, costs, charges and
expenses caused to or suffered by EPI from time to time shall be final and
binding on us.

EPI shall be at liberty without reference to the Bank and without effecting
thefull liability of the Bank hereunder to take any other security in respect of the
Supplier's/ Contractor's/ Sub-Contractor's obligations and/or liabilities under
or in connection with the said Supply Contract/ Contract/ Sub-Contract and
to vary the forms vis-a-vis the Supplier/ Contractor/ Sub-Contractor of the
said Supply Contract/ Contract/ Sub-Contract or <to grant time and/or
indulgence to the Supplier/ Contractor/ Sub-Contractor or to reduce or to
increase or otherwise vary the prices of the total Supply Contract/ Contract/ Sub-
Contract Value qr to release or to forbear from enforcement of all or any of the
security and/or ahy other security(ies) now or hereafter heid by the EPI and no
such dealing(s) reduction(s) increase(s) or other indulgence(s) or arrangements
with the Supplier/ Contractor/ Sub-Contractor or release or forbearance
whatsoever shall absolve the bank of the full liability to EPI hereunder or
prejudice rights of EPI against the bank.

. The guarantee/undertaking shall not be determined or affected by the

liguidation or winding up, dissolution, or change of constitution or insolvency
of the Supplier/ Contractor/ Sub-Contractor but shall in all respects and for all
purposes be binding and operative until payment of all moneys made to EPI in
terms thereof.

. The Bank hereby waives all rights at any time inconsistent with the terms of

this guarantee/undertaking and the obligations of the Bank in terms hereof
shall not be anywise affected or suspended by reasons of any dispute or
disputes having been raised by the Supplier/ Contractor/ Sub-Contractor
(whether or not pending before any arbitrator, Tribunal or Court) of any
denial or liability - by the Supplier/ Contractor/ Sub-Contractor stopping. or
preventing or purporting to stop or prevent any payment by the Bank to the
EPI in tarms hereof.

6. The amount stated in any notice of demand addressed by EPI to Bank as

liable to be paid to EPI by .the Supplier/ Contractor/ Sub-Contractor or as
suffered or incurred by the EPI on account of any losses or damages or
costs, charges and/or expenses shall- be conclusive evidence of the amount
so liable to be paid to EPI or suffered or incurred by EPI as the case may be
and shall be payable by the Bank to EPI in terms hereof.

Signature of Contractor EPI
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10.

1.

12.

"
This guarantee/undertaking shall be a continuing guarantee/undertaking and
shall remain valid and irrevocable for all claims of EPI and liabilities of the
Supplier/ Contractor/ Sub-Contractor arising up to and untit midnight

This guarantee/undertaking shall be in addition to any other guarantee or.

security whatsoever that EPl may now or any time anywise may have in
relation to the Supplier's/ Contractor's/ Sub-Contractor's obligations of
liabilities under and/or in connection with the said Supply Contract/ Contract/
Sub-Contract, and EPI shall have full authority to take recourse to or enforce
this security in preference to any other guarantee of security which EPl may
have or obtain and here shall be no forbearance on the part of EPI in enforc-
ing or requiring enforcement of any other security and shall not have the
effect of releasing the Bank from its full liability hereunder.

it shall not be necessary for EPI to proceed against the said Supplier/
Contractor/ Sub-Contractor before proceeding against the Bank and the
guarantee herein contained shall be enforceable against the Bank
notwithstanding any security which the EPIl may have obtained or obtain from
the Supplier/ Contractor/ Sub-Contractor, shall at the time when proceedings
are taken against the said Bank hereunder be outstanding or unrealised.

We the said Bank undertake not to revoke this guarantee during its currency except
with the consent of EPI in writing and agree that any change in the constitution of
the said Supplier/ Contractor/ Sub-Contractor or the sand bank shall not
discharge our liability Hereunder.

We ............ the said Bank further undertake that we shall pay forthwith the
amount stated in the notice of demand without demur and protest
notwithstanding any dispute/difference pending between the parties before the
arbitrator Tribunal or Court and/or any dispute is being referred to arbitrator.

Notwithstanding anything contained herein above, our liability under this
guaranteeshall be restricted to RS,

(RUPEES.......vveeieiiie e ) and this guarantee shall remain in
force till................ unless a claim is made on us within 3 months from
that date, that is before all the claims under this guarantee shall be forfeited
and we shall be relieved of and discharged from our liabilities thereunder.,

For and on behalf of Bank

Signature of Contractor EPI
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FORMAT

N TOR ) ADVANCE
AGAINST MATERIALS SUPPLIED FOR THE PROJECT
(On non-judicial stamp paper of appropriate value)
INDEMNITY BOND

THIS INDEMNITY BOND is made thisS....cccoviiiiiiiiiiiierencineneces e day
Of i, 20, DY e i (Contractor's Name) a Company
registered under the Companies Act, 1956/Partnership firm/Proprietary concern having
its Registered Office at.................... (hereinafter called as ‘Contractor’ which expréssion

shall include its successors and permitted assigns) in favour of Engineering Projects
(India) Limited, a Company incorporated under the Companies Act, 1956 having its
Registered Office at Core-3, Scope Complex, 7, Institutional Area, Lodhi Road, New
Delhi - 110 003 (hereinafter called “EPI" which expression shall include its successors
and assigns) :

WHEREAS EPI has awarded to the Contractor a Contract for the work of...................
vide its letter of Intent/Work Order No............. dated................... (hereinafter called
the “Contract”) in terms of which EPI is required to give “"Secured Advance” to the
Contractor as per Clause no. 35 of the General Conditions of Contract against supply of
materials by the Contractor for the project on the security of materials, the quantities,
rates and other particulars of which are detailed in the Bill of Quantities for the said
Contract.

And WHEREAS by virtue of Clause no. 35 of the General Conditions of Contract of the
said Contract, the Contractor is required to execute an Indemnity Bond in favour of EPI
for the amount of “Secured Advance” towards the materials actually supplied by the
Contractor for the Contract Work from time to time to EPI for the purpose of performance
of the Contract. (hereinafter called the “Materials”).

“AND WHEREAS the Contractor has applied to EPI that they may be allowed “Secured
Advance” on the security of materials absolutely belonging to them and brought by them
to the site of the works for use in construction of the work”.

NOW THEREFORE, This Indemnity Bond witnesseth as follows:

1. That in consideration of the "Secured Advance” being given to the Contractor as
mentioned in the Contract, for the purpose of performance of the Contract, the
Contractor hereby undertakes to indemnify and shall keep EPI indemnified, for
the Actual Cumulative Amount of the “Secured Advance” given to the Contractor
from time to time against the said Contract. The Contractor hereby acknowledges
actual receipt of the materials etc. as per dispatch title documents being /to be
handed over to EPI from time to time. The Contractor shall hold such materials
in trust as a “Trustee” for and on behaif of EPI.

Signature of Contractor EP!
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2. That the Contractor is obliged and shall remain absolutely responsible for the
safe transit/protection and custody of the materials at EPI's project site against all
risks whatsoever till the materials are duly used/erected in accordance with the
terms of the Contract and the plant/package duly erected and commissioned in
accordance with the terms of the Contract is taken over by EP| and the Secured
Advance is fully adjusted/recovered as per terms of the Codntract. The
Contractor undertakes to keep EP! harmless against all losses, damages,
deterioration and shortages that may be caused to the materials.

3. The Contractor undertakes that the materials shall be used exclusively for the
performance/execution of the Contract strictly in accordance with its terms and
conditions and no part of the materials shall be utilized for any other work or
purpose whatsoever. It is clearly understood. by the Contractor that non-
observance of the obligations under this Indemnity Bond by the Contractor shall
inter-alia constitute a criminal breach of trust on the part of the Contractor for all
intents and purposes including legal/penal consequences.

4, That EPI is and shall remain the exclusive owner of the materials free from all
encumbrances, charges or liens of any kind, whatsoever. The materials shall at
‘all times be open to inspection and checking by the Engineer — In - Charge or
other employees/agents authorized by him in this regard. Further, EPI shall
always be free at all times to take possession of the materials in whatever form
the materials may be, if in its opinion, the materials are likely to be endangered,
misutilised or converted to uses other than those specified in the Contract, by
any acts of omission: or commission on the part of the Contractor or any other
person or on account. of any reason whatsoever and the Contractor binds himself
and undertakes to comply with the directions of demand of ' EPI to handover the
materials without any demur or reservation.

5. That this Indemnity Bond is irrevocable. if at any time any loss or damage occurs
to the materials or the same or any part thereof is mis-utilised in any manner
whatsoever, then the Contractor hereby agrees that the decision of the Engineer-
In-Charge of EPl as to assessment of loss or damage to the materials shall be
final and binding on the Contractor. The Contractor binds itself and undertakes to
replace the lost and /or damaged materials at its, own cost and/or shall pay the
amount of ‘Secured Advance’ to EPI without any demur, reservation or protest.
This is without prejudice to any other right or remedy that may be available to EPI
against the Contractor to recover any amount or all the amounts of this Bond
from any dues of the Contractor under the Contract or as per the law.

6. This Bond shall remain in force and effect till the completion of the work as per
the aforesaid Contract and till all the amount recoverable under this Bond from
the Contractor is fully recovered by EPI. The Bond can not be revoked by the
Contractor without the written consent of EPI.

7. That Contractor also agrees that any change in the constitution of the Contractor
shall not discharge them from their obligation and liability.

8. This Bond shall be treated as an additional addage to the Contract and nothing
herein contained shall be construed to adversely affect the rights of EPI in the
Contract.

Signature of Contractor EPI
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IN WITNESS WHEREOF, the Contractor has signed this Indemnity Bond through its

duly authorized representative on the date and place first above written,
i

For and on behalf of Contractor

(Contractor's Name)

WITNESS: ,
| Signature e
1. 1. Signature ..., Name (Exe‘butant) """"""""""""
N NBMe v Designation ....................oe0s B
Address ... ( Authorized representative )
2. 1. Signature ..o
2. Name ...
3. AdAress .....ccocoocoeiiiiiinn Seal
\ —

Signature of Contractor EPI
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@

BANK GUARANTEE
(IN LIEU OF GUARANTEE FOR ANTI-TERMITE TREATMENT)

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state)

Engineering Projects (India) Ltd.,
Core- 3, Scope Complex

7, Institutional Area Lodhi Road,
New Delhi - 110003

In consideration of the EPI (India) Ltd., having its Registered Office at
Engineering Projects (India) Ltd, Core-3, Scope Complex, 7, Institute Area, Lodhi
Road, New Delhi -110003 (hereinafter called “EPI”) which expression shall unless
repugnant to the subject or context include its successors and assigns having

awarded to M/s.......ccocoiiiiiiiiiiini,
(hereinafter called “the Supplier/Contractor”) having its registered Head Office

at....... which expression shall unless repugnant to the subject or context includes its
successors and assigns) a Contract in terms inter-alia of EPI's letter
3 [ J dated.......... and the Contract/Purchase Conditions of EPI and upon

the condition of the Supplier/Contractor furnishing Security for the performance of the
Supplier's obligations and /or discharge of the contractor’s/supplier's liability for
removal of defects in Anti-termite treatment under the said contract upto
a sum of Rs.....ccw
(RUpees.......occveerrisnnns ... Only). We, the ................... Bank (hereinafter called “The
Bank”) which expression shall unless repugnant to the subject or context include its
successors and assigns having our registered office at................c...ccun, and branch
office at ....... hereby undertake and guarantee payment to EPI forthwith on the
same day on demand in writing and without protest or demur of any and all moneys
payable by the supplier/contractor to EPI under, in respect or in connection with the
said contract inclusive of all the losses, damages, costs, charges and expenses and
other moneys payable in respect of the above as specified in any notice of demand
made by EPI to the Bank with reference to thisguarantee upto and aggregate limit of
Rs.. oo (Rupees....c.cccceeveiennn, only) and the . bank hereby agree with EP| that:

1. This Guarantee shall be continuing guarantee and shall remain valid and
irrevocable for all claims’ of EPI and-liabilities of Supplier/Contractor till the date of
expiry of BG i.e....ccocvcremrmnnnricnininanns The claim period of the Bank Guarantee shall
be for a period of 12 months after the date of expiry of BG.

2. This Guarantee shall be in addition to any other Guarantee or Securitywhatspever
that EPI now or at any time have in relation to the Supplier's obligations/liabilities
under and/or in connection with the said supply/contract, and EPI shall have full
authority to take recourse or to enforce this Securityin preference to any other
Guarantee or Security which EPl may have or obtain and no forbearance on the
part of EPI in enforcing or requiring enforcement of any other Security shall have
the effect of releasing the Bank from -its liability hereunder.

3. EPI shall be at liberty without reference to the Bank and without affecting thefull
liability of the Bank hereunder to take any other security in respect of the

~Sgrmatare of Contractor N EPI
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Suppliers/Contractor's obligations and/ or liabilities under or In connection withtne
said supply/contract or to grant time and / or indulgence to the supplier / contractor
or to increase or otherwise vary the prices or the total contract valueor to release
or to forbear from enforcement of all or any of the conditions under the said
supply / contract and / or the remedies of EPI under any other
security/securities now or hereafter held by EPI and no such dealings,increase(s)
or other indulgence(s) or arrangement(s) with the supplier / contractor or releasing
or forbearance whatsoever shall have the effect of releasing the Bank from its full
liability to EPI hereunder or prejudicing rights of EPI against the Bank.

4. This Guarantee shall not be determined or affected by the liquidation or windingup,
dissolution or change of constitution or insolvency of the supplier / contractor but
shall in all respects and for all purposes be binding and operative untii payment of
all moneys payable to EPI in terms thereof or till expiry of the Bank Guarantee
including claim period of Bank Guarantee, whichever is earlier.

5. The Bank Guarantee in no event be terminable, for any change in the constitutionof
the Guarantor Bank or for any other reasons whatsoever and the liability of the
Guarantor Bank hereunder shall not be impaired or discharged by any extension of
time or variations or alterations made, given, or agreed with or without knowledge
or consent of EPI, by or between Supplier/ Contractor andthe Bank.

6. The Bank hereby waives all rights at any time inconsistent with the terms ofthis
Guarantee and the obligations of the Bank in terms  hereof shall not be
otherwise affected or suspended by reason of any dispute or disputes havingbeen
raised by the supplier / contractor (whether or not pending before any Arbitrator,
Tribunal or Court) or any denial or liability by the supplier/ contractor stopping/
preventing or purporting to stop or prevent any payment by the Bank to EPI in
terms thereof.

7. The amount stated in any notice of demand addressed by EPI to the Guarantor as
liable to be paid to EPI by the supplier/contractor or as suffered or incurred by
EPI on account of any losses or damages, costs, charges and / or expenses
incurred in rectification of defects or re- execution of Anti-termite treatment
shall as between the Bank and EPlbe conclusive of the amount so liable to be
paid to EPI or suffered or incurredby EPI as the case may be and payable by the
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Guarantor to EP! in terms hereof subject to a maximum of Rs ........... (Rupees
only),
8. Unless demand or claim under this Guarantee is made on the Guarantor in writing
within 12 months after the date of expiry of the Guarantee i.e. upto................... the
Guarantor shall be discharged from all liabilities under this Guarantee there under. ,
|
|
Signature of Contractor EPI
L"_’H___
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Notwithstanding anything contained herein before our liability under this guaranteeis
restricted to Rs. ................ (Rupees.............eeuuvnn.. only). This guarantee will expire
on Any claim under this Guarantee must be received by us within 12

months after the date of expiry.

For and on behalf of the Bank

Place:
Date: _
WITNESS: 1. _ : ' 2.
— \ :
1
|
i
Signature of Contractor EPI
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FORMAT

1

GUARANTEE BOND
FOR ANTI-TERMITE TREATMENT

THIS AGREEMENT nL\ade IS rveeninns day of two Thousand ............ between M/s
(hereinafter called the guarantor of the one part and M/s EP! (India) Limited,

hereinafter called the EPI hereinafter called the OWNER of the otherpart.

Whereas this agreement is supplementary to the contract hereinafter called the contract
dated made between the guarantor of the one part and EPI (India) Ltd., ofthe
other part whereby the contractor inter-alia, understood to render the buildings and
structures in the said contract recited, completed, termite proof.. And whereas the
guarantor agreed to give a guarantee to the effect that the said structure will remain
termite proof for TEN YEARS to be so reckoned from the date after the maintenance
period prescribed in the contract expires.

During this period of guarantee the guarantor shall make good all defects and for that
matter shall replace at his risk and cost such wooden member as may be damaged by
termite and in case of any other defect being found, he shall render the building termite
proof at his cost to the satisfaction of the Engineer-in-charge and shall commence the
works of such rectification within seven days from date of issuing notice from the
Engineer-in-Charge calling upon him to rectify the defects falling which the work shall be
. got done by EPI/ OWNER by some other contractor at the guarantor's cost and risk-and in
the later case the decision of the Engineer-in-charge as to the cost recoverable from the
guarantor shall Re final and binding.

That if the Guarantor fails to execute the Anti-Termite: treatment or commits breaches
hereunder then the Guarantor will indemnify EPI against all losses damages, cost
expenses or otherwise which may be incurred by him by reasons of any default on the
part of the guarantor in performance and observance of this supplementali Agreement.As
to the amount of loss and or damage and/or cost incurred by EPI/ OWNER decisionof the
Engineer-in-charge will be final and binding on the parties.

In witness where of these presents have been exécuted by the Guarantor
and by for and on behalf of EP| on theday
of month and year first above written.

Signed sealed and delivered by (Guarantor)IN

THE PRESENCE OF:
1.

2.

Signed for and on behalf of EP! by/ in presence of:

Signature of Contractor ) EPI
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BANK GUARANTEE
(IN LIEU OF GUARANTEE FOR WATER-PROOFING WORKS)
-(Judicial Stamp paper of appropriate value as per stamp Act-of respective state)

Engineering Projects (India) Ltd.,

Core- 3, Scope Complex

7, Institutional Area Lodhi Road, .
New Delhi — 110003

In consideration of the EPI (India) Ltd., having its Registered Office at Engineering
Projects (India) Ltd, Core-3, Scope Complex, 7, Institute Area, Lodhi Road, New Delhi
-110003 (hereinafter called “EPI”) which expression shall unless repugnant to the
subject or context include its successors and assigns having awarded to M/s.
................................................................................................................. (hereinafter
called “the Supplier/Contractor”) having its registered Head Office at. which
expression shall unless repugnant to the subject or context includes its successors
and assigns) a Contract in terms inter-alia of EPI's letter
NO....cocreeiee dated.......... and the Contract/Purchase Conditions of EPl and upon
the condition of the Supplier/Contractor furnishing Security for the performance of the
Supplier’s obligations and /or discharge of the contractor's/supplier's liability for
removal of defects in Water Proofing treatment under the said contract
upto a sum of Rs............

(RUpees...cevrinniesssncenians only). We, the .................. Bank (hereinafter called “The
Bank”) which expression shall unless repugnant to the subject or context include its
successors and assigns having our registered office at.......................o...... and branch
office at ....... hereby undertake and guarantee payment to EPI forthwith on the
same day on demand in writing and without protest or demur of any and all moneys
payable by the supplier/contractor to EPI under, in respect or in connection with the
said contract inclusive of all the losses, damages, costs, charges and expenses and
other moneys payable in respect of the above as specified in any notice of demand
made by EPI to the Bank with reference to thisguarantee upto and aggregate limit of
Rs......... (Rupees.......ccceeeeeenn. only) and the Bank hereby agree with EPI that:

1. This Guarantee shall be continuing guarantee and shall remain valid and
irrevocable for all claims of EP| and liabilities of Supplier/Contractor till the date of

expiry of BG i.e.....ccccevnriencineniiinians The claim period of the Bank Guarantee shall
be for a period of 12 months after the date of expiry of BG.

2. This Guarantee shall be in addition to any other Guarantee or Securitywhatsoever
that EPI now or at any time have in relation to the Supplier's obligations/liabilities
under and/or in connection with the said supply/contract, and EPI shall have full
authority to take recourse or to enforce this Securityin preference to any other
Guarantee or Security which EPl may have or obtain and no forbearance on the
part of EPI in enforcing or requiring enforcement of any other Security shall have
the effect of releasing the Bank from its liability hereunder.

Signature of Contractor . EPI

v
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3. EPI shall be at liberty without reference to the Bank and without affecting thefull
liability of the Bank hereunder to take any other security in respect of the
Supplier's/Contractor’s obligations and/ or liabilities under or in connection withthe
said supply/contract or to grant time and / or indulgence to the supplier / contractor
or to increase or otherwise vary the prices or the total contract valueor to release
or to forbear from enforcement of all or any of the conditions under the said supply
/ contract and / or the remedies of EPl under any other security/securities now or
hereafter held by EPI and no such dealings, increase(s) or other indulgence(s) or
arrangement(s) with the supplier / contractor or releasing or forbearance
whatsoever shall have the effect of releasing the Bank from its full liability to EPI
hereunder or prejudicing rights of EPI against the Bank.

4. This Guarantee shall not be determined or affected by the liquidation or windingup,
dissolution or change of constitution or insolvency of the supplier / contractor but
shall in all respects and for all purposes be binding and operative until payment of
all moneys payable to EPI in terms thereof or till expiry of the Bank Guarantee
including claim period of Bank Guarantee, whichever is earlier.

5. The Bank Guarantee in no event be terminable, for any change in the constitutionof
the Guarantor Bank or for any other reasons whatsoever and the liability of the
Guarantor Bank hereunder shall not be impaired or discharged by any extension of
time or variations or alterations made, given, or agreed with or without knowledge
or consent.of EPI, by or between Supplier/ Contractor andthe Bank.

6. The Bank hereby waives all rights at any time inconsistent with the terms ofthis
Guarantee and the obligations of the Bank in terms hereof shall not be
otherwise affected or susperided by reason of any dispute or disputes havingbeen
raised by the supplier / contractor (whether or not pending before any Arbitrator,
Tribunal or Court) or any denial or liability by the supplier/ contractor stopping/
preventing or purporting to stop or prevent any payment by the Bank to EPI in
terms thereof. '

7. The amount stated in any notice of demand addressed by EPI to the Guarantor as
liable to be paid td EPI by the supplier/contractor or as suffered or incurred by
EPI on account of any losses or damages, costs,vch'arges and / or expenses
incurred in rectification of deficiencies or re- execution of Water Proofing
treatment shall as between the Bank -and EPI be conclusive of the amount so
liable to be paid to EPI or suffered or incurred by EPI as the case may be and
payable by the Guarantor to EPI in terms hereof subject to a
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MEXIMUM  Of RS coiiiiiieeiiiiie ittt en s (Rupees
.................... only),
8. Unless demand or claim under this Guarantee is made on the Guarantor in writing
within 12 months after the date of expiry of the Guarantee i.e. Upto ..........c........ the
Signature of Contractor EPI
[
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Guarantor shall be discharged from all liabilities under this Guarantee there under.

Notwithstanding anything contained herein before our liability under this guaranteeis:
restricted to Rs................. (Rupees........cccoevveiinnnnn. only). This guarantee will expire
on Any claim under this Guarantee must be received by us within 12

months after the date of expiry.

For and on behalf of Bank

Place
Date
WITNESS: 1. : 2.
——— \
[
|
Signature of Contractor EPI
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FORMAT

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS

The agreement made this ............... .day of ........ JUTT Two thousand One and ........
between ..o (hereinafter called Guarantor of the one part) and the EPI
(India) Limited (hereinafter called the Execution Agency of the other part).

WHEREAS this agreement is supplementary to a contract (Hereinafter called the

\
_Contract), dated.............. and made between the GUARANTOR OF THE ONE part and

the EPI of the other part, whereby the Contractor, inter-alia, undertook to render the

buildings and structures in the said contract recited completely water and leak proof.

AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said
structures will remain water and leak proof for ten years from the date of handing overof

the structure of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him
will render the structures completely leak proof and the minimum life of such water
proofing treatment shall be ten years to be reckoned from the date after the maintenance

period prescribed in the contract.

Provided that the Guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose.

a) Misuse of roof shall mean any operation, which will damage-proofing treatment, like
chopping of fire wood and things of the same nature which might cause damage tothe
roof,

b) Alternation shall mean construction of an additional storey or a part of the roof or

construction adjoining to existing roof whereby proofing treatment is removed in parts

c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final

During this period of guarantee, the Guarantor shall make good all defects and in caseof
any defect being found render the building water proof to the satisfaction of the Engineer-
in-Charge at his cost and shall commence the work for such rectification within seven days

from the date of issue of notice from the Engineer-in-Charge calling upon him to rectify

Signature of Contractor ’ EPI
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the defects failing which the work shall be got done by the EPI by some

other Contractor at the guarantor’s cost and risk. The decision of Engineer-in-Charge as

to the cost, payable by the Guarantor shall be final and binding.

That if the Guarantor fails to execute the water proofing or commits breach there-under, then
the'Guarantor will indemnify the principal and his successors against all laws damage,
cost, expense or otherwise which may be incurred by him by reasonlof any default on the
part of the GUARANTOR in performance and observance of this supplementary
agreement. As to the amount of loss and / or damage and/ or cost incurred by the EPI,
the decision of the Engineer-ih-Charge will final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligator,, ,,.....and
by .o And for and on behalf of the EPI on the day, month and year first above
written.

Signed, sealed and delivered by Obligator in the presence of-

Signed for and on behalf of the EPI (India) Limited by

In presence of:

Signature of Contractor EPI

124 —

fffffffl’ff(’l’fff(f(ff((((((((f(((((((



P ¥V ¥V VWV VYV VvV Vv VvV UV ¥V V¥V VWV VWV VvV W v v v w w

General Conditions of Contract
Engineering Projects (India) Limited

FORMAT

AGREEMENT FORM

This agreement made on.....day of (Month) (Year), between THE ENGINEERING PROJECTS'
(INDIA) LIMITED (EPI), (A Govt. of India enterprise) a company incorporated under the Companies
Act, 1956 having its Registered and Corporate Officeat Core-3, Scope Complex, 7, Institutional
area, Lodhi Road, New Delhi — 110003 (hereinafter referred to as the “EPI” which expression
shall include its administrators, successors, executors and assigns) of the one part and M/s (NAME
OF CONTRACTOR) (hereinafter referred to as the ‘Contractor’ which expression shall unless the
context requires otherwise include its administrators, successors, executors and permitted assigns)
of the other part.

WHEREAS, EPI, is desirous of construction of (NAME OF WORK) (hereinafter referred to as the
“PROJECT”) on behalf of the (NAME OF OWNER/MINISTRY) (hereinafter referred to as
“OWNER”"), and had invited Tenders as per Tender Documents vide NIT No._.

AND WHEREAS (NAME OF CONTRACTOR) had participated in the above referred Tender vide
their tender dated____ and EPI has accepted their aforesaid Tender and award the contract for
(NAME OF PROJECT) on the terms and conditions contained in

its Letter of Intent No. and the documents referred to therein, which have

been unequivocally and unconditionally accepted by (NAME OF CONTRACTOR) videtheir Letter
of Undertaking dated resulting into a contract.

NOW THEREFORE THIS DEED WITNESSETH AS UNDER:
ARTICLE 1.0 - AWARD OF CONTRACT
1.1 SCOPE OF WORK

EP! has awarded the contract to (NAME OF CONTRACTOR) for the work of
(NAME OF WORK) on the terms and conditions in its Letter of intent No.

dated and the documents referred to therein. The award of work has
taken effect from (DATE) i.e. the date of issue of aforesaid letter of intent. The terms and
expressions used in this agreement shall have the same meanings as are assigned to them
in the “Contract Documents” referred to in the succeeding Article.

ARTICLE 2.0 - CONTRACT DOCUMENTS

21 The contract shall be performed strictly as per the terms and conditions stipulated herein
and in the following documents attached herewith (hereinafter referred to as “Contract
Documents”).

a) EPI Notice Inviting Tender vide No. Tender Documents consisting of:
\
Signature of Contractor EPI
\ —
125




General Conditions of Contract
Engineering Projects (India) Limited

S.No. DESCRIPTION
1.0 | Volume -l :

1.1 | Notice Inviting Tenders & Instruction to tenderers

1.2 | General Conditions of Contracts

1.3 | Additional Conditions of Contracts
| 2.0 Volume -ll

21 | Technical Specification, Bill of Quantity
2.2 | Tender Drawings !
3.0 | Volume-ill :

3.1 | Schedule of Rates/ Bill of Quantity (Price -Bid)
4.0 | Addendum / Corrigendum if any.

b) (NAME OF CONTRACTOR) letter/proposal no. dated
and their subsequent communication:

i) (NAME OF CONTRACTOR|)Letter of Undertaking of Tender Conditions dated
iiy (NAME OF CONTRACTOR), Acknowledgement dated on letter of Intent

2.2 EPI's detailed Letter of Intent No.

dated ___including Bill of Quantities. Agreed time schedule, Contractor's
Organization Chart and list ofPlant and Equipments submitted by Contractor.

23 Security Deposit Cum Performance Bank Guarantee received on ___

24 All the aforesaid contract documents referred to in-Para 2.1 and 2.2 above shall form an
integral part of this Agreement, in so far as the same or any part thereof conform, to the
Tender Documents and what has been specifically agreed to by EPI in its Letter of Intent™

—Any-matter inconsistent therewith, contrary or repugnant thereto or deviltions taken by the
Contractor in its “TENDER” but not agreed to specifically by EPI in its Letter of Intent, shall
be 'deemed to have been .withdrawn by the Contractor without any cost implication to EPI.
For the sake of brevity, this Agreement alongwith its aforesaid contract documents and Letter
of Intent shall be referred to as the “Contract”.

ARTICLE 3.0 — CONDITIONS & CONVENANTS

3.1 The scope of Contract, Consideration, Terms of Payments, Advance, Retention Moneys,
Taxes wherever applicable, Insurance, Agreed Time Schedule, Compensation for delay and
all other terms and conditions contained in EPI's Letter of Intent No._dated__ are to be read
in conjunction withother aforesaid Contract Documents. The contract shall be duly performed
by theContractor strictly and faithfully in accordance with the terms of this contract.

3.2  The scope of work shall also include all such items which are not specifically mentioned in
the Contract Documents but which are reasonably implied for the satisfactory completion of
the entire scope of work envisaged under this contract unless otherwise specifically excluded
from the scope of work in the Letter of Intent.

Signature of Contractor N » EPI
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3.3 Contractor shall adhere to all requirements stipulated in the.Contract documents.

3.4  Time is the gssence of the Contract and it shall be strictly adhered to. The progress.of.work
shall conform to agreed works schedule/contract documents and Letter of Intent.

3.5 This agreement constitutes full and complete understanding between the parties and terms
of the presents. It shall supersede all prior correspondence to the extent of inconsistency or
repugnancy to the terms and conditions contained in:

Agreement. Any modification of the Agreement shall be effected only by a writteninstrument
signed by the authorized representative of both the patties.

3.6 The total contract price for the entire scope of this contraét as detailed in Letter ofintent is
Rs. (Rupees ‘ only),
which shall be governed by the stipulations of the contract documents.

ARTICLE 4.0 - NO WAIVER OF RIGHTS

4.1 Neither the inspection by EPI or the Engineer-In-Charge or Owner or any of their officials,
employees or agents nor order by EPI or the Engineer-In-Charge for payment of money or any
payment for or acceptance of, the whole or any part of the work by EPI or the Engineer-In-
Charge nor any extension of time nor any possession taken by the Engineer-In-Charge shall
operate as waiver of anyprovisions of the contract, or of any power herein reserved to EPI, or
any right to damage herein provided, nor shall any waiver of any breach in the contract be held
to be a waiver of any other or subsequent breach.

ARTICLE 5.0 - GOVERNING LAWS AND JURISDICTION

5.1 The Laws applicable to this contract shall be the laws in force in India and as amended from
time to time.

Jurisdiction shall be of the Court (s) stated in the ‘Memorandum’ to the ‘Form of Tender”
only.

5.2 Notice of Default
Notice of default given by either party to the other party under the Agreement shall be in
writing and shall be deemed to have been duly and properly served upon the parties hereto,
if delivered against acknowledgment due or by FAX orby registered mail duly addressed to
the signatories at the address mentioned herein above.

IN WITNESS WHEREOF, the parties through their duly authorized representatives have executed
these presents (execution whereof has been approved by the Competent Authorities of both the
parties) on the day, month and year first above mentioned at NewDelhi.

For and on behalf of: For and on behalf of:
(NAME OF CONTRACTOR) M/s. Engineering Projects (I) Ltd.
WITNESS: WITNESS:
1. 1
Signature of Contractor EPI
L—
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Annexure LC-1
LOCAL CONTENT CERTIFICATE

(From Statutory auditor or cost auditor of the company (in the case of companies) or from a
practicing cost accountant or . practicing chartered accountant (in respect of supplies other than
companies) giving the percentage of local content. For contracts value above Rs.10 Crores).

Ref: NIT NO......coviiiiia Dated...................

Name oftender: ................

"We .o the statutory auditor (or as the case may be) of M/s. (Name of the bidder) hereby
cértify that M/s......... e (Name of the bidder) meet the mandatory local content requirements of
the tender as per Public Procurement (Preference to Make in India) - Local Content policy quoted vide
Offer NO.....  tioiiiiiiiie e dated. ..o iiieeieieee e against EPI NIT
NO. i dated.........ocoiiiiiiiiieneee e by M/s.. i (Name of the bidder). The

percentage of local contentin the bidis... % and the items offered in the bid meets the minimum local

content and party shall give details of the location (s) at which the local value addition is made".

Authorized Signatory

Name & Seal of the Issuing Authority

Signature of Contractor EPI
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FORMAT

ANNEXURE ~L.C2

UNDERTAKING

(To be submitted by bidder on its Gompany Letter Head for contracts value up to Rs.10 Crores)

Ref: NIT NoO..........oiiviiiaa... Dated............ A

Name oftender: ......... e e

"We . (Name of the bidder) undertake that we meet the mandatory
minimum local content requirement as per Public Procurement (Preference to Make in India) —
Local Content policyagainst EPI NIT No............ dated....... ,The percentage of local content
T ENE DIA IS o1ttt sttt e ee e %
and the items offered in the bid meets the minimum local content and shall give details of the location

(s) at which the local value addition is made”.

Date:
\ Authorized Signétory
Name & Seal of the Company
Signature of Contractor EPI
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(Applicable for works having value of Rs. 10 Crore & Above)

INTEGRITY PACT

For monitoring of the Integrity Pact, and with the approval of CVC, EPI has.appointed the
competent and credible Independent External Monitors (IEMs). The task of the IEMS
shall be to review independent and objectively whether and to what extent the parties
comply with the obligations under the defined Integrity Pact agreement. Threshold limit
for integrity pact is Rs.10 Crores for tenders related to Works and Rs. 5 Crores for
tenders relating to supply items It has been made mandatory for all such bidder(s) /
contractor(s) to enter into Integrity Pact with EPI, otherwise their bids shall be summarily
rejected. EPI will forward proforma Annexure-1, Annexure -2 and Annexure-3 of the
Integrity Pact along with the Tender documents. The bidder/contractor shallnot change
the contents of the Integrity Pact .If, the bidder/contractor is a partnership consortium, the
Integrity Pact shall be signed by all the partners or consortium members.

IT division shall update EPI website w.r.t. IEMs detail. In addition to this, IEM's
details may also be '
incorporated in respective NIT’s in line with threshold value.

Signature of Contractor EPI
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(Applicable for works having value of Rs. 10 Crore & Above)

Annexure -1
INTEGRITY PACT
To
SUD: NIT NO. it e e e e e e e e e eeeeee . for the work
Dear Sir,

It is hereby declared that EPI is committed to follow the principle of transparency,
equity and competitiveness inpublic procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that the Bidder will sign the integrity AgreementPACT, which is an integral part of
tender/bid documents, failing which the tenderer/bidder will stand disqualified from
the tendering process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement/PACT and
signing of the same shall be deemed as acceptance and signing of the Integrity
Agreement/PACT on behalf of the EPI.

Yours faithfully

For Engineering Projects India Ltd.

e © ¢ ¢ PP PP P P VP V9 P VP P W VU VYV VP VUV VUV VYV VWV WV VvV Ve v v -

Signature of Contractor ) EPI
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(Applicable for works having value of Rs. 10 Crore & Above)

Annexure -2

INTEGRITY PACT

Dear Sir,

I/We acknowledge that EPI is committed to follow the principles thereof as
enumerated in the Integrity Agreement/PACT enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on
the condition that I/We will sign the enclosed integrity Agreement/PACT, which is an
integral part of tender documents, failing which 1/We will stand disqualified from the
tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE
REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this
condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and
spirit and further agree that execution of the said Integrity Agreement/PACT shall be
separate and distinct from the main contract, whichwill come into existence when
tender/bid is finally accepted by EPI. 1/We acknowledge and accept the duration of
the Integrity Agreement/PACT, which shall be in the line with section 9 1 of the
enclosed Integrity Agreement/PACT. I/We accept that the detail of IEM's has been
checked with EPI office/website.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement/PACT, while submitting the tender/bid, EPI shall have unqualified,

absolute and unfettered right to disqualify the tenderer/bidder and reject the
tender/bid is accordance with terms and conditions of the tender/ bid.

Yours faithfully,

(Duly authorized signatory of the bidder)

Signature of Contractor
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(Applicable for works having value of Rs. 10 Crore & Above)

|

Annexure-3

INTEGRITY PACT

| Between

Engineering Projects (India) Limited (EPI) hereinafter referred to
as “The Principal”,and

....... e et iiiiiieeae e een . hereinafter referred
to as “The Bidder/ Contractor”

Breamble

The Principal intends to award, under laid down organizational

procedures, contracts/s for

............................................. The principal values full compliance with all
relevant laws of the land, rules, regulations, economic use of resources and of
fairness / transparency in its relations with its Bidder(s) and / arContractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs) who will monitor the tender process and-the execution of the
contract for compliance with the principles mentioned above. |

\ ,
.. Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:-

a. No employee of the Principal, personally or through family members, will in
connection with the tender for , or the execution of a contract, demand, take a
promise for or accept, for self or third person, any materialor immaterial benefit
which the person is not legally entitled to. '

b. The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will in particular, before and during the tender process,
provide to all Bidder(s) the same information and will not provide to any
Bidder(s) confidential / additional information- through which the Bidder(s) could
obtain an advantage in relation to the tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which
is a criminal offence under the IPC/PC Act, or if there be a substantive

suspicion in this reaard. the Principal will inform the Chief Vigilance Officer and
Signature of Contractor EPI
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in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures

)

necessary to prevent corruption. The Bidder(s)) Contractor(s) commit
themselves to observe the following principles during participation inthe tender
process and during the contract execution.

The Bidder(s)/ Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of the Principal's employees involved in the
tender process or the execution of the contract or to any third person any
material or other benefit which he/she is not legally entitled to, in order to obtain
in exchange any advantage of any kind whatsoever during the tender
process or during the execution ofthe contract.

The Bidder(s)/ Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any . other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

The Bidder(s)/ Contractor(s) will not commit any offence under the relevant
IPC/PC Act; further the. Bidder(s)/ Contractor(s) will not use improperly, for
purposes of competition or personal gain, or pass on to others, any information
or document provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and
address of the Agents/representatives in India, if any. Similarly the
Bidder(s)/Contractors(s) ‘of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in the
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s).Further; as mentioned in the Guidelines all the
payments made to the Indian agent/representative have to be in Indian Rupees

only.

The Bidder(s)/ Contractof(s) will, when presenting their bid, disclose any and all
payments made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the contract.

The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any
transgressions with any other company that may impinge on the anti corruption
principle.

Bidder(s) /Contractor(s) who have signed the Integrity Pact shall not approach
the Courts while representing the matter to IEMs and shall wait for their
decision in the matter.

The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences

Signature of Contractor

134

EPI

A

R

90 0 0000000000000 0000OC0COCOCPOSEBS OOCRODOOOOOOTTEOOS




4 | s General Conditions of Contract

Engineering Projects (India) Limited

outlined above or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from
future Contracts

(1) If the Bidder{s)/Contractor(s), before award or during execution has committed
a transgression through a violation of Section 2, above or in any other form
such as to put their reliability or credibility in question, the Principal is entitled to
disqualify the Bidder(s)/Contractor(s) from the tender process or to terminate
the contract, if already signed for such reason.

(2) If the Bidder/ Contractor has committed a serious transgression through a
violation of section — 2 such as to put his reliability or credibility into question,
the principal is entitled also to exclude the Bidder/ Contractor from future
contract award processes. The imposition and duration of the exclusion will be
determined by the severity of the transgression. The severity will be determined
by the circumstances of the case, in particular the number of transgressions,
the position of the transgressors with the company hierarchy of the Bidder and
the amount of the damage. The exclusion. will be imposed for a minimum of 6
months and maximum of 3 years.

(3) If the Bidder/ Contractor can prove that he has restored/ recouped the damage
caused by him and has installed a suitable corruption prevention system, the
Principal may revoke the exclusion prematurely.

(4) A transgression is considered to have occurred if in light of available evidence
no reasonable doubt is possible.

Section 4 — Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to
the award according to Section 3, the Principal is entitled to demand. and
recover the damages equivalent to Earnest Money Deposit/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if
the Principal is entitled toterminate the contract according to Section 3, the
Principal shall be entitled to demand and recover from the Contractor liquidated
damages of the Contract value or the amount equivalent to Performance Bank
Guarantee.

Section 5 - Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last three
years with any other Company in any country conforming to the anti-corruption
approach or with any Public Sector Enterprise in India that could justify his
exclusion from the ténder process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process.

Section 6 — Equal treatment of all Bidders / Contractors / Subcontractors

Signature of Contractor EPI
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(1)

(2)

@)

Section 7 — Criminal charges against violating Bidder(s) / Contractor(s) /

In case of joint venture, all the partners of the joint venture should sign the
Integrity Pact. In case of Sub- contracting, the Principal Contractor shall take
the responsibility of the adoption of Integrity Pact by the sub-contractor and
submit duly signed Integtity Pact by all the sub-contractors.

The Principal will enter into agreements with identical conditions as this one
with all Bidders andContractors.

The Principal will disqualify from the tender process all bidders who do not sign
this Pact or violate its provisions.

- Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or
Subcontractor, or of an employee or a representative or an associate of a
Bidder, Contractor or Subcontractor which constitutes corruption, or if the
Principal has substantive suspicion in-this regard, the Principal will inform the
sameto the Chief Vigilance Officer.

. Section 8 — Independent External Monitor \

(1)

(2)

(4)

(6)

The Principal appoints competent and credible Independent External Monitor
for this Pact after approval by Central Vigilance Commission. The task of the
Monitor is to review independently and objectively, whether and to what extent
the parties comply with the obligations under this agreement.

The Monitor is not subject to instructions by the representatives of the parties
and performs his/ her functions neutrally and independently. The Monitor would
have access to all Contract documents, whenever required. It will be obligatory
for him / her to treat the information and documents of the Bidders/Contractors
as confidential. He/ she reports to the Chairman, EPI.

The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access
without restriction to all Project documentation of the Principal including that
provided by the Contractor. The Contractor will also grant the Monitor, upon
his’her request and demonstration of a valid interest, unrestricted and
unconditional access to their project documentation. The same is applicable

to Sub-contractors. The Monitor is under contractual obligation to treat the
information and documents of the Bidder(s)/ Contractor(s)/ Sub-contractor(s)
with confidentiality. The Monitor has also signed declarations on ‘Non-
Disclosure of Confidential Information’ and of ‘Absence of Conflict of Interest'.
In case of any conflict of interest arising at a later date, the IEM shall inform
Chairman, EPI and recues himself / herself from that case.

The Principal will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings
could have an impact on the contractual relations between the Principal and the
Contractor. The parties offer to the Monitor the option to participate in such

meetings.

As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he/she will so inform the Management of the Principal and request

Signature of Contractor
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the Management to discontinue or take corrective action, or to take other
relevant action. The monitor can :in this regard ' submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate action.
However, the independent External Monitor shall give .an opportunity to the
Bidder/ Contractor to present its case before making its recommendations to
the Principal.

(7). The Monitor will submit a written report to the Chairman, EPI within 8 to 10
weeks from the date of reference or intimation to him by the Principal and,
should the occasion arise, submit proposals for correcting problematic
situations.

(8) Monitor shall be entitled to compensation on the same terms as being extended
to / provided to Independent Directors on the EPI Board. -

(9) If the Monitor has reported to the Chairman EPI, a-substantiated suspicion of
an offence under relevant IPC/ PC Act, and the Chairman EPI has not, within
the reasonable time taken visible action to proceed against such offence or
reported it to the Chief Vigilance Officer, the Monitor may also transmit this’
information directly to the Central Vigilance Commissioner.

(10) The word ‘Monitor’ would include both singular and plural.

(11) Independent External Monitor shall be required to maintain confidentially of the
information acquired and gathered during their tenure/ role as independent
Monitor. Any breach in this regard would be subject to the legal judicial system
of India.

Section 9 — Pact Duration

This Pact begins when both parties have legally signed it. It expires for the
Contractor 12 months after the last payment under the contract, and for all
other Bidders 6 months after the contract has been awarded. Any violation of
the same would entail disqualification of the bidders and exclusion from future
business dealings. If any claim is made / lodged during this time, the same
shall be binding and continue to be valid despite the lapse of this pact as
specified above, unless it is discharged / determined by Chairman of EPI.

Section 10 — Other provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction
is the Registered Office ofthe Principal, i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be made in
writing. Side agreementshave not been made.

(3) If the Contractor is a partnership or a consortium, this agreement must be
signed by all partners orconsortium members. Should one or several
provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an
agreement to their original intentions.

(4) lssues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

Signature of Contractor EPI
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ANNEXURE-A
PROFORMA FOR INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR FOR
DIRECT PAYMENT TO SUB-CONTRACTOR / VENDOR AGAINST EXCEPTIONAL
CIRCUMSTANGES.

(This Indenture has to be submitted in a stamp paper (purchasedfrom Delhi only) of Rs
100 and to be signed and notarized at Delhi only)

INDEMNITYBOND

This Indemnity Bond is made on this day of , 202

By and Between

{hereinafter  called  the  Contractor/Indemnifier)  which
expressionshall unless be repugnant to the context include its successors and
assigns of thefirstpart.

in favour of

Engineering Projects (India) Limited, a company incorporated under the companies
Act, 1956 having its Registered Office at Core -3, Scope Complex, 7, institutional
Area, Lodhi Road , new Delhi-110 003 (hereinafter called EPl)which expression
shallunless be repugnanttothe contextincludeitssuccessorsand assignsofthesecond
part.

| . [
WHEREAS vide LOA bearing No dated : the Contractor was awarded
The work of (here in after referred to as” said work”).
ANDWHEREAS an agreement dated was the re after entered into

between the parties regarding the said work(hereinafter called the said
agreement).

ANDWHEREAS, the Contractor, vide (details of the
communication received) has specifically requested EPI to directly make payment
amounting to Rs.(the amount o be paid )to (name of the

subcontractor/vendorjon behalf of the Contractor, not to be construed as
aprecedentin anymanner.

ANDWHEREAS, the Contractor has in continuation to the aforementioned request
forwarded the Bank details of _ o {name of the
subcontractor/vendor) where EP! is required to make the payment.

ANDWHEREAS, in order to indemnify EPl against any loss/claim/dispute arising
out of release of the payment of aforementioned amount directly {0

—(name of the subcontractor/vendor) by EPI, the Contractor has agreed to
execute an indemnity bond in favour of EPI.

NOW, THEREFORE, THIS INDEMNITY BOND PROVIDES AS FOLLOWS:

1) That the Contractor undertakes/certifies that the amount of Rs to

\ '. —
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be released directlyto _ (name of the subcontractor/vendor) by
EPI has been verified and is found to be payable. .

2) That the Contractor agrees to the said amount of Rs.
Being deducted/ adjusted from any/all payment due or that may become
due to the Contractor from EPJ.

3) That the Contractor undertakes that paymentto {name of
the subcontractor/ vendor) directly by EPI on its request shall not relieve
Contractor from any of its liabilities or contractual obligations towards EPI
and such release of payment by EPI shall not give rise to any contractual
relations between EP} and (name of the
subcontractor/vendor).

4) That the Contractor agrees to fully indemnify EPR| against any
loss/claim/dispute arising out of release of the direct payment to (name
of the subcontractor/vendor) on behalf of the contractor.

5) That any dispute arising out of this indenture of indemnity shall be subject
to the exclusive jurisdiction of the courts at New Delhi only.

6) That the confractor agrees to fully indemnify EP| against any
notice/demand issued by any statutory authority arising out of the release of
the direct payment to ----a~weme-- (Name of contractor/vendor)

INWITNESSWHERE OF the Contractor/indemnifier here in has here un to set his respective
hand and seal on the day, month and year above first written

Signed Sealed at Delhi and delivered by

For and on behalf of Contractor
{Contractor/indemnifier Name)

Signature.....................
Name (Executant).................
Designation .............. ...
(Authorized representative )
. Seal
Witness
1. Signature ......
Name...........
Address.........
2. Signature ......
Name ............
Address...... ..
|
|
=
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1.0 PURPOSE

(a). The purpose of this procedure is to provide guidelines for planning & conducting
Contractual, Technical, System, Quality & HSE audits during construction phase of a
project undertaken by PMD of the respective ROs / PCO.

(b). An audit is conducted to verify, on sampling basis, the compliance of works done by
various contractors vis-a-vis contracts specifications and approved procedures.

(c). Italso covers the surveillance/ verification of inspection of works of contractors done by
EPIL personnel to specified requirements and good engineering practices, by means of
verification of documents and records and physical Inspection of site works.

(d). To detect whether the procedures adopted ensuring the quality of works are at Variance
With those required by the contract and/or as set out in the NIT and/or the Quality
Assurance Plan (QAP).

(e). To detect the lapse/deficiency in the implementation of the Quality Assurance Plan.

(f). To guide the field engineers in quality related aspects of the work.

2.0 SCOPE

This procedure is applicable for all construction sites under P &M Division of respective
ROs / PCO.

3.0 REFERENCES

- Contract documents/ specifications/ standard and AFC/ IFC drawings.
- Quality management system documents viz. procedures, guidelines etc. Reports of
earlier technical audits, if any.

.40 . DEFINITIONS ' \
4.1°. AUDIT BY CORPORATE OFFICE

The Quality Audit Department (QAD) will function under flagship of Project & Monitoring
(P&M) Division at CO. When HOD (P&M Division), constitutes an audit team for conducting
audit at earmarked site/s, the audit is referred to as Internal Contractual/Technical / System
/Quality / HSE Audit by Corporate Office.

¢
i’
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5.0

5.1

52

5.3

5.4

5.5

METHODOLOGYAND CONTROLS

The aforesaid mentioned Audit (including HSE ‘Audit) shall be conducted at various
earmarked sites as per approved “Annual Quality Audit Schedule” by the Competent
Authority.

Audit may be conducted more than once for the same project as per requirements or as
directed by the Competent Authority.

The above audit requirements shall be a minimum and may exceed as per contract
agreements between EPIL & Owner.

AUDIT TEAM

An office order shall be issued by the HOD (P&M Division) with approval of competent
Authority nominating audit team members, the Audit member and audit dates under
intimation to RO In-Charge / Project Head / Site-in-charge and audit team members. The
number of personnel comprising the audit team will depend upon the construction progress,
volume of work and the duration of audit. The audit team members shall not be nominated
from the site to be audited. '

NUMBERING OF AUDIT REPORT
The Divisional Audit Report shall be numbered as follows:

XXX /KK/YYY /LLL/MM-NN/ZZZ

= =
Document No. EPI/P&M/QAD/00

i
I
) " Where:
b " XXX represents Organization Name, i.e., EPI
4 ||l KK represents Locations such as CO for Corporate Office
) I YYY represents Department which conduct Audit such as QAD
b _
" LLL represents the project code of the concerned location where Audit has been
) I undertaken
) ”I MM-NN represents financial year in which Audit Conducted such as 24-25
b I Z7Z represents File Number of QAD in ascending order to be assigned by
) Quiality Audit Department (QAD).
) " For Example:
) lII For File no for QAD will be: EPI/CO/QAD/ 905 //24-25/001
i
e
'I E229] _—
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5.7

5.8

ACCEPTED CONDUCT OF AUDITORS

(a)

(b)

Auditors shall not discuss or divulge their findings to any-one except the audit team
members, Project Heads / Site-in-charge and Head, Quality Audit Division (QAD).

Auditors shall look only for clarifications/information pertaining to the area(s) allotted
to them. Judgmental comments and arguments should be avoided.

ACCEPTED CONDUCT OF AUDITEE

1)

3)

Prior to the start of audit, the auditee should check the areas under .his control for
preparedness for audit purpose, All filing and record keeping should be up to date,
Objective evidence should be readily available for compliance with contract
requirements.

Auditee is not authorized to disagree with the Auditor in his interpretation of the
standards. However, he may courteously query his decision if he feels that the
Auditor does not fully understand the situation.

Under no circumstances, the auditee should argue with the Auditor. Do not defend
the indefensible.

On completion of an area's audit, the audit team leader shall apprise the Project Heads /
Site-in-charge of the outcome as soon as possible to enable him to initiate any corrective
actions that may be required.

DOCUMENTS REQUIRED FOR AUDITS

Tender documents including its amendments, if any.

Quality Systefn documents like Manuals, Procedureﬁ, and Guidelines.
Approved Job Procedures, Quality Plans and ITPs of contractors.
Approved Pracedures, Guide lines and Project Quality Plan.
Approved /Issued for Construction drawings.

Design Mix &approval of sources.

Circulars/|IOMs.

Test reports/Test certificates.

Consumption/Reconciliation of materials.

Processed Concession/Deviation Permits.

118
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5.9

5.10

5.11

- Correspondence / reports conveying deficiencies of the contractors to them and the
compliance reports.
4
- Correspondences / Reports on Quality Audit at site by Client or its representative/Third Party
/ TPQA Team and its compliance Report.

- GRIHA / BEE /ECBC NOC & Certifications etc.

- Statutory Clearance/NOCs Certificate (Environment, Fire, Pollution, Forest & other as
applicable) from Concerned State & Central government Authorities/Bodies as per
contract plrovision.

- Any other document deemed necessary by the audit team.

PROCEDURE FOR CARRYING OUT THE AUDIT

- Project Heads / Site-in-charge will nominate himself or a senjor person from site as
“audit coordinator” for ensuring smaooth working of the audit team.

- Audit team shall study relevant drawings, specifications, contract document and
other documents before taking up the audit.

- For audit approved procedures, project quality assurance plan and guidelines shall
be studied.

- Before reporting any deficiency observed during the course of audit, the observation
shall be cross-checked with relevant approved documents. Auditors shall
specifically mention all related details viz. affected document, reference
QOcument, area, unit etc. General comments are to be avoided.

- On completion of the audit the Audit team leader will appraise Project Heads / Site-
in-charge of the audit team's observations.

- If required 'Project Heads / Site-in—chérge may give clarifications on audit
observations.

The audit report consisting of cover sheet and other sheets as per formats given in the
annexure along with audit observations shall be submitted by the audit team leader to
the Project Head / Site-in-Charge with a copy marked to Head (P&M Division) / D(P)/ CMD.

Corrective Actions on audit observations shall be completed at the earliest but not later
than the target compliance dates. In case corrective actions are pending beyond target
compliance dates, sufficient reasons shall be given by Project Head / Site-in-charge for the
delays. '

i
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5.13

6.0

6.1

6.2

Suggestions for-improvements, if any, observed during the audit, may also be included in
audit report as feedback.

After the completion of the corrective actions, Project Head / Site-in-charge shall send a
copy of the compliance reports duly signed by him along with supporting documents to
Head (P&M Division).

DOCUMENTATION AND RECORDS

Audit reports shall be maintained by the respective Audit Team / Quality Audit Department
(QAD). These shall be retained till closure of site or Project Code, whichever is earlier, -

The copy of the Audit Reports shall be maintained by Audit Team / Quality Audit Department

(QAD). The retention period shall be One (01) year after closure of project / Site.
t

!
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} " (A). SAMPLE CHECKLIST FOR CONTRACTUAL AUDIT:

) Il : Check the following from Contractual points of view:

i” °
)II .

Name ofwork |

Project Cost

Brief Scope of Work

Name of Site In-Charge / Project Head / Zonal Head / ROV In-Charge
Name of Agency / Contractor with Project Code

LOl / Agreement No. with date

Stipulated date of start & Completion

Copy of Agreement

Approved contract document

Applicable relevant Specifications along with up-to-date correction slips

"1l o Estimated cost put to tender
' nl » Accepted tendered cost with overall percentage
) I » Schedule of rates applicable _
\ o % Progre$s at the time of inspection vis a vis expected as per contract / Milestone"
"I - e Reasons for Delay in work, if any
! "l o Status of Extension of Time (EOT) grant
) "I » All contractual obligations being fulfilled by the contractor. In case of non-compliance, suitable
] m action has been taken.
) o Status of valid BG's (Mobilization Advance, SDPBG, Retention etc.). Action taken in case of lapsed
”l BG's.
; l” o Status of all applicable permits. / Policies / License
T
I
) |" (B). SAMPLE CHECKLIST FOR TECHNICAL AUDIT:
' ||| Check the following from Technical points of view:
d I (1). Review of Civil Structural & Finishing items:
b
||| ¢ Review of water proofing treatment, anti-termite treatment in buildings. Review whether
; |” above mentioned work has been carried out by government registered agency/applicator only.
) “ e Review of structural works, roofing accessories, paint application and Thickness.
i _
T4 — =
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¢ Review/ examination of finish on floors, wall plaster, painting, hardware & sanitary fixtures/
fittings and other architectural works.

e Observations on floor slopes (especially in Bath, WC, Kitchen, Terrace, Balcony).

o If Cracks, efflorescence observed on plastered surface, then state locations & probable
reasons.

o Review of hydro testing of water retaining structures, tests on underground lines including
protective coatings.

¢ Review all the utility/services lines like raceways etc. proposed below floors were laid prior
to tiling work.

¢ Review/ e‘xamihation of finish on floors, wall plaster, painting, hardware & sanitary fixtures/
fittings and other architectural works.

e Observation on QC for dampness / leakages prevention. If Dampness / leakages noticed,
then state locations & probable reasons.

e Check whether chase cutting done prior to plastering or not and all conduits, inserts are
placed prior to plastering.

¢ Groove cutting & chicken mesh provision on junction of masonry& concrete junctions exists

as per approved GFC to restrict cracks.

i

(2). Electrical & Instrumentation Works:

~—

¢ Check equipment’s installation as per approved area classification drawings.
o Check Rating of major electrical equipment’s viz. transformers, HT Panels, HT Motors etc.

e Check whether approval of drawings from concerned Statutory Authority (Viz. Electrical
Inspector) for HT system is available.

e Check for installation of motors, lighting fixtures, earthing, ELCB, PBS/ welding receptacles
etc. ‘

e Permission to energize HT System from concerned Statutory Authority.

e Check major electrical equipment’s’ earthing.

e Aviation lighting etc. fixed on roof shall be checked with proper documentation.

e Check switches yard/ substation/ transformer bays have proper locking arrangements.

e Check safety Boards, fire buckets, rubber mats in substations area. \

ToU
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Energization Report.

Ch;ack for specification for instruments/ Cables/ Control 'panels/ equipment’s etc.
Check with the checklist for spare philosophy. “
Compliance for applicable standards / from manufacturer / Certifying authority.

Check Instruments/Control panels installations as per approved area classification
drawings/SLD.

Check instruments calibration report.
Check installation report/ commissioning reports/ operation & maintenance manuals.

Check simulation test report of all HT motors & annunciation panel available along with the
vibration & temperature monitoring reports.

Warrantee / Guarantee certificate for respective equipment’s.
Check for complete configuration of Batteries/ UPS charger.

Installation of panels position as per approved drawings.

Check for signed protocol available for workstation. LVS and emergency push buttons
commissioning.

(3). Mechanical & HVAC Works

Review = welding procedure specification. Procedure qualification records, welder
qualification records & NDT procedure qualification records.

Check whether hydro test was conducted at the prescribed test pressure and for the
prescribed duration and is certified by both contractor and EPIL representative.

Check alignment records of rotating equipment's.
Check surface preparation and paint application records.

Check vibration arLd noise of rotating equipment’s.

Physical checking of safety testing of equipment’s.

Compliance with standard and codes of practice of related equipment’s.
Assembly sequence of equipment’s.

Dimensional Accuracy check.

Lift and escalator certificate to be checked (Commissioning certificate & displays).

ﬁ
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(4). HVAC Works

Checking of Chilled water supply and return water supply line.

Checking of AIR Handling units Fan Coil units etc.

Checking Alignment of HVAC pumps.

Checking for Hydro testing Pipe line.

Checking of Chiller Units.

Checking HVAC perfqrmance Certificates with desire temperature. -

-—g@hecking of Air Ducts, Diffuser, Dampers etc. \

(5). Fire Protection System

Check for fire safety layout plan & its conformity.

Pre & Post approvals from statutory authorities including NOC.

Check for Hydrant system, Fire Sprinkler system.

Jockey Pump and Main Hydraulic Pump operation checking.

Maintenance/ operation manual for installed items for the project including responsible

authorities.

(C). SAMPLE CHECKLIST FORSYSTEM AUDIT:

(1). Check the following from System points of view:

Is approved DPR/ DBIR available. !

Is Soil Investigation done & report available.

Availability of Approved Organization chart.

Availability of Approved Procurement Quality Plan (PQP).

Availability of approved Contour Plan / Level Sheet,

Availability of Grid marking pillars & Permanent/Temporary Bench mark available.

List of ISl marked / approved materials to be used are as per approved make list as per
Contract / Client requirements.

Document No. EPI/P&M/QAD/001
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e Action taken for obtaining clearances for site related hindrances (like encroachment, HT line
shifting, Shifting of underground utility lines& others, if any) in coordination with local authorities.

e Approval of material Sources / Vendors.

o Approval of Construction Time Schedule. Action taken for failure of Schedule / milestone
| |l achievements.

f " e Evaluation / approval of outside Lab / TPT laboratories (IIT / NIT / Govt. Labs / NABL). Action
taken for testing done from non-approved lab. .

e Action taken on failure of material / Structure initiated as per contract provisions.

) e Review whether government registered / certified specialized agency /applicator engaged for
|| waterproofing work & Anti-Termite works at site & prior approval has been obtained by tontractor

) " im from EPI / Client. '

Copy of Inspection reports of CTE / TPQT / Client & EP{ Officials.

) “ e  Weekly & Monthly Progress report status.
) " e Progress Review meetings and MOM.
J I o Response to Client Queries
) ” ¢ Response to contractor's queries.
) ||| »  Contractual communications.
g
I
) III (D). Check the following from Quality points of view:
P ||I (a) QAP, Construction Methodology, ITP & Bio-Data/s:
b "! o Check whether QA Plan (QAP) are submitted by contractors & approved by EPIL.
P I" o Check whether approved construction methodology exist for various activities.
b "I o Check whether approved Inspection & Test Plans (ITP) for various activities are available and
) checks are performed accordingly.
I
b I . Check whether Bio-data of personnel as required by contract are available & personnel are
||! actually deployed at site. Action initiated in case of non-compliance as per terms of contract.
gl
dl
'|||
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(b) Site Laboratory establishment, Status of Calibration, Material source approval, Design mix,
Testing, RMC Plant / Batching Plant etc:

° Availability of well-equipped site laboratory.
o Availability of list of actual Lab Equipment’s w.r.t. Contract agreement / Client MOU.

° Calibration status of Lab Equipment’s & its related documents.

o Availability of approved Source of construction water & check whether it has been tested @
every 3 months frequency / or as specified in QAP.

° Concrete procured from outside/locally available RMC. plant or production done at Batching Plant
established at site.

o Calibration status of RMC Plant / Batching Plant.
o Record of quarry site / Crusher Plant visit by EPI / Client Engineer prior to Source approval.
o Review of approved QAP, concrete design mix & material source approval.

) Testing of materials at field laboratory / outside laboratory are as per required frequency as stipulated
in QAP.

o Material Samples collected on regular basis for Site Lab / outside laboratory testing as per QAP.

o Are 10% (25% for Concrete work) of all samples for testing taken in Presence of Site In-Charge /
Project Head.

o Records of NDT test conducted, if any and are well documented.

° Reconciliation of tests required as per QAP and actually conducted. Any Action / recovery
initiated for shortfall, if any, in testing.

° Whether outside Lab / TPT reports are been reviewed for its correctness & Signed by EP| engineers.

(c) Related to Mandatory Site Register/s:
) Material Consumption Register for Cement, Reinforcement Steel, Coarse Aggregate, Fine
Aggregate, Waterproofing material, Anti-Termite Material, Bitumen, Paint & other materials etc.
Warranty/Guarantee as per contract term shall be done.

° Visitors Register

° Incoming Material Receipt Register (IMRR)

- A
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(d)

(e).

Third Party / Qutside Lab Testing Register.
Drawing register & availability of approved GFC / IFC.
Hindrance Register with valid supporting documents.

Are these registers checked by Site In-Charge / Project Head periodically with their counter
signature & date.

Related to Site Order Book & grant of Extension of Time (EOT) records:

Available & maintained in standard format as prescribed by CPWD.

Reviewed by Project Head with their comments

Notices issued to the contractor with the schedule of defects / damages and its compliancel
status with date.

Status of EQT approval as on date of inspection (of EP| / Contractor both).

TEST AUDIT OF RA BILL/S:
Format of RA Bills in standard format & test checks on measurement.
List of Deviation / Extra / Substituted items observed.

Reason for deviation & prior approval of competent authority as well as Client obtained. Technical
sanction required for this deviation & if yes, Action taken. - s

Comments on secured advance paid with reference to materials lying at site. Indemnity Bond
applicability & recovery statement.

Part Rates-Whether rates held back are adequate. Reason & payable, if any identification.

Financial documents like payments / Deduction / Withheld / Royalty / SA recovery records as per
Contract agreement.

(f). General:

Carryout any other checks in the QA System that the Audit Team considers important for
integrity of the construction.

Check for Deviations /Waivers observed but not recorded.

Check whether records of Compliance for instructions ggiven' to contractors vide field memos,
letters, reports etc. are available. ‘

o
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PROCEDURE FOR TECHNICAL, SYSTEM, QUALITY &HSE AUDIT gocumentuNo. EPIP&M/QAD/001
FOR CONSTRUCTION SITES AN .
(BY QUALITY AUDIT DEPARTMENT (QAD) REV.NO. 00 DATE: 28.10.2024

UNDER P&M DIVISION)

o Check whether actual site condition, as certified by EPIL Engineers, matches with recorded

Il data. If not, an explanation for non- matching must be recorded. This must be specifically
brought out in the Audit Report.

e Check whether verifiable records are available for periodic checks.

e Check for adherence to statutory requirements.

e Check the calibration status of Instruments / Lab Equipment’s / Batching Plant.

I P 0 00 OGP0 OO0 00000000000 000C00C0O0OCBOOIOGEESES

i =




iy ilinjeit iyl

—— - = ———————————————]

[ ;_ 3 AD/001
| 2 PROCEDURE FOR TECHNICAL, SYSTEM, QUALITY &HSE AUDIT E:;:T;”:f':g EPIPEM/Q
) | FOR CONSTRUCTION SITES ISSUE NO. 01 DATE:
P (BY QUALITY AUDIT DEPARTMENT (QAD) REV.NO. 00 DATE: 28.10.2024
b | Q_/' UNDER P&M DIVISION) '

(E). CHECKLIST FOR HSE AUDIT:

Check the status of following from Safety Points of View:
Approval of HSE Plan & Irﬁplementation of Approved HSE plan_l'
Organization Ch\art and deployment of Safety Engineer.
Induction of workers with Safety Training

Induction of workers for training related to awareness on health & Environmental hazard & its
preventive measures

J
|I o Records of issuance of PPEs.
b
R " e Violation Records for non-usage of PPEs, if any.
) " ; e Safety measures adopted / facilities available for:
N " % Electrical Safety like Proper earthing of electrical appliances, Installation of ELCB of 30 m A in
|| Electrical connections etc.
i || < Fire Safety like Fire extinguishers are placed at appropriate locations & are within Easy reach
i | during emergency.
b < Working at height above 6 feet / Use of Fall protection such as safety harnesses, self-retracting
|| lifelines (SRLs) and shock-absorbing lanyards.
b :
||| % Confirm the availability and use of respiratory protection, such as dust masks
B "| and respirators in dusty or fume-filled environments.
} "| s Proper usage of Danger Warning sign at Electrical Installation.
¥ "I % Installation of CCTV at site from safety point of view
b "| % Labour laws compliance & its related amenities
’ "| < Material Storage Facilities
' I” o Presence of safety signs, labels and warnings, including hazard warnings, Emergency evacuation
" routes and site-specific instructions.
I
} :I: ¢ Pre-Testing provisions of lifting appliances. ;
B " | , ¢ First Aid box & its contents inspected frequently
4 I" ¢ General Housekeeping & Hygiene maintenance within construction premises.
T o —— |
) o =
|




PROCEDURE FOR TECHNICAL, SYSTEM, QUALITY &HSE AUDIT Document No. EPI/P&M/QAD/001

ES Page 18 of 18
FOR CONSTRUCTION SIT ISSUENO. 01 DATE:

B3 (BY QUALITY AUDIT DEPARTMENT (QAD) o o T 10,2024
G UNDER P&M DIVISION)

o Schedule of safety audits and jmplementation. "
: .

e Compliance of the of Previous Safety Audits.

¢ Investigation of all'accidents and the measures taken to prevent their recurrence.

¢ Imposition of penalties for non-compliance to HSE requirements, if any and steps taken to rectify
them.

« Any other observation conforming to contractual HSE requirements.
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Bidder Registration Module
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To enroll as a bidder click on the Online Bidder Enrollment link.

. EPROCUREMENT

<O (Demo)

02-Apr-2020

MIS Reports

Tenders by Location

Tenders by Organisation

Tenders by Classification

Tenders in Archive

Tenders Status

Cancelled/Retendered

Downloads

Debarment List

Debarment List

Announcements

Recognitions

Site compatibility

ystem g
Search | Active Tenders | Tenders by Closing Date | Corrigendum | Results of Tenders

Government eProcurement System

Welcome to eProcurement System
The eProcurement System enables the Tenderers to download the Tender Schedule free of cost and then submit

the bids oniine through this portal.

Tender Title Reference No Closing Date Bid Opening Date
1. % % 13-May-2020 02:00 13-May-2020 03:00
OCB_CKICP_MC_1_EPC_12_01 OCB/ CKICP/ MC-L/EPC-12/01 oy PM

Tender14201920CMDPDODated 13-Apr-2020 03:00  15-Apr-2020 03:00
03.03.2020 PM PM

2. Triple cell RCC Box culvert

Latest Tenders updates every 15 mins.

A Latest Corrigendums

Corrigendum Title Reference No Closing Date Bid Opening Date

Latest Corrigendum updates every 15 mins.

Certifying Agency

User Login

T T —
X7ESAF
S —

Login

! Online Bidder Enrollment I
enerate / Forgot Password?

Find My Nodal Officer

4

Search with ID/Title/Reference no

Tender Search




The system leads to the page where the details of the bidders are to be filled in. There are preferential categories for the preferential
bidders who can avail the privileges that are provided. The Preferential categories are Make in India, MSME and STARTUP. The bidders
first has to click on the check box of Preferential Bidder to select the Preferential Category.

»

. EPROCUREMENT

~O* " (Demo)

02-Apr-2020

ystem By

Search | Active Tenders | Tenders by Closing Date | Corrigendum | Results of Tenders # Home Contact Us M SiteMap

Government eProcurement System

© Online Enroliment of Corporate/Bidder
MIS Reports

Login 1d * Email ID and Mobile No Policy

nder tion " . 3
Tenders by Locatio Enter email address for login id. eg: abc@nic.com Email and mobile must comply following

(Care may be taken to enter valid e-mail ID. This information will be kept confidential. The login ID requisites,
not be fified once st )

cannot be modified once registered.) 4. A Mobile and Evvail e the
modes of correspondence, ensure
that mobile no and email id
provided are correct.

2. The verification codes are valid
for 900 seconds from the time
Send Verification Code is clicked.

Tenders by Organisation
s Correspondence Email*

(Correspondence Email ID can be same as your Login ID.)
Tenders by Classification Mobile*  -Select- ¥

Tenders in Archive

Company Details

E@
St Procurerent

Tenders Status Company Name *
Preferential Bidder: @ vyes
Gancelled/Retendesexd Preference Category* | Make in India v |
-Select-
Registration Number * [FYETSmrEeT
Downloads MSME
Registered Address* STARTUP
Debarment List
Name of Partners / Directors
Debarment List
BidderType® ® Indian Foreign
Announcements City *
State* -Select- v
Recognitions
Postal Code*




The details of the bidder are entered in the Online Enrollment of Corporate/Bidder page. The Correspondence Email id and the Mobile

Number should be a valid email id and a valid mobile number because further contacts will be only through this mobile number and

correspondence email id.

Online Enrollment of Corporate/Bidder

Login Id * biddertest2@gmail.com

Enter emai address for login id. eg: abc@nic.com

(Care may be taken to enter valid e-mail ID. This information will be kept confidential. The login ID cannot
be modified once registered.)

Correspondence Emai* biddertest2@gmail.com

(Correspondence Email ID can be same as your Login ID.)

Mobie* | IND (91) [~ | 9SNNS

Company Details
Company Name * Sai Private Limitted.
Preferential Bidder: Yes
Preference Category* Make in India =

Registration Number * A1234562Z

Chennai

Registered Address*

Name of Partners / Directors

BidderType* (@ Indian OForeign
City * Chennai

State* Tamil Nadu N

Postal Code* 123456

PAN/TAN Number * AESTG2458A

PAN/TAN number must have 10 characters. For eg: AESTG2458A

Email ID and Mobile No Policy

Email and mobile must comply following
requisites,

1. As Mobile and Email are the
modes of correspondence, ensure
that mobile no and email id
provided are correct.

2. The verification codes are valid for
900 seconds from the time Send
Verification Code is clicked.

Page
1




Once after filling the details, the bidder enters the Captcha and clicks on the Submit Button to submit the provided details.

For Bidders who do not have PAN/TAN number may enter TEMPZ99997 as the PAN/TAN
number.

Establishment Year 2010 ™
Nature of Business* Nature of Business
Legal Status* Limited Company v

Company Category * Regd. with District Industries Cen| v

Contact Details
Enter Company's Contact Person Detais

Title * Mr v
Contact Name* Praveen Rawat
Date Of Bith (DD/MM/YYYY)* 12/09/1989 =

Designation CEO
Phone Details eg: +91 044 22272449

Phone* IND (91) v | 044 2 SRS

Enter Captcha 8NJS8V| 8—N'J S.8 V

~ Refresh

Back Submit

Page




The Bidder enrollment Acknowledgement is displayed on the screen. The bidder Clicks on the Send Verification Code button to receive
the verification code in the provided mobile number and the correspondence email id.

Bidder Enrollment Acknowledgement

Company Details

Contact Details

Login ID :
User Type :
Correspondence Email :

Mobile :

Company Name :

Preferential Bidder :

Preference Category :
Registration Number :
Registered Address :

Name of Partners / Directors :
City :

State :

Postal Code :

PAN/TAN Number :

Company's Establishment Year :
Company's Nature of Business :
Company's Legal Status :

Company Category :

Title :

Contact Name :

DOB (Date Of Bith) :
Designation :

Phone :

biddertest2@gmai.com
Corporate Tenderer
biddertest2@gmai.com
91- 9GS S

Sai Private Limitted.
Yes

Make in India
A123456Z

Chennai

Nil

Chennai

Tamil Nadu
123456
AESTG2458A

2010

Nature of Business
Limited Company
Regd. with District Industries Centre(DIC)

Mr

Praveen Rawat
12-Sep-1989

CEO

91 044 2GS

Note: The verification codes are valid for 900 seconds from the time Send Verification code is clicked

=7 Print

| Send Verification Code]




The bidder enters the Mobile Verification Code, Mail Verification Code, enters the New Password, confirms the same, enters the Captcha
and clicks on the Submit button to submit the entered details.

Generate password

Generate password

Email ID and Mobile No Policy

Generate password for the login id biddertest2@gmail.com
e b @g Verification code must comply

following requisites,
Provide the verification code received through Correspondence Email/

Registered Mobie Number. 1. Provide verification code sent

to mobile in Mobile

Mobile Verification Code * eeseee Verification code.

2. Provide verification code sent
to email in Mail Verification

Mail Verification Code * eeeeee e

New Password * eeeeessee

Password Policy

Your password must comply following
requisites,

Confirm Password * eeeeescee

1. Length must be within 8 to

A' A U . B X = 32 characters
Enter AAUDX] -. : J L ( : 2. Any English lowercase and

Captcha "o uppercase (a-z and A-Z)
% Refresh characters
3. Any numbers between 0-9
New User who have not received Verification code, please click on 'Update Email 4, Any special characters from
ID/Mobile No' button provided in 'Generate/Forgot Password' ink in the home page the bracket [! @ # § * * _ ~]

and ensure the provided email id and mobie no are correct. .
Good eg: Cric$2009

Bad eg: cric2009

Cancel Submit

6]
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(Demo)

02-Apr-2020

MIS Reports

Tenders by Location

Tenders by Organisation

Tenders by Classification

Tenders in Archive

Tenders Status

Cancelled/Retendered

Downloads

Debarment List

Debarment List

The success message is displayed on the screen.

ystem Wy :

Search | Active Tenders | Tenders by Closing Date | Corrigendum | Results of Tenders

Government eProcurement System

Your Password has been Generated |/ changed successfully.

Please login from Home page with your new password to
confirm.

GloRhe
St Procurerent

"
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The bidder enters the Login Id, Captcha and clicks on the Login button to login to the portal.

oy E9¥>915"6’8URE|¥| ENT

MOWS (Demo) ystem By

02-Apr-2020 Search | Active Tenders | Tenders by Closing Date | Corrigendum | Results of Tenders 4 Home & ContactUs & SiteMap

it System

Welcome to eProcurement System
AU L The eProcurement System enables the Tenderers to download the Tender Schedule free of cost and then submit
the bids online through this portal.

Tenders by Location Login ID * biddertest2@gmail.cor]

User Login

A Latest Tenders i
4THX5D <
Tenders by Organisation Tender Title Reference No Closing Date Bid Opening Date e S
e 1A Al TN AR CARVA S 19 PR ZULY YOI | A P £VEY U | b
LI Captcha * 4THXS5D
Temlers by Classification 3. Supply of Computers NIT/IT/2020/1234 10-Apr-2020 09:00 AM  13-Apr-2020 09:00 AM
Login
Tenders in Archive Online Bidder Enrollment
Generate |/ Forgot Password?
Latest Tend t 15 mins.
el G Find My Nodal Officer

Tenders Status

Cancelled/Retendered ﬁ m comm

Corrigendum Title Reference No Closing Date Bid Opening Date

Search with ID/Title/Reference no

Downloads

No active corrigendums avaiable.

Debarment List

Glc Bl




The bidder enters the password, captcha and clicks on the Proceed button to proceed further.

o BT REMENT

02-Apr-2020 Search | Active Tenders | Tenders by Closing Date | Corrigendum | Results of Tenders % Home [ ContactUs &M SiteMap

Government eProcurement System

MIS Reports User Login

bl b e Welcome Sai Private Limitted.,

Logn ID  biddertest2@gmail.com

Tenders by Organisation e |

Tenders by Classification
Captcha E 7 S 4 N-..S e

Captcha Text*  [E754NS |

Tenders in Archive

Tenders Status
Cancel Proceed

Cancelled/Retendered Generate / Forgot Password?

Downloads

Debarment List

E -
St Procurerent
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The Bidder registers the DSC by clicking on the Signing Certificate icon to register the signing certificate.

: biddertest2@gmail.com
: 02-Apr-2020 02:11 PM

Server Time
02-Apr-2020 14:12

:06| ﬁ Home B Logout

Government eProcurement System

) User DSC Enrollment

Login Id : biddertest2@gmail.com

Roles : Tenderer

You have not registered with Digital Signature Certificate yet. Please click on Signing Certificate link below.

\% Signing Certificate

'8 \View Existing Certificates

[ Active Certificates Information

S.No

Certificate

Certificate e
Type _ Type ‘ Validity

Enroll Date

View

No certificates have been enrolled.




The Bidder selects the Signing certificate and clicks on the OK button to map the signing certificate.

USER MANAGEMENT

) DSC Enrollment

Login Id : biddertest2@gmail.com

Roles : Tenderer

Please go through the below points before registering the DSC card / e-Token:

1. User needs to properly install drivers for the DSC smart card or USB
Token in the system before clicking the DSC enrollment menu (Signing
Certificate).

2. DSC once registered to the login cannot be removed or reassigned.

3. User can access the 'Information about DSC’ tab on the Homepage of
the application to view the DSC certificate issuing authorities.

4. This screen lists the signing certificate available in the inserted DSC card /
e-token, user needs to select the relevant DSC to register.

5. DSC registered user only can perform any action in the application.

Please insert your e-Token to read your Digital Signature Certificate information.

) Refresh

Digital Certificate : Signing

‘ Certificate Issued By Type Expiry Date

Praveen Rawat SafeSign2020

Ok

Back

o) RaE
SEE=SS
St Procurerent




The success message is displayed on the screen.

USER MANAGEMENT

0 DSC Enrollment

Login Id : biddertest2@gmail.com

Roles : Tenderer

Please go through the below points before registering the DSC card / e-Token:

1. User needs to properly install drivers for the DSC smart card or USB
Token in the system before clicking the DSC enrollment menu (Signing
Certificate).

. DSC once registered to the login cannot be removed or reassigned.

. User can access the 'Information about DSC’ tab on the Homepage of
the application to view the DSC certificate issuing authorities.

. This screen lists the signing certificate available in the inserted DSC card /
e-token, user needs to select the relevant DSC to register.

. DSC registered user only can perform any action in the application.

B WN

w0

Please insert your e-Token to read your Digital §Message >

= -
'ﬁ DSC is enrolled successfully. -~ fiefresh

Digital Certificate : Signing

| Certificate Issued By Type Expiry Date

Praveen Rawat SafeSign2020

Back

GePNi

St Procurerent




The successful enrollment of DSC is displayed on the screen. The Bidder clicks on the Next button to proceed further.

USER MANAGEMENT

User DSC Enrollment

+f DSC is enrolled successfully.

Active Certificates Information
S.No Certificate

1. Praveen Rawat

Login Id :

Roles :

Certificate
Type
Signing

biddertest2@gmail.com

Tenderer

f View Existing Certificates

Type Validity Enroll Date View

Class 0 23-]Jan-2022 04:32 PM 02-Apr-2020 02:15 PM f:l

Next »




G

button to proceed further.

The Dash Board of the Bidder is loaded where the Bidder can change the Mobile Number, E-Mail Address and clicks on the Save button
to save the provided details. If the Bidder does not want to change the Mobile Number, E-Mail Address he/she can just click on the Skip

) Government
Iiw eProcurement
~O. System

Welcome : biddertest2@gmail.com Server Time
ast login : 02-Apr-2020 02:16 PM 02-Apr-2020 14:16:30|

ﬁ Home El Logout

Government eProcurement System

DASHBOARD

Welcome Sai Private Limitted.,

In order to enable International SMS alerts fadility, the eProcurement Application requires all the users to
update their Mobile Number along with the Country Code.

In addition, the users are also required to update their email address

This is a one-time updation only. The benefits for the users include receipt of mobile and email alerts to
the events such as;

® User Enrollment / Registration

® Tender related events

® Bid submission events

® Block / Debarred Notification

Mobile Number: * IND (91) b

E-Mail Address: * biddertest2@gmai.com
By dlicking on "Save" button, you would receive an OTP by SMS / e-mail on above number / e-mail
within 10 seconds. If you have not received the messages on time, please recheck your details or

contact help desk.

Click on "Skip" button to complete the activity later.

Skip

Save

St Procurerent




Mail Id. The bidder enters the OTP and clicks on the Verify button to verify the entered OTP.

———

%nce the Bidder clicks on the Save button, the system navigates to the page where OTP is to be entered, received through the changed E-

DASHBOARD

Welcome Sai Private Limitted.,

Entered Email ID : biddertest2@gmail.com
Entered Mobile No : 91 - 9SS

OTP* ooooool
OTP will Expire in 04:44 minutes!

Verify

Resend OTP

REECEL



The bidder enters the 15 digit GSTN Number, Name as registered in GSTN Portal and clicks on the Save button to save the provided

details.

DASHBOARD

Goods and Service Tax Network (GSTN) Registration Information

Welcome Sai Private Limitted.,

Goods and Service Tax Network (GSTN) Registration Information
Do You have a GSTN Registration Number * @Yes O No

GSTN Number eg: 99 AAAAA9999A 9 Z Z

Please enter the 15 digit GSTN Number * 37 v | AAAAAQ999A 9 ||1Z ||Z

Name as Registered in GSTN Portal *  Praveen Rawat

Clear

Save




The bidder clicks on the Next button to proceed further.

DASHBOARD

) Goods and Service Tax Network (GSTN) Registration Information

Welcome Sai Private Limitted.,

Goods and Service Tax Network (GSTN) Registration Information
Do You have a GSTN Registration Number * Yes No
GSTN Number eg: 99 AAAAA9999A 9 Z 7
Please enter the 15 digit GSTN Number * .. ~

Name as Registered in GSTN Portal *

Bidder GSTN Registration Details

S.No GSTN Number GSTN Name
1 37AAAAA9999A9ZZ Praveen Rawat

Clear

Created Date
02-Apr-2020 02:21 PM

Delete

Save

Select

.

Next




to provide the registration details or click on the Not Registered radio button and click on the Next button to proceed further.

The system navigates to the page where Startup India Registration Details page, where the bidder can click on the Registered radio button

DASHBOARD

Startup India Registration Details

Startup India Registration

EProcurement portal is now integrated with Startup India. Bidders are now required to declare themselves, if they are
registered/not registered as Startup India. If you are registered as Startup India, provide your Registration number and

Mobile number as registered with the Startup India.

Consent from User

EProcurement portal will not share or disclose the Startup India Registration details with third party and will be used solely to

establish and authenticate the details received from Startup India portal.

Startup* O Registered @ Not Registered

Next




Welcome
Last login

DASHBOARD
User Management

3 | My Accounts

Once the process is over the left Menu for the Bidder is loaded. Click on the My Accounts left menu to view the account details.

: biddertest2@gmail.com
: 02-Apr-2020 02:11 PM

gerver Ilme

02-Apr-2020 14:22:30| 1 Home [ Logow

Government eProcurement System

Welcome Sai Private Limitted.,
» My Documents Rptes ndere

Auction Management

$ | My Auctions

*€® Announcements

» Live Auctions

» View Auction History

Bid Management

»  Search Active Tenders

% My Tenders

» Clarification

3 My Active Bids

» | Bid Opening (Live)

3 Bidder Tumover Details

» Awarded Bid Document

# | Techno Commercial Query
3 | Confirmatory Documents

» | Techno Commercial Query

History
s | Short fall Documents

Glo Pl




/I.By Clicking the User Profile icon, The bidder can view the profile, Edit the profile, set the profile password which would be asked for
editing the profile, the bidder can change the Email id & Mobile number and change the profile image.

2.By Clicking the Authentication icon, the bidder can change the password and activate & inactivate the active DSC.

3.0n Clicking the Communication Ion, the bidder can select the product category for which the SMS and mail can be triggered if tenders
are published under the selected product category and also the SMS and mail Notification can be selected by the bidder.

3.0n selecting the Privileges icon, a provision for registering MSME and Startup India are provided.

4. On Clicking the DashBoard, the bidder can view the User Dash board.

MY ACCOUNTS

Welcome Sai Private Limitted.,

(S = ¢ &=

Privileges

m=m= #H
=1
MSME Startup India

GloBl NICE.






Bid Submission Module
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~Ox. (Demo) ystem

19-Jul-2017 Search | Active Tenders | Tenders by Closing Date | Corrigendum | Resuits of Tenders

Welcome to eProcurement System
S Bapacks The eProcurement System enables the Tenderers to download the Tender Schedule free of cost and then submit User Login
the bids online through this portal.

Tenders by Location Login ID*  [rbidderS@nic.in |

A Latest Tenders T | —— ]
Tenders by Organisation Tender Title Reference No Closing Date Bid Opening Date =
¥.0m psc poies OS/ 201 /7-18 Loqm
i ) 3. Installation of Minimast Lights A3-2111/17 20-Jul-2017 03:00 PM 22-Jul-2017 04 Online Bidder Enrollment
R 4. chk flow wilson Service chk flow wilson . Generate / Forgot Password?
5. chk flow wilson Service chk fiow wilson Enter Logln Id & Password
Tenders in Archive 6. Supply of raw materials G.2017 . .
S e , Click on Login Button
Latest Tenders updates every 15 mins.
Tenders Status .
Search with 1D/Tide/Reference no
Cancelled/Retanderad A Latest Corrigendums
Corrigendum Title Reference No Closing Date Bid Opening Date
3. extention of date 45/17/G3/SN 27-Jul-2017 09:00 AM 01-Aug-2017 09:00 AM
Downloads = oA vg
Announcements
Recognitions e e " jat ry 15 i P P T P PP T P e P T PE ]
Sita patibility — AT AT F S TS TP I T T I T TS F I T I TP TR
Certifying Agency

T T T ITITTITI I A LTI P T I T A LA AL THS T TIR

TTLTTTTTTIL I TATT T AL T I LA T LL T T AT TS TIR

indiagovin

MMP on
7 eProcurement .

Contents owned and maintained by respective tender inviing organisation / department

Designed, Developed and Hosted by Version : 1.09.05 02-Dec-2016
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O (Demo) ystem S

18-Juk-2017 Search | Active Tenders | Tenders by Closing Date | Corrigendum | Results of Tenders th Home @ ContactUs & SiteMap

Web based training on Governt

MIS Reports
Digital Certificate Authentication

Tenders by Location Welcome Wipro [rbidderS@nic.in],

O*"’ 1. You have registered with DSC. Please insert your DSC card / e-Token for authentication.

Tenders by Organisation 2. Cick the ‘Login’ button to proceed.

Tenders by Classification
S.No Alias Name Serial No. Certificate Type Expiry Date Status
‘ _ " M RAMA AMIRTHAM 533b3b69 Signing 26-Dec-2017 03:29 AM Live
Tenders in Archive

| LOGIN Logout

Tenders Status .
If the ‘Log \button s not appearing in this screen, perform the folowing checks:

Cancelled/Retendered 1.)a Time Environment (JRE) 1.6 or above should be installed.
2.DS should be instaled from the resource CD.
rt card [ e-Token must be plugged in with the system's USB port / smart card reader.
Downloads
Announcements

Click on Login Button

Recognitions




Q}im BB REMENT

O* = (Demo) ystem .
18-Juk-2017 Search | Active Tenders | Tenders by Closing Date | Corrigendum | Results of Tenders
training on Government eProcurement Syst g conducted on various topics on a re
MIS Reports
Digital Certificate Authentication
Tenders by Location Welcome Wipro [rbi =" """ ]
M=
_",’ Authenticating... Please wait
Tenders by Organisation . \-’ Cancel
Tenders by Classification
S.No Alas Name Serial No. Certiticate Type Expiry Date Status
_ . 1, M RAMA AMIRTHAM 533b3b69 Signing 26-Dec-2017 03:29 AM Live
Tenders in Archive
) LOGIN Logout
Tenders Status =
If the "Login' button & not appearng in this screen, perform the folowin
Cancelled/Retendered 1. Java Run Time Environment (JRE) 1.6 or above should be installe
2. DSC drivers should be installed from the resource CD.
3. The DSC smart card / e-Token reader.
Downloads
Announcements
Recognitions




'ﬂ}m\ EBREERE ENT

O% " (Demo) ystem By
Search | Active Tenders | TendersbyCiosilgDam | Corrigendum | Results of Tenders

cted on all Central Government working days from

CX€aG On al

18-Jul-2017

conducted on various topics on a regular basis. The Web based training will be cond

1 2.30 PM to 4

@ Home B ContactUs &

MIS Reports
Digital Certificate Authentication
Tenders by Location Welcome W
Tenders by Organisation Cancel
Tenders by Classification
S.No Alias N; Expiry Date
26-Dec-2017 03:29 AM

Tenders in Archive

Tenders Status

n the folowing checks:
d be nstaled.

If the "Login’ button & not appearing in this screen,

Cancelled/Retendered 1. Java Run Time Envronment (JRE) 1.6 or abo
2. DSC drivers should be installed from the reso

3. The DSC smart card / e-Token must be plug

Downloads
Announcements

Recognitions

\ the system’s USB port / smart card reader.

.30 PM in English only.

Status

Live

Logout

SiteMap




@ e

DASHBOARD
User Management
# | My Accounts Welcome Wipro,
» My Documents Roles : Tenderer Dashboard

I Auction Management

4 My Auctions

» | Live Auctions «© Announcements

¢ | View Auction History

Bid Management
4 | Search Active Tenders

Web based training on Government eProcurement System is being conducted on various topics on a regular
@ basis. The Web based training will be conducted on all Central Government working days from 2.30 PM to
4.30 PM in English only.

» My Tenders

3  Clarification
» | My Active Bids Click on Search Active

o 54 pern () SR, 1« T—

+ | Techno Commercial Query
~ History
+ Confirmatory Documents

%  Short fall Documents

$ My Bids History

+  Confirmatory Documents
- History
+ Short Fall Documents History

[l PRt EY vy




[User Management

$ My Accounts

4 My Documents

Auction Management

% My Auctions
$ Live Auctions

» View Auction History

Bid Management

4 Search Active Tenders

» My Tenders

» Clanfication

» My Active Bids

» Bid Opening (Live)

» Techno Commercal Query
History

3 Confirmatory Documents

» Short fall Documents

$ My Bids History

» Confirmatory Documents
History

% Short Fall Documents History

3 Archived Clarification

» Tender Status

» My Withdrawn Bids

() Ssearch Tenders

Search Active Tenders
Organisation  -Select-
Department  -Seledt-
Division -Select-
Sub Division  -Select-
Org Chain

Location/City

Tender Type  -Select-
Value Criteria ~ -Select-

Date Criteria  -Select-

#- Keyword finds the match in tender title, work description and technical description

'v]  TenderID

E Keyword # surgical

v|  Tender Category -Select- v

'v]  Product Category -Seleqt- v|

'v]  Form of Contract -Select- v

¥ sl @

~ From = 4
Cancel Submit

Search Active Tenders from
the above given option and click
on Submit
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Government eProcurement System

BID MANAGEMENT

User Management Select the check Box

+

+

My Accounts ) Active Tenders

My Documents

Auction Management

Back

+

My Auctions Open Tenders

*

*

Tender Reference Product

Live Auctions S.No TenderID Tender Title Favorite

Number Category
View Auction History 2017_NIC_49820_1 Tender for supply of  XX-97/SO(DO)/Surgical Medical o Q

- surgical disposable and Disposable Equipments/Waste

Bid Management dressing items items/2017-18/5t

+

+

Search Active Tenders

My Tenders Set Open Tender as Favorite

Clarification

My Active Bids

Bid Opening (Live)

History - Click on Open Tender as

Techno Commeraial Query

Confirmatory Documents .
favorite

Short fall Documents

My Bids History

Confirmatory Documents

Lhinbae:
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Government eProcurement System

BID MANAGEMENT :
Tender set as favorite

successfully

User Management
» My Accounts O Active Tenders

$ My Documents

Auction Management
@ Tender(s) has been set as your favorite successfully
» My Auctions
» Live Auctions <« Back
» View Auction History Matches found : 0
Active Tenders
Bid Management

- Sno Tender ID Tender Title Tender Reference
3 Search Active Tenders Niter

No Active Tenders Found.

Product Category Value (INR) Favorite

4 My Tenders

3  Clarification

My Active Bids

-+

» Bid Opening (Live)

» Techno Commercial Query

 Hist
% | Confirmatory Documents

» Short fall Documents

» My Bids History

3 Confirmatory Documents




&  system

User Management
» My Accounts Welcome Wipro,

Roles : Tenderer

+ My Documents

I Auction Management

$ My Auctions

» Live Auctions @ Announcements

¢ | View Auction History

Bid Management N o , ,
Web based training on Government eProcurement System is being conducted on various topics on a regular
# | Search Active Tenders @ basis. The Web based training will be conducted on all Central Government working days from 2.30 PM to
4.30 PM in English only.
» My Tenders

s Clarification \
| My Active Bids . Clickon My Tenders

4 Bid Opening (Live)

+ | Techno Commercial Query

DAL
Wy

+ | Confirmatory Documents

%  Short fall Documents

$ My Bids History

4 Confirmatory Documents
- History
+ Short Fall Documents History

[l hivad Clarifieati
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ast login  : 18-Jul-2017 03:12 PM 18-Jul-2017 15:18:10 fi tome B3 Logout

Government eProcurement System

BID MANAGEMENT
User Management
» | My Accounts O My Tenders
$ | My Documents
I Search
[ Auction Management _
- Tender ID Tender Title
$ My Auctions
‘ Clear Search
3  Live Auctions
+ View Auction History My Tenders
l Bid Management S.No Tender ID Tender Reference Number Tender Title View
‘ 1 2017_NIC_49820_1 XX-97/S0(D0)/Surgical Disposable Tender for supply of surgical disposable Ia
# | Search Active Tenders items/2017-18/5t and dressing items

2 2017_NIC_49725_1 chk flow wilson chk flow wilson Service

4 My Tenders
» Clarification
3 My Active Bids

+ Bid Opening (Live)

% Techno Commercial Query Click on View Icon for bid
~ History ..
» Confirmatory Documents submission

» Short fall Documents

$ My Bids History

4 Confirmatory Documents
uiﬂtﬂﬂl




” Bid Submission Start Date | 18-Jul-201/ U3:00 PM  Bid Submussion End Date 18-Jul-201/ 04:00 PM

Tender Documents
NIT Document
. Document
S.No‘t)oalnem‘l\lame ‘Desamon Size (in KB)
1 : Notice Inviting Tender for supply of surgical 850.80
Tendematios_1.pdf E] disposal and dressing items
q Download as zip file
Work Item ' | o
Documents S.No Document Type Document Name Description Sl ol
Size (in KB)
1 BOQ BOQ_46134.xls Price Bid 294,00
2 Tender Documents AIIMSTD.pdf Tender document for 2773.76
supply of surgical
disposable items and
dressing items
Tender Inviting Authority
Name Store Officer
Address Room No. 108, 1st Floor, Animal House Building, Near Biotechnology Building, AIIMS, New
Delhi-110 029

Click on Proceed For Bid
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Government astlogin ~ : 18-Jul-2017 03:12 PM 1802017 15:18:51 1 Home B2 Logou
eProcurement Government eProcurement System

B 1
\  BID MANAGEMENT
User Management '
» My Accounts O Terms & Condition & Print
$ My Documents
Auction Management
» My Auctions g¢Tender Portal User Agreement
» | Live Auctions In order to create a user account and use the eTender portal you must read and accept the eTender portal
» View Auction History User Agreement.
Bid Management TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT

g Search Adive Tenders YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR

# My Tenders DISTRIBUTE, IN ANY MANNER, THE MATERIAL ON THE SITE, INCLUDING TEXT,
» Clarification GRAPHICS, CODE AND/OR SOFTWARE.

Bl My Active Bids You may print and download portions of material from the different areas of the Site solely for your own

» Bid Opening (Live) non-commercial use prof copyright or proprietary notices
from the materials " Select the Check Box and | = I espepnay

B e, ommercel Query Click on Next Button

» Confirmatory Documents v

» Short fall Documents Z‘ﬂgree//

» My Bids History W / Next

3 Confirmatory Documents

Lisnbarm




+

Live Auctions

»

View Auction History

W

+

Search Active Tenders

+

My Tenders

*

Clarification

My Active Bids

Bid Opening (Live)

OI'O

Techno Commercial Query

~History
Confirmatory Documents

Short fall Documents

My Bids History

0[* -

Confirmatory Documents

~History i
Short Fall Documents History

Archived Clarification

Tender Status

My Withdrawn Bids

Login ID

Company Name

Establishment Year

Legal Status

Postal Code

Contact Details

Title *

Contact Name*
Correspondence Email*
Designation

Phone*

Mobile*

Registered Address*

Name of Partners / Directors

rbidder5@nic.in

Wipro Registration Number ASDAS322
2016 Nature of Business Software
Limited Company Company Category | Others

| Mumbai State ‘Maharashtra

| 4567789 PAN Number | CESTG24588
e Enter the Contact details
S — and Click on Next Button
shivanigoel.1405@gmai.com
AGM
91 011 24305770
9717721686
Mumbai




’ User Management

4 My Accounts

4 My Documents

Auction Management

» My Auctions
$ Live Auctions

» View Auction History

Bid Management

4 Search Active Tenders

» My Tenders

» Clanfication

3 My Active Bids

» Bid Opening (Live)

» Techno Commercal Query
- History

3 Confirmatory Documents

» Short fall Documents

$ My Bids History

» Confirmatory Documents

% Short Fall Documents History

» Archived Clarification
» Tender Status

» My Withdrawn Bids

O My Tenders + Offline Fee Payment

Organisation Chain : NIC Org||NIC_Dept
Tender Reference Number : XX-97/S0(DO)/Surgical Disposable items/2017-18/St
Tender ID : 2017_NIC_49820_1

Tender for supply of surgical disposable and
dressing items

Fee to be paid (Inclusive of Taxes) in ¥ : 1,000

Tender Title :

Specify Instruments for Offline Payment :

Instrument Type DD - Demand Draft E] Amount * 1,000
Instrument Number * 54561265 Issuer Details * SBI
Issued Date * 18-Jul-2017 j Challan Number

Expiry Date * 21-Sep-2017 :] Account Number

Cancel Save

Fee Details

Date Delete

S.No Instrument No. Name Issu Acc.No  Amount

und
Enter the Instruments details

for offline payment and Next
Click on Save Button




User Management

¥

My Accounts

*

My Documents

Auction Management

+

+

+

My Auctions

Live Auctions

View Auction History

Bid Management

4

+

Search Active Tenders

My Tenders

| Clarification

My Active Bids
Bid Opening (Live)

Techno Commercial Query

- History

Confirmatory Documents

Short fall Documents

My Bids History

Confirmatory Documents
History

Short Fall Documents History

Archived Clarification

Tender Status

My Withdrawn Bids

0 My Tenders + Offline Fee Payment

Organisation Chain :
Tender Reference Number :

Tender ID

Tender Title :

Fee to be paid (Inclusive of Taxes) in ¥ :

Specify Instruments for Offline Payment :
Instrument Type OD - Demand Draft  [w]

NIC Org||NIC_Dept
XX-97/S0(D0O)/Surgical Disposable items/2017-18/St

: 2017_NIC_49820_1

Tender for supply of surgical disposable and
dressing items

1,000

Amount *
Instrument Number * Issuer Details *
Issued Date * j Challan Number
Expiry Date * j Account Number
After entering details, Click Cancel Save

Fee Details

1

on Next Button

S.No Instrument No. Name Issued Date ate  Acc.No  Amount Delete
54561265 DD - Demand Draft 18-Jul-2017 21-Sep-2 1,000
Delete Next
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Government eProcurement System

BID SUBMISSION

User Management

4 My Accounts O My Tenders + EMD Offiine Payment

$ | My Documents

l Auction Management

My Auction
’ il If, You are exempted from EMD payment, then select the option to 'Yes' and provide the detais.

#  Live Auctions Are you exempted from EMD payment: © yes @ No

¢ View Auction History

l Bid Management -
ext
¢ | Search Active Tenders

4 My Tenders

» Clarification

Select the Radio Button
for EMD exemption and
then click on Next

3 My Active Bids

+ Bid Opening (Live)

4 Techno Commercial Query
+ Confirmatory Documents

$ Short fall Documents

$ My Bids History

$ Confirmatory Documents

Lliskarmg
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astlogin @ 18-Jul-2017 03:12PM 18-3u-2017 15:21:23 1 Home [ Logout

Government eProcurement System

BID SUBMISSION

User Management
B Acoounts O My Tenders » EMD Offine Payment If EMD percentage amount is 100

B My Documents then EMD amount to be paid after

\ exemption 1s Rs. 0.00
[ Auction Management

My Auction
g My Auctions If, You are exempted from EMD payment, then se  to 'Yes' and provide the detais.
# Live Auctions Are you exempted from EMD payment: @ vy, 0
# | View Auction History If yes, Provide the exemption type: @ perc\ fage © Fixed

Percentage/Amount* 100

Actual EMD amount in € : 50,000
Only pdf jpg files are permitted to upload.

l Bid Management

¢ | Search Active Tenders

+ | My Tenders [ ‘ w .0

; Clarification Upload EMD exemption document:*

3 My Active Bids

4 Bid Opening (Live) Next

3 Techno Commercial Query
+ Confirmatory Documents

» Short fall Documents

$ My Bids History

4 Confirmatory Documents
uictﬂﬂl
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Government eProcurement System

BID SUBMISSION

User Management

¥

+

My Accounts

My Documents

O My Tenders + EMD Offline Payment

Auction Management

»

>

]

My Auctions

Live Auctions

View Auction History

If, You are &

Are you &

If yes,

I Bid Management

#

»

L

Search Active Tenders

My Tenders

Clarification

My Active Bids
Bid Opening (Live)

Techno Commercial Query

~History

Confirmatory Documents

Only pdf.jpg 1

Upload

Short fall Documents

My Bids History

Confirmatory Documents

Alimbrem; _ —

IM_J

EMD amount to be paid after exemption: ¥ 0.00

Next

L e e L AR E
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Government eProcurement System

BID SUBMISSION

User Management

4 My Accounts O My Tenders + EMD Offiine Payment

$ | My Documents

l Auction Management

My Auction
e uctions If, You are exempted from EMD payment, then select the option to 'Yes' and provide the detais.
+ | Live Auctions Are you exempted from EMD payment: @ yes © No
+ View Auction History If yes, Provide the exemption type: @ percentage O Fixed

Percentage/Amount* 100

Actual EMD amount in € : 50,000
Only pdf jpg files are permitted to upload.
4 My Tenders [ alllL

l Bid Management

¢ | Search Active Tenders

» | Clarification Upload EMD exemption document:*

3 My Active Bids

4 Bid Opening (Live) Next
) Tocton Comsenal Gy 1) Enter EMD payment details and

P Ory .

» | Confirmatory Documents select the icon to upload EMD

B hort fall Documents exemption document.

$ My Bids History

$ Confirmatory Documents

Lliskarmg
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User Management

*

+

My Accounts

My Documents

[ Auction Management

4
*

*

My Auctions
Live Auctions

View Auction History

l Bid Management

L
+

*

Search Active Tenders
My Tenders
Clarification

My Active Bids

Bid Opening (Live)

Techno Commercial Query

- History

Confirmatory Documents

Short fall Documents

My Bids History

Confirmatory Documents

Lloknrmg
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ast login @ 18-Jul-2017 03:12 PM

18-1u1-2017 15:22:17 1 Home [ Logout
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Government eProcurement System

(] IAF TRIANING
veen_r (= New folder
puter (3 PIFilled Form
rk ] VIDAI
) [) 81867-1.pa1
rus lock D AMC for GePNIC Servers at NDCSP.pdf

FileName:  81867-1.paf

Files of Type: |pdtjpg

ﬁ

Select the EMD exemption
document and then click on
Open Button

Next
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eProcurement Government eProcurement System
System
iy red
'\ BID SUBMISSION
User Management
» | My Accounts O My Tenders + EMD Offline Payment
4 My Documents
Auction Management
$ My Auctions S
Ml If, You are exempted from EMD payment, then select the option to 'Yes' and provide the detais.
# | Live Auctions Are you exempted from EMD payment: @ yes © No
# | View Auction History If yes, Provide the exemption type: @ percentage © Fixed
I;'d Hanogement Percentage/Amount* 100)

Actual EMD amount in € : 50,000

s Search Active Tenders
Only pdf jpg files are permitted to upload.

$ My Tenders

b \Users\praveen_nDesklop\81867-1.pdf| (|4

R ' Clarification Upload EMD exemption document:*

+ | My Active Bids

4 Bid Opening (Live)

Next
» Techno Commercial Query click on this Icon to
i mtofy . . .
» | Confirmatory Documents digitally sign the document

$ Short fall Documents

4 My Bids History

» Confirmatory Documents
~ History
A Short Fall Docuiments Hiskory
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eProcurement Government eProcurement System
System
ety el
BID SUBMISSION
User Management
;. [ My Accounts 7 O My Tenders + EMD Offline Payment

» My Documents

Auction Management

» My Auctions _

If, You are &
» Live Auctions AfeVou & Digital signing in progress... Please wait
# | View Auction History If yes,
l Bid Management

ACTUAI EML amount Iy € & JU,UWU

» | Search Active Tenders ,
Only pdf jpg files are permitted to uplog

$ My Tenders

SUsers\praveen_rDesklop\81867-1.pdf] @

s Clarification
» | My Active Bids

% Bid Opening (Live) Next

%  Techno Commercial Query
~History
¢ Confirmatory Documents

3 Short fall Documents

» | My Bids History

3 Confirmatory Documents
History

4 ' Chart Esll Daciimante Hickary
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i eProcurement Y Government eProcurement System
System \Vi

=t i
BID SUBMISSION
’ User Management
s My Accounts O My Tenders + EMD Offiine Payment

$ My Documents

Auction Management

» My Auctions

| Verify User PIN %

% Live Auctions Ar a Now verify your User PIN:
» View Auction History
User PIN: [ esssesed J
Bid Management
("] Enable soft keyboard

» Search Active Tenders

» My Tenders

» Clanfication

$ My Active Bids

» Bid Opening (Live)

Next

» Techno Commercial Query
History

# Confirmatory Documents

» Short fall Documents

» My Bids History

» Confirmatory Documents
History

4 Chart Eall Nariimante Hickary
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eProcurement < Government eProcurement System
System
wrept red
BID SUBMISSION
User Management
s My Accounts () My Tenders + EMD Offline Payment
$ My Documents
Auction Management
N
» My Auctions ¥. Youars - {
» Live Auctions Are you ¢
# | View Auction History If yes
' Bid Management
3 | Search Active Tenders -
Only pdf.jpg M
» | My Tenders
sers\praveen_fDeskiop\31867-1.pdl| D El
s Clarification Upload EMD exemption documen

» My Active Bids

s Bid Opening (Live) Next

3 Techno Commercial Query
History

3 | Confirmatory Documents
» | Short fall Documents

3 My Bids History

3 | Confirmatory Documents

History

4 ' Chart Esll Daciimante Hickary _ i
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eProcuremer Government eProcurement System
System

e
BID SUBMISSION
User Management
» My Accounts O My Tenders » EMD Offine Payment
$ | My Documents
rAuctlon Management
’_ pifili If, You are exempted from EMD payment, then select the option to 'Yes' and provide the detais.
% | Live Auctions Are you exempted from EMD payment: @ yes © No
» View Auction History If yes, Provide the exemption type: @ percentage © Fixed

| Bid Management Percentage/Amount* 100

" Sanrch Aciire Taridars Actual EMD amount in € : 50,000
Only pdf,jpg files are permitted to upload.

i My e b \Users\praveen_nDesktop\81867-1.pdf]

E
-
s

’ prec—m ' Upload EMD exemption document:*

» | My Active Bids

+ | Bid Opening (Live) Next

¢ Techno Commercial Query
~—History
4 Confirmatory Documents

+ | Short fall Documents

» My Bids History Click on Next button

+ Confirmatory Documents
~—History
A Short Fall Dociments Hickory




T EFrocureme
& System

r
User Management

» My Accounts

3 My Documents

r
Auction Management

» My Auctions

» Live Auctions

» View Auction History

|
Bid Management

» Search Active Tenders

» My Tenders

» Clanfication

» My Active Bids

» Bid Opening (Live)

3 Techno Commercial Query
~History

» Confirmatory Documents

» Short fall Documents

» My Bids History

»  Confirmatory Documents
% Short Fall Documents History

Government eProcurement System

BID MANAGEMENT
O My Tenders + 2017_NIC_49820_1 + Transaction Message Click on Action Icon for
entering interested items
Organization Chain : NIC Org||NIC_Dept
Tender Reference Number : XX-97/S0(DO)/Surgical Disposable items/2017-1
Tender ID : 2017_NIC_49820_1
Tender Title : Tender for supply of surgical disposable and dressi
Bid Process List
S.No  Bid Process Action
1 ITE Details 9
2 Profile Q
Bid Payment Details
S.No Fee Type Actual Fee Exempted Fee Fee To Be Paid Paid Fee Edit
1 Tender Fee 1000.00 (INR) 0.00 0.00  1000.00 (INR) g)
2 Emd Fee 50000.00 (INR) 50000.00 (INR) 0.00 0.00 g]

Encrypt&Upload



Search Active Tenders [ .
? Bidder Item Wise Evaluation 1. Select Yes/No against |
#| My Tenders SNo ItemCode  Description each item to show interest
P 1 Disposable Syringes with
e (Sterilized) ( 1S0) *Reuse prevention breakable
B My Active Bids plunger syringe with possibility of multiple aspirations,
2 item1 Size: 1 ml (As and when required) Nos 1.00 yes IEI
i B Opening (Live) 3 item2 Size: 2 ml Nos 50000.00 | yeg &
# Techno Commerdial Query 4 item3 Size: 5 ml Nos 50000.00 [ ys &
——History E——
+ Confirmatory Documents 5 item4 Size: 10 ml Nos 50000.00 | yeg E]
» Short fall Documents 6 item5 Size: 20 ml (As and when required) Nos 1.00  yes |:|
» My Bids History 7 itemé Size: 50CC Nos 30000.00 EE’
8 Disposable Syringes without Needle without leur lock
# Confirmatory Documents (Sterilized) *Reuse prevention breakable plunger
~——History i syringe with possibility of multiple aspirations
# Short Fall Documents History 5 P = = Y Y&G—@
3 Archived Clarification 10 item8 Size: 5 ml Nos 50000.00 | yes |:|
4 Tender Status 11 item9 Size: 10 ml Nos 50000.00 ' yeg .
» My Withdrawn Bids 12 item10 Size: 20 ml (As and when required) Nos 1.00 | yes
13 item11 Size: S0 ml Nos 20000.00 yes |:|
14 item12 Disposal Syringe with Needle with Leur Lock Nos 20000.00  yeg |:|
(Sterlized) (IS1/1SO/CE) Size: 1CC ;
15 item13 Auto destructive disposal Syringes with leur lock. The Nos 1.00 yes |:|

syringe on completing the injection should lock to
prevent any reuse. Non reuseable involuntary
activated auto disable syringes Size: 1ml




» | Search Active Tenders | No of sheets : ‘ 1 'OGI 't'[[:}"f‘s’ EES0S R 13
J My Tenders Eligible item(s) as ‘ , Not eigble tem(s)as ..
» Clarification quoted : quoted :
$ My Active Bids
B e B Item Eva
N oiosain 50 ' View Bidder Item Wise Evaluation List \
» Techno Commercial Query SNo SheetName  Item Code Description Units Quantity vna'dmd“
: mow Documents 1 BoQ1 item1 Size: 1 ml (As and when required)  Nos 1.00 Yes
|2 item2 Size: 2 ml Nos $0000.00 Yes
R b 3 tem3 size: 5 m Nos 50000.00 Yes
» My Bids History 4 itemé Size: 10 ml Nos 50000.00 Yes
ls items Size: 20 ml (As and when required)  Nos 1.00 Yes
i | Sonfrmatory Documents 6 tems Size: S0CC Nos 30000.00 No
. o 8 items Size: 5 ml Nos 50000.00 Yes
B Archived Clarification 9 temd size: 10 ml Nos 50000.00 Yes
» Tender Status 10 item10 Size: 20 ml (As and when required)  Nos 1.00 Yes
- 1 item11 Size: 50 ml Nos 20000.00 Yes
# My Withdrawn Bids 12 item12 Disposal Syringe with Needle with  Nos 20000.00 Yes
Leur Lock (Sterlized) (IS1/1SO/CE)
. Size: 1CC
13 item13 Auto destructive disposal Syringes  Nos 1.00 Yes
with leur lock. The syringe on
completing the injection should lock to
prevent any reuse. Non reuseable
involuntary activated auto disable
syringes Size: 1ml




User Management

¥

My Accounts

*

My Documents

Auction Management

+

+

+

My Auctions

Live Auctions

View Auction History

Bid Management

4

+

Search Active Tenders
My Tenders
Clarification

My Active Bids

Bid Opening (Live)

Techno Commercial Query

- History

Confirmatory Documents

Short fall Documents
My Bids History
Confirmatory Documents

History
Short Fall Documents History

Archived Clarification

Tender Status

My Withdrawn Bids

O My Tenders + 2017_NIC_49820_1 # Transaction Message

Organization Chain :

Tender Reference Number :
Tender ID :
Tender Title :
Bid Process List
S.No  Bid Process
1 ITE Details
2 Profile
Bid Payment Details
S.No Fee Type Actual Fee
1 Tender Fee 1000.00 (INR)
2 EmdFee 50000.00 (INR)

NIC Org||NIC_Dept

XX-97/S0(D0)/Surgical Disposable items/2017-18/St

2017 _NIC_49820_1

Tender for supply of surgical disposable and dressing items

Action

88

Exempted Fee Fee To Be Paid Paid Fee Edit

0.00 0.00  1000.00 (INR) Q
50000.00 (INR) 0.00 0.00 g]
Encrypt&Upload

Click on Encrypt&Upload
Button.
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User Management

*

+

My Accounts

My Documents

ast login
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: 18-Jul-2017 03:12 PM 18-10-2017 15:27:05 1 Home [ Logout

() Bid Submission + Packet Details

LAuctlon Management

4
*

*

Organisation Chain :
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- §

Name of the l?ﬂpro

Bidder/
Bidding Firm
/Company :
PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the
Bidder Hame and Values only )
NUMBER # TEXT# NUMBER # | TEXT # NUMBER # NUMBER NUMBER # NUMBER # TEXT #
I, Item Description Quantity |  Units UnitRATEIn [GST Ratesin%|  TOTAL | TOTAL AMOUNT (TOTAL AMOUNT
Ho. Figures Tobe | onUnitRates |  AMOUNT With Taxes  (In Words
entered by the Without Taxes in
Bidder in in Rs. P
Rs. P Rs, P
1 2 4 5 13 14 53 54 55
1 Disposable Syringes with Needle with leur lock (Sterilized) ( 150)
'Reuse prevention breakable plunger syringe with possibility of multiple aspirations,
101 [Size: 1 ml(As and when required) 1 [Nes 31.00| 5.00| 31.00] 32.55]NR Thirty Two and Paise Fifty Five Only
102 [Size:2m 50000  |Nos 3200 5000 1600000.00] 1680000.00{NR Sixteen Lakh Eighty Thousand  Only
103 [Size:Sml 50000  [Nos 35.00| 5000 1750000.00] 1837500.00{NR Eighteen Laknh Thirty Seven Thousand Five
104 [Sze:10m 50000  [Nos 4.00] 5000 2050000.00] 2152500.00{NR Twenty One Lakh Fifty Two Thousand Five
105 [Size: 20 m (As and when required) 1 Nes 60.00 5.00| 60.00] 63.00]NR Secy Three Only
106 |Size: 50CC 30000 [Nos 0.00] 0.00| NR Zero Only
2 Disposable Syringes without Needle without leur lock (Sterilized)
*Reuse prevention breakable plunger syringe with possibility of multiple aspirations
201 |Size:2ml 50000 [Nos 21.00] 500 1050000.00] 1102500.00{NR_Eleven Lakh Two Thousand Five Hundred _Only
202 [Size:Smi 50000 |Nos 25.00| 5000 1250000.00] 1312500.00{NR_Thirteen Lakh Twelve Thousand Five Hundred
203 [Size: 10 ml 50000 [Nos 2.00/ 500 1400000.00] 1470000,00{NR Fourteen Lakh Seventy Thousand  Only
204 [Size: 20 ml (As and when required) 1 [Nos 3200 5.00] 32.00] 33.60[NR_Thiry Three and Paise Stxty Only
205 [Size: S0 ml 20000  [Nos 35,00/ 5000 700000.00] 135000.00{NR_ Seven Lakh Thirty Five Thousand  Only
3 [Disposal Syringe with Needie with Leur Lock (Sterized) 20000  [Nos 5000 5000 1000000.00] 1050000.00{NR Ten Lakh Fifty Thousand  Only
(ISMISO/CE) Size: 1CC
4 Auto destructive disposal Syringes with leur lock. The syringe on completing the 1 Nos 65.00 5.00( 65,00 68.25|INR Stxty Eight and Paise Twenty Five Only
injection should lock o prevent any reuse. Non reuseablé involuntary activated
auto disable syringes
Size: 1ml
Totalin Figures 3350031.001  3517532.55|NR Thirty Five Lakh Seventeen Thousand Five
Hundred & Thity Two and Paise Fifty Five Only
Quoted Rate in Words INR Thirty Five Lakh Seventeen Thousand Five Hundred & Thirty Two and Paise Fifty Five Only
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