

Details of Contracts valuing Rs. 5 Crs and above (W.e.f July 2022 till September 2022)													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of tenders received	No. and name of parties qualified after technical evaluation	No. and name of parties not qualified after technical evaluation	Whether contracts awarded to lowest tender/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract Rs. In Crores	Scheduled date of completion
PCO/BBSR/934D/066	Construction of CFC for Sabal craft at Orchandbill and Rangamatla, CFC for dhokra casting at Kuliana and Kudiakhunta, CFC and CTC for stone craving at Khiching, and CFC for Bamboo craft at Ichinda all in Myurbhanj district, Odisha	Online	23.07.2022	Two bid System	10.08.2022	3	1) M/s Baishnab Charan Nayak, Jagatsinghpur, Odisha 2) M/s Gangadhar Jena, Paradip, Odisha	1) M/s Duryodhan Swain, Bhubanewar, Odisha	Yes	PCO/BBSR/934 D/056/407(A) dated 20.09.2022	M/s Gangadhar Jena, Paradip, Odisha	6.95 Crs	12 Months
WRO/CON/904/295	Tender for Construction of Boundary wall in proposed 100 seated Medical College & 500 bedded Hopsital and allied buildings at Alibaug, Maharashtra	Online	24.06.2022	Two bid System	08.07.2022	9	1) M/s Hariom Projects, Ahmedabad 2) M/s Rama Infra Projects Pvt. Ltd., Mumbai 3) M/s Kranti Constructions, Nashik 4) M/s Keshavpriya Infrastructures, Mumbai 5) M/s Deltatech Construction, Navi Mumbai	1) M/s Damodartech International, Navi Mumbai 2) M/s Madane Design Workshop LLP, Mumbai 3) M/s Raghvendra Construction, Dungarpur India 4) M/s Bitcon Infrastructure, Mumbai	Yes	WRO/CON/904/295/66 dated 10.08.2022	M/s Kranti Construction, Nashik	9.90 Crs	6 Months

Details of Contracts valuing Rs. 5 Crs and above (W.e.f July 2022 till September 2022)													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of tenders received	No. and name of parties qualified after technical evaluation	No. and name of parties not qualified after technical evaluation	Whether contracts awarded to lowest tender/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract Rs. In Crores	Scheduled date of completion
WRO/CON/905/296	Tender for Construction of Boundary wall in proposed 150 seated Medical College & 650 bedded Hospital and allied buildings at Gondia, Maharashtra	Online	25.06.2022	Two bid System	11.07.2022	11	1) M/s Vijay Construction, Nagpur 2) M/s Tirupati Construction, Gondia 3) M/s Kranti Constructions, Nashik 4) M/s Aditya Construction Company, Nagpur 5) M/s Sharanya Infra Pvt Ltd, Ahmedabad 6) M/s BOMS Private Ltd, Haryana	1)M/s Raghvendra Construction, Dungarpur 2) M/s Saburi Construction Company, Gondia 3) M/s Prashant Construction Company 4) M/s Mittal Infrastructure Pvt Ltd 5) M/s Ajit Kumar Jain, Gondia	Yes	WRO/CON/905/296/67 dated 19.08.2022	M/s Kranti Construction, Nashik	5.45 Crs	6 Months
ERO/CON/856/1266	Development of Prabhapada Ghat at the Heritage/Spiritual city of ISKCON, Mayapur	Online	07.06.2022	Two bid System	28.06.2022	11	1) M/s Keshavpriya 2)M/s Madanlal Bajaj 3) M/s.Sanjib Roy 4) M/s Abhay Charan Bakshi 5) M/s Royal Builders & Developers 6) M/s Ashoka Projects	1) M/s Anupam Jana 2) M/s Comtech Solution 3) M/s PB Nirman Udyog Pvt. Ltd., 4) M/s B. Nandi 5) M/s Abhay Charan Bakshi	Yes	ERO/CON/856/1266 dated 02.08.2022	M/s Royal Builders & Developers	11.94 Crs	15 Months

Details of Contracts valuing Rs. 5 Crs and above (W.e.f July 2022 till September 2022)													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of tenders received	No. and name of parties qualified after technical evaluation	No. and name of parties not qualified after technical evaluation	Whether contracts awarded to lowest tender/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract Rs. In Crores	Scheduled date of completion
SRO/CON/ETS/137	Balance works of Providing and laying 813mm dia (8.7mm thick) from Jackwell to Bangarpet and 660mm dia (7.1mm thick) from Bangarpet to Kolar MS raw water rising main, laying and jointing of 300mm dia DI rising main from Bangarpet to Malur town, 300mm to 150mm dia DI feeder main in Bangarpet town, construction of 5.00LL (1 nos.) & 10.00LL (5 nos.) capacity RCC OHT's on 15m, 30.42 MLD Water treatment Plant at Kolar and allied works for Combined water supply scheme to Kolar city, Bangarpet & Malur towns and 45 Enroute Villages with Markendeya Reservoir as source under UIDSSMT	Online	17.06.2022	Two Bid System	30.06.2022& extended 2 times ie upto 07.07.2022 & 14.07.2022	2	1) M/s Sujala structures, Bangalore 2) M/s MN Ramesh, Tumkur	NIL	Yes	SRO/CON/612/323 dtd.30.08.2022	M/s Sujala structures, Bangalore	6.85 Crs	4 months
SRO/CON/ETS/139	Construction of Building-I including Piling, Civil & MEP Works, Environmental, Social, Health and safety (ESHS), etc. for Construction of New Technology Centre at Sriperumbudur, Tamil Nadu" on Item Rate basis under Package – V	Online	30.07.2022	Two Bid System	13.08.2022	4	1)M/s Vishnuo Infra Pvt. Ltd., Hyderabad 2) M/s SRICO Projects Pvt. Ltd., Hyderabad	1) M/s Pragati Engineering and Rail projects Pvt. Ltd. Mangalore 2)M/s DILVA structural management Limited, Hyderabad	Yes	SRO/CON/855/325 dtd.21.09.2022	M/s Vishnuo Infra Pvt. Ltd., Hyderabad	10.81 Crs	8 months