

## Engineering Projects (India) Ltd. C.O. New Delhi

(C&amp;E Division)

Details of Contracts valuing Rs. 5 Crs upto 25 Crs (w.e.f January 2024 till March 2024)

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Sr. No.	Tender No.	Item/Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	No. and name of parties qualified after technical evaluation	No. and name of parties not qualified after technical evaluation	Whether contracts awarded to lowest tender/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract Rs. In Crores	Scheduled date of completion
1	PCO/BBSR/898 and 959/138	Peripheral and Infrastructure Development works of Beach Front Promenade Along with Preservation/Protection of Coastline and Beach near Lotus Resort/Eco Retreat at Ramchandi, Konark, Dist. Puri, Odisha.	Online	06.11.223	Two Bid System	27.11.2023	7	1.M/s Gangadhar Jena, Paradip, Odisha 2.M/s Baishnab Charan Nayak, Jagatsinghpur, Odisha 3.M/s Sanjb Roy Agartala, Tripura	1.M/s KeshavPriya Infrastructures, Malad, Mumbai 2.M/s Shasank Sekhar Nayak, Bhubaneswar, Odisha 3.M/s Sristi Energtech, Indore, Madhyapradesh 4.M/s Pradeep Kumar Jenamani, Khordha, Odisha	Yes	PCO/BBSR/898 and 959/138/830 dtd:25.01.2024	M/s Sanjb Roy.	17.10	12 months
2	PCO/BBSR/973/143	Construction of Phase-I Truck Terminal Including Drawing, Design and Architectural services at Mouja-Gambharia under Remuna Tahasil, Dist-Balasore, Odisha	Online	30.11.2023	Two Bid System	21.12.2023	5	1.M/s Sumanta Kumar Saw. 2.M/s Urmila Builders Pvt. Ltd.	1.M/s KVRR Infrastructure Private Limited, Davanagere 2.M/s Swayam Prakash Das, Bhubaneswar, Odisha 3.M/s Pradeep Kumar Jenamani, Bhubaneswar, Odisha	Yes	PCO/BBSR/973/143/959 dtd:27.02.2024	M/s Urmila Builders Pvt. Ltd., Bhubaneswar, Odisha	9.43	12 months
3	PCO/BBSR/951/137	Construction of 30 Beded CHC Building at Balisira in the District of Ganjam, Odisha.	Online	26.10.2023	Two Bid System	16.11.2023	7	1.M/s Shreerose Wealth Ventures Ltd. 2.M/s Urmila Builders Pvt. Ltd.	1.M/s Ananta Anduru, Rayagada, Odisha 2.M/s Anupam Jana. 3.M/s Jujharu Senapati. 4.M/s Shadhbala Logistics Pvt. Ltd. 5. M/s DB Engineering.	Yes	PCO/BBSR/951/137/974 dtd: 04.03.2024	M/s Shreerose Wealth Ventures Ltd.	9.92	12 months

4	PCO/BBSR/951/1 39	Construction of 6 nos of Primary Health Center (PHC) Building in Ganjam District, Odisha (3rd Call)	Online	31.10.2023	Two Bid System	21.11.2023	3	1.M/s Jujharu Senapati. 2. M/s Urmila Builders Pvt. Ltd.	1.M/s Hiyam Infratech Pvt. Ltd.	Yes	PCO/BBSR/951/1 39/975 dtd: 05.03.2024	M/s Jujharu Senapati.	11.97	10 months
---	----------------------	--	--------	------------	-------------------	------------	---	--	------------------------------------	-----	---	--------------------------	-------	-----------