

Orders Awarded List

| Tender No. | Item/Nature Of Work | Mode Of Tender Enquiry | Date Of Publication Of NIT | Type Of Bidding | Last Date Of Receipt Of Tender | Nos. Of Tenders Recd. | Nos. And Names Of Parties Qualified After Technical Evaluation | Nos. And Names Of Parties Not Qualified After Technical Evaluation | Whether Contract Awarded To Lowest Tenderer/ Evaluated L1 | Contract No | Contract Date | Name Of Contractor | Value Of Contract In Crore | Scheduled Date Of Completion |
|------------------|--|------------------------|----------------------------|-----------------|--------------------------------|-----------------------|---|--|---|------------------|---------------|---|----------------------------|------------------------------|
| ERO/CON/809/1169 | Construction, upgradation, widening & strengthening of various roads in Lahunipara Block of Sundragrah District, Odisha Under DMF Scheme (Package 6) | Online | 31-10-2020 | Two Bid System | 21-11-2020 | 7 | 1. M/s Jyotin Kumar Sahoo, Odisha 2. Manju Acharya, Odisha 3. M/s Managovinda Jaiswal, Odisha 4. M/s Ashok Kumar Mittal, Chattisgrah 5. M/s B K Jaiswal 6. M/s Rahul Buildcon Pvt. Ltd. | M/s Shree Anant Infrastructure | Yes to L1 | ERO/CON/809/1169 | 2021-01-06 | M/s B K Jaiswal | 11.61 | 12 months |
| ERO/CON/809/1173 | Construction, Upgradation, widening & Strengthening of Various roads in Lahunipara Block of Sundragrah District, Odisha Under DMF Scheme (Package 8) | Online | 02-12-2020 | Two Bid System | 28-12-2020 | 4 | 1. M/s B K Jaiswal 2. M/s Managovinda Jaiswal, Odisha 3. M/s Chhote Lal Construction Company (P) Ltd., Jharkhand | M/s Tansam Engineering and Construction, West Bengal | Yes to L1 | ERO/CON/809/1173 | 2021-01-25 | M/s Managovinda Jaiswal, Odisha | 11.51 | 12 |
| ERO/CON/809/1180 | Construction, Upgradation, widening & Strengthening of Various roads in Lahunipara Block of Sundragrah District, Odisha Under DMF Scheme (Package 9) | Online | 05-01-2021 | Two Bid System | 27-01-2021 | 6 | 1. M/s Rahul Buildcon Pvt. Ltd. 2. M/s Chhote Lal Construction Company (P) Ltd., Jharkhand 3. M/s Manju Acharya, Odisha | 1. M/s Ashok Kumar Mittal, Chattisgrah 2. M/s dheeraj Krishna Construction (P) Ltd. 3. M/s U C Jaiswal M P | Yes to L1 | ERO/CON/809/1180 | 2021-02-24 | M/s Chhote Lal Construction Company (P) Ltd., Jharkhand | 13.34 | 12 Months |

| | | | | | | | | | | | | | | |
|------------------|---|--------|------------|----------------|------------|---|--|---|-----------|-----------------------|------------|---|-------|-----------|
| NRO/CON/792/699 | Development of land and construction of Rail Over Bridge (ROB) 2 Lane Bhandaribagh, Dehradun near bridge no. 223 at km 78/3-4no. LRJ-DDN section near railway station Dehradun between racecourse and Bhandaribagh Dehradun in the state of Uttarakhand | Online | 21-01-2021 | Two Bid System | 10-02-2021 | 6 | 1. M/s Maan Builders 2. M/s V K Gupta & Associates 3. M/s Lisha Engineers Pvt. Ltd. 4. M/s Gaanesh Kartikey Construction Pvt. Ltd. | 1. M/s Kasana Builders Private Limited 2. M/s Doon Infrastructure | Yes to L1 | NRO/CON/792/699 | 2021-02-26 | M/s Lisha Engineers Pvt. Ltd. | 33.84 | 24 Months |
| PCO/BBSR/757/012 | Tender for Balance civil, external development, external firefighting & Misc. building work for Construction of DHH with 100 bedded MCH at Kendrapara, Odisha State | Online | 15-01-2021 | Two Bid System | 05-02-2021 | 3 | 1. M/s PKP Buildcon Private Limited, Bhubaneswar 2. M/s Urmila Builders Pvt. Ltd. Bhubaneswar | M/s Jagan Pradhan, Bhubaneswar | Yes to L1 | PCO/BBSR/757/012/2357 | 2021-03-10 | M/s PKP Buildcon Private Limited, Bhubaneswar | 6.25 | 4 months |

| | | | | | | | | | | | | | | |
|-----------------|--|--------|------------|----------------|------------|---|--|-----|-----------|-----------------|------------|--|-------|-----------|
| SRO/CON/ETS/049 | Design, Manufacture, Inspection, Supply, Installation, Trail Run, training, Testing , commissioning and handing over of Magnetic Field Hydraulic Press Machines as per drawings and specification for REPM Building for Setting up of Rare Earth Permanent Mag | Online | 31-12-2020 | Two Bid System | 07-01-2021 | 1 | 1 / M/s Electropneumatics & Hydraulics (I) Pvt. Ltd., Pune | NIL | Yes to L1 | SRO/PMD/836/262 | 2021-01-20 | M/s Electropneumatics & Hydraulics (I) Pvt. Ltd., Pune | 5.19 | 10 Months |
| SRO/CON/ETS/053 | Construction of Civil and Architectural works of Superstructure Works of Main Plant Unit 1 at 5 x 800 MW Yadadri TPS- Veerlapalem Village ,Dameracherla Mandal, Nalgonda District, Telangana State | Online | 18-01-2021 | Two Bid System | 28-01-2021 | 3 | 1. M/s RKI Builders Private Limited, Hyderabad. 2. M/s Chabbara's Associates, Secundrabad. 3. M/s SRICO Projects Pvt Ltd | NIL | Yes to L1 | SRO/PMD/786/266 | 2021-02-09 | M/s Chabbara's Associates, Secundrabad. | 22.97 | 18 Months |

| | | | | | | | | | | | | | | |
|-----------------|---|--------|------------|----------------|------------|---|--|-----|-----------|-----------------|------------|---|-------|-----------|
| SRO/CON/ETS/054 | Construction of Civil and Architectural works of Superstructure Works of Main Plant Unit 3 at 5 x 800 MW Yadadri TPS-Veerlapalem Village ,Dameracherla Mandal, Nalgonda District, Telangana State | Online | 19-01-2021 | Two Bid System | 28-01-2021 | 3 | 1. M/s RKI Builders Private Limited, Hyderabad. 2. M/s Chabbara's Associates, Secundrabad. 3. M/s SRICO Projects Pvt Ltd | NIL | Yes to L1 | SRO/PMD/786/267 | 2021-02-09 | M/s Chabbara's Associates, Secundrabad. | 22.97 | 18 Months |
| SRO/CON/ETS/051 | Design, Manufacture, Inspection, Supply, Installation, Trail Run, training, Testing, commissioning and handing over of Heat Treatment Furnaces as per drawings and specification for REPM Plant for Setting up of Rare Earth Permanent Magnet (REPM) Plant at | Online | 15-01-2021 | Two Bid System | 25-01-2021 | 1 | 1/M/s ALD Vacuum Technologies India Pvt Ltd, Mumbai | NIL | Yes to L1 | SRO/PMD/786/268 | 2021-02-17 | M/s ALD Vacuum Technologies India Pvt Ltd, Mumbai | 44.39 | 14 Months |

| | | | | | | | | | | | | | | |
|-----------------|--|--------|------------|----------------|------------|---|---|-----|-----------|-----------------|------------|--|-------|-----------|
| SRO/CON/ETS/047 | Procurement of Structural Steel Section, fabrication & supply, erection, painting, including testing as per drawing and specification for some Buildings of Setting up of Rare Earth Permanent Magnet (REPM) Plant at Visakhapatnam for IREL (India) Limit | Online | 18-12-2020 | Two Bid System | 08-01-2021 | 4 | 1. M/s Pramila Projects Pvt. Ltd., Odisha. 2. M/s Shree Sai Infra Pvt Ltd , Bhilai 3. M/s Hari Krishna Engineering Pvt. Ltd., A.P 4. M/s Sunil Kumar, Bihar | NIL | Yes to L1 | SRO/PMD/836/270 | 2021-02-20 | M/s Shree Sai Infra India Pvt Ltd,, Bhilai | 8.44 | 6 Months |
| SRO/CON/ETS/046 | Civil and Architectural work for Rare Earth Permanent Magnet (REPM) Plant On Lumpsum Turn Key (LSTK) Basis at Visakhapatnam Package-2 for IREL (India) Limited | Online | 16-12-2020 | Two Bid System | 08-01-2021 | 2 | 1. M/s SPS Construction & Engineering Works, Bhilai 2. M/s Adhunik Infratech India Pvt Ltd., Hyderabad | NIL | Yes to L1 | SRO/PMD/836/272 | 2021-02-23 | M/s SPS Construction & Engineering Works,, Chattisgarh | 10.99 | 10 Months |

| | | | | | | | | | | | | | | |
|-----------------|---|--------|------------|----------------|------------|---|--|-------------------------------------|-----------|-----------------|------------|---|-------|-----------|
| SRO/CON/ETS/050 | Upgrading Uruvanchal-Manakkai - Valayal, Kezhellur-Therur-Palayod - Vallaparamba-Karimbala Colony - Kodolipram Cholakkari - Narammal - Maruthayi Raod . (KSTP II) | Online | 05-01-2021 | Two Bid System | 03-02-2021 | 4 | 1. M/s Kudroli Builders & Infrastructures Pvt Ltd, GOA 2. M/s. PK Sulpheeker & Company, Kozhikkode. 3. M/s. PKK Construction Compnay, Malappuram. 4. M/s. PMR Constructions, Malappuram. | M/s. PMR Constructions, Malappuram. | Yes to L1 | SRO/PMD/841/429 | 2021-03-10 | M/s. PK Sulpheeker & Company, Kozhikkode. | 93.67 | 16 Months |
|-----------------|---|--------|------------|----------------|------------|---|--|-------------------------------------|-----------|-----------------|------------|---|-------|-----------|