

ENGINEERING PROJECTS (INDIA) LIMITED

(A Govt. of India Enterprise)
Southern Regional Office, Chennai

ADDENDUM NO. 2

Name of the Work: Tender for Contractors All Risk (CAR), Marine Cargo, Workmen Compensation and Professional Liability Insurance for the Project of "Provision of Administrative and Logistic Infrastructure Including Schools, Hospitals, Auditoriums and Sports Facilities (Buildings / Structures on EPC Mode) Including Services, Under WP-07 and Provision of Sewage Treatment Plant Under WP-5B At Naval Station Rambilli Visakhapatnam

Tender No: SRO/CON/ETS/251 dtd 06.09.2023

Sl.no	Reference clause of Tender Document	Existing Tender clause / Bidder query	Proposed to read as/ Reply to Quires
1	NIT	Whether it's a greenfield or brownfield project. In case of brownfield please ask for the layout showing project location in relation to existing units.	Greenfield project. Project layout shared in addendum 1
2	NIT	What is the capacity of the project and what is exactly being erected.	Please refer Annexure1 of NIT
3	NIT	Complete address with pin code	Please refer NIT page 3
4	NIT	Whether the machinery is brand new or second hand. In case of second hand machinery we remove the covers of design defect, maintenance period cover and testing.	New machines
5	NIT	Whether there is any dismantling involved in the project	project was in designing phase
6	NIT	Reason for not taking insurance till date in case there is a delay.	Noted. The Bar chart will be provided to L1 party

7	NIT	if project work already started , % of work completed till date and Details of losses reported till date.	2% work has been completed
8	NIT	8. Inspection report If restart of discontinued construction project then Original project start date, period of stoppage. Inspection report with photographs? Detailed scope of work with BOQ ? Current status of completion whether works are going on at site at present.	Not applicable
9	NIT	Basis of the proposed SI – whether completely constructed value or only value of remaining works	Please refer to Annexure 1 of NIT
10	NIT	Any wet risk involved in project? If yes then what is the cost value/ sum insured	No
11	NIT	Please confirm on the mid-term participation, given that the project commenced on August 16, 2023?	Project was in a designing phase
12	NIT	Sum insured for Dismantling Cover	Project was in a designing phase
13	NIT	Please confirm on No Known or reported loss till date for the project	There has been no loss reported as of today

All other terms and conditions remain unaltered

SRO-Contracts
24.09.2023