

ENGINEERING PROJECTS INDIA LIMITED
(A Government of India Enterprise)
FGD, NTPC, RAMAGUNDAM

CORRIGENDUM NO.2

Name of the work: Supply, Laying/Installation, Testing and Commissioning of Instrumentation cables and Control cables for FGD Plant of Ramagundam STPP (Unit #7) – Stage III (1X500MW)” under Lot-5

TENDER No: RGM/PI(S)/824/ETS/117 Dt: 21.06.2025

- (1) Last date of submission of Tender is extended up to 14.07.2025 at 03:00 PM
- (2) Date & Time of opening of Techno-Commercial bid is extended up to 15.07.2025 at 03:00 PM
- (3) Last Date & Time of Submission of offline EMD is extended up to 15.07.2025 at 03:00 PM

All other terms & conditions of the tender shall remain unaltered.

GM-P(I), FGD, Ramagundam
07.07.2025